
NOV 13, 2013 09:26 AM

TIP NO R-5506 2:00 PM 1 /  1 001

BERTIE

45457.3.FS1

FED AID NO NHS-0017(119)

MILLING, RESURFACING, AND PAVEMENT MARKINGS.

US-17 FROM SR-1364 TO THE CHOWAN RIVER BRIDGE

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

RPC CONTRACTING INC

TARBORO,  NC KITTY HAWK,  NC

C203423OCT 15 2013

7.220 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 139000.00 143500.00  60200.00MOBILIZATION

0002 0318000000-E 300  6 TON 50.00 300.00 30.00 180.00 60.00  360.00FND CONDIT MATL MINOR STRS

0003 0320000000-E 300  20 SY  5.00 100.00 10.00 200.00 4.50  90.00FND CONDIT GEOTEXTILE

0004 0366000000-E 310  60 LF  100.00 6000.00 150.00 9000.00 99.80  5988.0015" RC PIPE CULV III

0005 1220000000-E 545  105 TON 30.00 3150.00 40.00 4200.00 35.00  3675.00INCIDENTAL STONE BASE

0006 1297000000-E 607  285,559 SY  0.50 142779.50 0.90 257003.10 1.19  339815.21MILL ASP PVMT *****" DTH
(2")

0007 1519000000-E 610  34,312 TON 30.25 1037938.00 28.00 960736.00 38.80  1331305.60ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  2,058 TON 608.00 1251264.00 610.00 1255380.00 571.50  1176147.00ASP FOR PLANT MIX

0009 1693000000-E 654  30 TON 150.00 4500.00 150.00 4500.00 200.00  6000.00ASPH PLT MIX PVMT REPAIR

0010 2354200000-N 840  2 EA  600.00 1200.00 450.00 900.00 450.00  900.00FRAME W/GRATE 840.24 STD

0011 2612000000-E 848  50 SY  60.00 3000.00 80.00 4000.00 60.00  3000.006" CONCRETE DRIVEWAY

0012 2845000000-N 858  1 EA  380.00 380.00 250.00 250.00 150.00  150.00ADJ METER OR VALVE BOXES

0013 3270000000-N SP   10 EA  2400.00 24000.00 2000.00 20000.00 2100.00  21000.00GR ANCHOR TYPE 350

0014 4366000000-E SP  157.5 SF  8.00 1260.00 5.80 913.50 12.50  1968.75GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0015 4589000000-N SP  Lump Sum 41000.00 83000.00  24900.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0016 4685000000-E 1205  87,110 LF  0.48 41812.80 0.45 39199.50 0.48  41812.80THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  82,840 LF  0.56 46390.40 0.50 41420.00 0.56  46390.40THERMO PVT MKG LINES 4"120

0018 4710000000-E 1205  300 LF  8.00 2400.00 8.50 2550.00 8.00  2400.0024"WIDE THERMO 120 MILS

0019 4725000000-E 1205  204 EA  85.00 17340.00 75.00 15300.00 85.00  17340.00THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  169,950 LF  0.10 16995.00 0.08 13596.00 0.10  16995.00PAINT PVMT MARKINGS 4"

0021 4835000000-E 1205  300 LF  3.00 900.00 3.00 900.00 3.00  900.00PAINT PVT MKG LINES 24"

0022 4845000000-N 1205  204 EA  20.00 4080.00 25.00 5100.00 20.00  4080.00PAINT PVT MKG SYMBOL

0023 7444000000-E 1725  1,400 LF  5.30 7420.00 5.30 7420.00 5.30  7420.00INDUCTIVE LOOP SAWCUT

0024 7456000000-E 1726  500 LF  1.31 655.00 1.31 655.00 1.31  655.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2793864.70 TOTAL 2869903.10 TOTAL  3113492.76CONTRACT TOTAL

 

    SUB-TOTAL 2793864.70 SUB-TOTAL 2869903.10 SUB-TOTAL  3113492.76ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2793864.70   ROSE BROTHERS PAVING CO., INC.

     2  2869903.10   BARNHILL CONTRACTING COMPANY

     3  3113492.76   RPC CONTRACTING INC



NOV 13, 2013 09:26 AM

TIP NO B-4755, B-5112 2:00 PM 1 /  6 002

GREENE

38527.3.FD1

FED AID NO BRZ-1215(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

DELLINGER, INC.

MONROE,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C203248OCT 15 2013

0.108 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 50000.00  52750.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 6000.00  5500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 7000.00 9000.00  13000.00REINF BRG APPR **********
(14+81.01)

0004 0029000000-N SP  Lump Sum 7000.00 9000.00  13000.00REINF BRG APPR **********
(17+47.51)

0005 0043000000-N 226 Lump Sum 46105.00 34000.00  48000.00GRADING

0006 0050000000-E 226  2 ACR 1000.00 2000.00 1000.00 2000.00 1.00  2.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  700 CY  15.00 10500.00 18.00 12600.00 20.00  14000.00UNDERCUT EXCAVATION

0008 0195000000-E 265  700 CY  18.00 12600.00 15.00 10500.00 35.00  24500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  800 SY  1.50 1200.00 4.00 3200.00 3.00  2400.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  60 TON 37.00 2220.00 45.00 2700.00 25.00  1500.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  140 SY  2.00 280.00 6.00 840.00 3.00  420.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  56 LF  43.00 2408.00 65.00 3640.00 68.00  3808.0015" DRAINAGE PIPE

0013 0448200000-E 310  24 LF  50.00 1200.00 70.00 1680.00 69.00  1656.0015" RCP CULV CLASS IV

0014 1220000000-E 545  200 TON 50.00 10000.00 40.00 8000.00 20.00  4000.00INCIDENTAL STONE BASE

0015 1489000000-E 610  310 TON 81.50 25265.00 81.50 25265.00 81.50  25265.00ASP CONC BASE CRS B25.0B

0016 1519000000-E 610  190 TON 78.00 14820.00 78.00 14820.00 78.00  14820.00ASP CONC SURF CRS S9.5B

0017 1525000000-E 610  120 TON 95.00 11400.00 95.00 11400.00 95.00  11400.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  35 TON 510.00 17850.00 510.00 17850.00 510.00  17850.00ASP FOR PLANT MIX

0019 1693000000-E 654  100 TON 150.00 15000.00 200.00 20000.00 200.00  20000.00ASPH PLT MIX PVMT REPAIR

0020 2022000000-E 815 44.8 CY  13.50 604.80 40.00 1792.00 13.50  604.80SUBDRAIN EXCAVATION

0021 2026000000-E 815  200 SY  2.25 450.00 5.00 1000.00 2.25  450.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815 33.6 CY  72.00 2419.20 55.00 1848.00 72.00  2419.20SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  200 LF  7.75 1550.00 11.00 2200.00 7.75  1550.006" PERF SUBDRN PIPE

0024 2070000000-N 815  2 EA  300.00 600.00 150.00 300.00 300.00  600.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  12 LF  17.00 204.00 15.00 180.00 17.00  204.006" OUTLET PIPE

0026 2286000000-N 840  4 EA  1400.00 5600.00 1200.00 4800.00 2300.00  9200.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  4 EA  550.00 2200.00 550.00 2200.00 600.00  2400.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  105 LF  60.00 6300.00 40.00 4200.00 42.00  4410.00SHOULDER BERM GUTTER

0029 2752000000-E SP   40 LF  60.00 2400.00 55.00 2200.00 24.00  960.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0030 3030000000-E 862  150 LF  14.75 2212.50 14.75 2212.50 14.75  2212.50STL BM GUARDRAIL

0031 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0032 3215000000-N 862  8 EA  1350.00 10800.00 1350.00 10800.00 1350.00  10800.00GR ANCHOR TYPE III

0033 3270000000-N SP   8 EA  1750.00 14000.00 1750.00 14000.00 1750.00  14000.00GR ANCHOR TYPE 350

0034 3649000000-E 876  3 TON 140.00 420.00 85.00 255.00 60.00  180.00RIP RAP, CLASS B

0035 3656000000-E 876  1,075 SY  2.00 2150.00 4.00 4300.00 3.00  3225.00GEOTEXTILE FOR DRAINGE

0036 4400000000-E 1110  458 SF  4.25 1946.50 4.25 1946.50 4.25  1946.50WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 6.00  564.00WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  80 LF  15.00 1200.00 15.00 1200.00 15.00  1200.00BARRICADES (TYPE III)

0039 5325600000-E 1510  400 LF  56.00 22400.00 56.00 22400.00 84.00  33600.006" WATER LINE



NOV 13, 2013 09:26 AM

TIP NO B-4755, B-5112 2:00 PM 2 /  6 002

GREENE

38527.3.FD1

FED AID NO BRZ-1215(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

DELLINGER, INC.

MONROE,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C203248OCT 15 2013

0.108 MI

0040 5325800000-E 1510  400 LF  72.00 28800.00 72.00 28800.00 98.00  39200.008" WATER LINE

0041 5540000000-E 1515  2 EA  880.00 1760.00 880.00 1760.00 1090.00  2180.006" VALVE

0042 5546000000-E 1515  2 EA  1285.00 2570.00 1285.00 2570.00 1600.00  3200.008" VALVE

0043 5606000000-E 1515  2 EA  1350.00 2700.00 1350.00 2700.00 1760.00  3520.002" BLOW OFF

0044 5800000000-E 1530  320 LF  3.00 960.00 3.00 960.00 1.25  400.00ABANDON 6" UTILITY PIPE

0045 5801000000-E 1530  322 LF  4.00 1288.00 4.00 1288.00 1.50  483.00ABANDON 8" UTILITY PIPE

0046 5871400000-E 1550  252 LF  54.00 13608.00 54.00 13608.00 32.00  8064.006" TRENCHLESS INSTALL (IN SOIL)

0047 5871410000-E 1550  28 LF  54.00 1512.00 54.00 1512.00 1.00  28.006" TRENCHLESS INSTALL (NOT IN SOIL)

0048 5871500000-E 1550  252 LF  64.00 16128.00 64.00 16128.00 42.00  10584.008" TRENCHLESS INSTALL (IN SOIL)

0049 5871510000-E 1550  28 LF  64.00 1792.00 64.00 1792.00 1.00  28.008" TRENCHLESS INSTALL (NOT IN SOIL)

0050 6000000000-E 1605  1,350 LF  2.50 3375.00 2.50 3375.00 2.50  3375.00TEMPORARY SILT FENCE

0051 6006000000-E 1610  265 TON 62.00 16430.00 55.00 14575.00 40.00  10600.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  60 TON 62.00 3720.00 55.00 3300.00 60.00  3600.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  200 TON 62.00 12400.00 58.00 11600.00 45.00  9000.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  1 ACR 800.00 800.00 1500.00 1500.00 700.00  700.00TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  6.00 600.00 3.00 300.00 5.00  500.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.5 TON 800.00 400.00 2200.00 1100.00 1000.00  500.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  400 LF  13.00 5200.00 12.00 4800.00 5.00  2000.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   800 LF  2.00 1600.00 1.75 1400.00 2.00  1600.00SAFETY FENCE

0059 6030000000-E 1630  110 CY  20.00 2200.00 24.00 2640.00 29.47  3241.70SILT EXCAVATION

0060 6036000000-E 1631  1,725 SY  2.00 3450.00 2.00 3450.00 2.50  4312.50MATTING FOR EROS CONTROL

0061 6037000000-E SP   200 SY  5.00 1000.00 6.00 1200.00 6.00  1200.00COIR FIBER MAT

0062 6042000000-E 1632  470 LF  5.50 2585.00 4.00 1880.00 3.75  1762.501/4" HARDWARE CLOTH

0063 6048000000-E SP   240 SY  26.00 6240.00 29.00 6960.00 35.00  8400.00FLOAT TURBIDITY CURTAIN

0064 6070000000-N 1639  4 EA  250.00 1000.00 600.00 2400.00 300.00  1200.00SPECIAL STILLING BASINS

0065 6071010000-E SP   15 LF  10.00 150.00 8.00 120.00 5.00  75.00WATTLE

0066 6071014000-E SP   280 LF  12.00 3360.00 8.00 2240.00 7.50  2100.00COIR FIBER WATTLE BARRIER

0067 6071020000-E SP   5 LB  20.00 100.00 25.00 125.00 10.00  50.00POLYACRYLAMIDE (PAM)

0068 6084000000-E 1660  1 ACR 2200.00 2200.00 2500.00 2500.00 3000.00  3000.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.4 ACR 250.00 100.00 1600.00 640.00 500.00  200.00MOWING

0070 6090000000-E 1661  100 LB  6.50 650.00 4.00 400.00 4.00  400.00SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.5 TON 800.00 400.00 2100.00 1050.00 1000.00  500.00FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  100 LB  6.50 650.00 6.00 600.00 4.00  400.00SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.75 TON 800.00 600.00 2100.00 1575.00 800.00  600.00FERTILIZER TOPDRESSING

0074 6114500000-N 1667  20 MHR 80.00 1600.00 25.00 500.00 65.00  1300.00SPECIALIZED HAND MOWING

0075 6117000000-N SP   36 EA  85.00 3060.00 150.00 5400.00 125.00  4500.00RESPONSE FOR EROS CONTROL

0076 6123000000-E 1670 0.2 ACR 5000.00 1000.00 7000.00 1400.00 4000.00  800.00REFORESTATION

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 25000.00 30000.00  15000.00REMV EXIST STR **********
(14+81.00-L-)



NOV 13, 2013 09:26 AM

TIP NO B-4755, B-5112 2:00 PM 3 /  6 002

GREENE

38527.3.FD1

FED AID NO BRZ-1215(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

DELLINGER, INC.

MONROE,  NC

PALMETTO INFRASTRUCTURE  INC S. T. WOOTEN CORPORATION

GREENVILLE,  SC WILSON,  NC

C203248OCT 15 2013

0.108 MI

0078 8035000000-N 402 Lump Sum 19000.00 30000.00  30000.00REMV EXIST STR **********
(17+47.50-L-)

0079 8112730000-N 450  1 EA  2800.00 2800.00 3500.00 3500.00 4000.00  4000.00PDA TESTING

0080 8121000000-N 412 Lump Sum 4000.00 10000.00  8000.00UNCL STR EXCAV STA *****
(14+81.00-L-)

0081 8121000000-N 412 Lump Sum 12000.00 10000.00  2000.00UNCL STR EXCAV STA *****
(17+47.50-L-)

0082 8182000000-E 420 62.8 CY  850.00 53380.00 900.00 56520.00 1000.00  62800.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 21000.00 15000.00  20000.00BRG APPR SLAB ***********
(14+81.00-L-)

0084 8210000000-N 422 Lump Sum 21000.00 15000.00  20000.00BRG APPR SLAB ***********
(17+47.50-L-)

0085 8217000000-E 425  9,754 LB  1.00 9754.00 1.50 14631.00 1.00  9754.00REINF STEEL (BRIDGE)

0086 8364000000-E 450  1,225 LF  38.00 46550.00 70.00 85750.00 48.00  58800.00HP12X53 PILES

0087 8393000000-N 450  12 EA  190.00 2280.00 450.00 5400.00 50.00  600.00PILE REDRIVES

0088 8505000000-E 460 260.5 LF  91.00 23705.50 100.00 26050.00 126.00  32823.00VERT CONC BARRIER RAIL

0089 8608000000-E 876  294 TON 51.00 14994.00 60.00 17640.00 56.00  16464.00RIP RAP II (2'-0")

0090 8622000000-E 876  286 SY  3.50 1001.00 4.00 1144.00 3.00  858.00GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 5000.00 10000.00  4000.00ELASTOMERIC BEARINGS

0092 8763000000-E 430  1,300 LF  170.00 221000.00 140.00 182000.00 160.00  208000.003'-0" X 2'-0"PRESTR SLABS

0093 8892000000-E SP   1,940 SF  33.00 64020.00 35.00 67900.00 35.50  68870.00GENERIC STRUCTURE ITEM (SF)
GALV 18" STEEL SHEET PILES

 

    TOTAL 1008451.50 TOTAL 1049686.00 TOTAL  1060079.70CONTRACT TOTAL

 

    SUB-TOTAL 461967.00 SUB-TOTAL 469151.00 SUB-TOTAL  498110.70ROADWAY ITEMS

    SUB-TOTAL 546484.50 SUB-TOTAL 580535.00 SUB-TOTAL  561969.00STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-4755, B-5112 2:00 PM 4 /  6 002

GREENE

38527.3.FD1

FED AID NO BRZ-1215(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

TRADER CONSTRUCTION CO. CAROLINA BRIDGE CO., INC.

NEW BERN,  NC ORANGEBURG,  SC

C203248OCT 15 2013

0.108 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54000.00 56000.00  66175.90MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00 6500.00  18142.82CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 17000.00 12000.00  10464.28REINF BRG APPR **********
(14+81.01)

0004 0029000000-N SP  Lump Sum 17000.00 12000.00  10464.28REINF BRG APPR **********
(17+47.51)

0005 0043000000-N 226 Lump Sum 54000.00 22000.00  95030.46GRADING

0006 0050000000-E 226  2 ACR 500.00 1000.00 100.00 200.00 151.79  303.58SUPP CLEARING & GRUBBING

0007 0057000000-E 226  700 CY  15.00 10500.00 8.00 5600.00 13.39  9373.00UNDERCUT EXCAVATION

0008 0195000000-E 265  700 CY  18.00 12600.00 20.00 14000.00 30.37  21259.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  800 SY  1.50 1200.00 2.00 1600.00 3.46  2768.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  60 TON 37.00 2220.00 65.00 3900.00 34.93  2095.80FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  140 SY  2.00 280.00 2.30 322.00 7.20  1008.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  56 LF  43.00 2408.00 45.00 2520.00 94.64  5299.8415" DRAINAGE PIPE

0013 0448200000-E 310  24 LF  50.00 1200.00 55.00 1320.00 193.96  4655.0415" RCP CULV CLASS IV

0014 1220000000-E 545  200 TON 50.00 10000.00 22.00 4400.00 24.74  4948.00INCIDENTAL STONE BASE

0015 1489000000-E 610  310 TON 81.50 25265.00 81.50 25265.00 81.50  25265.00ASP CONC BASE CRS B25.0B

0016 1519000000-E 610  190 TON 78.00 14820.00 78.00 14820.00 78.00  14820.00ASP CONC SURF CRS S9.5B

0017 1525000000-E 610  120 TON 95.00 11400.00 95.00 11400.00 95.00  11400.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  35 TON 510.00 17850.00 510.00 17850.00 510.00  17850.00ASP FOR PLANT MIX

0019 1693000000-E 654  100 TON 150.00 15000.00 300.00 30000.00 250.00  25000.00ASPH PLT MIX PVMT REPAIR

0020 2022000000-E 815 44.8 CY  13.50 604.80 12.00 537.60 10.00  448.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  200 SY  2.25 450.00 3.00 600.00 2.00  400.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815 33.6 CY  72.00 2419.20 75.00 2520.00 50.00  1680.00SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  200 LF  7.75 1550.00 8.00 1600.00 10.00  2000.006" PERF SUBDRN PIPE

0024 2070000000-N 815  2 EA  300.00 600.00 300.00 600.00 100.00  200.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  12 LF  17.00 204.00 15.00 180.00 20.00  240.006" OUTLET PIPE

0026 2286000000-N 840  4 EA  1400.00 5600.00 1500.00 6000.00 1820.62  7282.48MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  4 EA  550.00 2200.00 475.00 1900.00 1114.77  4459.08FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  105 LF  40.00 4200.00 35.00 3675.00 172.44  18106.20SHOULDER BERM GUTTER

0029 2752000000-E SP   40 LF  40.00 1600.00 75.00 3000.00 72.00  2880.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0030 3030000000-E 862  150 LF  14.75 2212.50 14.75 2212.50 14.75  2212.50STL BM GUARDRAIL

0031 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0032 3215000000-N 862  8 EA  1350.00 10800.00 1350.00 10800.00 1350.00  10800.00GR ANCHOR TYPE III

0033 3270000000-N SP   8 EA  1750.00 14000.00 1750.00 14000.00 1750.00  14000.00GR ANCHOR TYPE 350

0034 3649000000-E 876  3 TON 140.00 420.00 85.00 255.00 231.15  693.45RIP RAP, CLASS B

0035 3656000000-E 876  1,075 SY  2.00 2150.00 2.25 2418.75 3.57  3837.75GEOTEXTILE FOR DRAINGE

0036 4400000000-E 1110  458 SF  4.40 2015.20 4.40 2015.20 5.10  2335.80WORK ZONE SIGNS (STAT)

0037 4410000000-E 1110  94 SF  4.70 441.80 4.70 441.80 5.45  512.30WORK ZONE SIGNS (BARR)

0038 4445000000-E 1145  80 LF  16.50 1320.00 16.50 1320.00 17.00  1360.00BARRICADES (TYPE III)

0039 5325600000-E 1510  400 LF  56.00 22400.00 56.00 22400.00 88.89  35556.006" WATER LINE



NOV 13, 2013 09:26 AM

TIP NO B-4755, B-5112 2:00 PM 5 /  6 002

GREENE

38527.3.FD1

FED AID NO BRZ-1215(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

TRADER CONSTRUCTION CO. CAROLINA BRIDGE CO., INC.

NEW BERN,  NC ORANGEBURG,  SC

C203248OCT 15 2013

0.108 MI

0040 5325800000-E 1510  400 LF  72.00 28800.00 72.00 28800.00 72.00  28800.008" WATER LINE

0041 5540000000-E 1515  2 EA  880.00 1760.00 880.00 1760.00 880.00  1760.006" VALVE

0042 5546000000-E 1515  2 EA  1285.00 2570.00 1285.00 2570.00 1285.00  2570.008" VALVE

0043 5606000000-E 1515  2 EA  1350.00 2700.00 1350.00 2700.00 1350.00  2700.002" BLOW OFF

0044 5800000000-E 1530  320 LF  3.00 960.00 3.00 960.00 3.00  960.00ABANDON 6" UTILITY PIPE

0045 5801000000-E 1530  322 LF  4.00 1288.00 4.00 1288.00 4.00  1288.00ABANDON 8" UTILITY PIPE

0046 5871400000-E 1550  252 LF  54.00 13608.00 54.00 13608.00 54.00  13608.006" TRENCHLESS INSTALL (IN SOIL)

0047 5871410000-E 1550  28 LF  54.00 1512.00 54.00 1512.00 54.00  1512.006" TRENCHLESS INSTALL (NOT IN SOIL)

0048 5871500000-E 1550  252 LF  64.00 16128.00 64.00 16128.00 64.00  16128.008" TRENCHLESS INSTALL (IN SOIL)

0049 5871510000-E 1550  28 LF  64.00 1792.00 64.00 1792.00 64.00  1792.008" TRENCHLESS INSTALL (NOT IN SOIL)

0050 6000000000-E 1605  1,350 LF  2.50 3375.00 3.00 4050.00 3.00  4050.00TEMPORARY SILT FENCE

0051 6006000000-E 1610  265 TON 62.00 16430.00 55.00 14575.00 64.99  17222.35EROS CONTRL STONE CL A

0052 6009000000-E 1610  60 TON 62.00 3720.00 55.00 3300.00 68.18  4090.80EROS CONTRL STONE CL B

0053 6012000000-E 1610  200 TON 62.00 12400.00 45.00 9000.00 63.99  12798.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  1 ACR 800.00 800.00 1480.00 1480.00 1480.00  1480.00TEMPORARY MULCHING

0055 6018000000-E 1620  100 LB  6.00 600.00 3.00 300.00 3.00  300.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 0.5 TON 800.00 400.00 580.00 290.00 580.00  290.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  400 LF  13.00 5200.00 18.00 7200.00 16.84  6736.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0059 6030000000-E 1630  110 CY  20.00 2200.00 15.00 1650.00 64.74  7121.40SILT EXCAVATION

0060 6036000000-E 1631  1,725 SY  2.00 3450.00 1.35 2328.75 1.35  2328.75MATTING FOR EROS CONTROL

0061 6037000000-E SP   200 SY  5.00 1000.00 5.00 1000.00 5.00  1000.00COIR FIBER MAT

0062 6042000000-E 1632  470 LF  5.50 2585.00 3.50 1645.00 3.50  1645.001/4" HARDWARE CLOTH

0063 6048000000-E SP   240 SY  25.00 6000.00 32.00 7680.00 33.08  7939.20FLOAT TURBIDITY CURTAIN

0064 6070000000-N 1639  4 EA  350.00 1400.00 500.00 2000.00 593.49  2373.96SPECIAL STILLING BASINS

0065 6071010000-E SP   15 LF  10.00 150.00 8.00 120.00 213.11  3196.65WATTLE

0066 6071014000-E SP   280 LF  12.00 3360.00 12.00 3360.00 15.00  4200.00COIR FIBER WATTLE BARRIER

0067 6071020000-E SP   5 LB  20.00 100.00 15.00 75.00 15.00  75.00POLYACRYLAMIDE (PAM)

0068 6084000000-E 1660  1 ACR 2200.00 2200.00 1980.00 1980.00 1980.00  1980.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.4 ACR 250.00 100.00 150.00 60.00 150.00  60.00MOWING

0070 6090000000-E 1661  100 LB  6.50 650.00 12.00 1200.00 12.00  1200.00SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.5 TON 800.00 400.00 800.00 400.00 800.00  400.00FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  100 LB  6.50 650.00 3.00 300.00 3.00  300.00SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.75 TON 800.00 600.00 780.00 585.00 780.00  585.00FERTILIZER TOPDRESSING

0074 6114500000-N 1667  20 MHR 80.00 1600.00 60.00 1200.00 60.00  1200.00SPECIALIZED HAND MOWING

0075 6117000000-N SP   36 EA  85.00 3060.00 350.00 12600.00 300.00  10800.00RESPONSE FOR EROS CONTROL

0076 6123000000-E 1670 0.2 ACR 5000.00 1000.00 1888.00 377.60 1888.00  377.60REFORESTATION

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 45000.00 40000.00  126908.52REMV EXIST STR **********
(14+81.00-L-)



NOV 13, 2013 09:26 AM

TIP NO B-4755, B-5112 2:00 PM 6 /  6 002

GREENE

38527.3.FD1

FED AID NO BRZ-1215(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

TRADER CONSTRUCTION CO. CAROLINA BRIDGE CO., INC.

NEW BERN,  NC ORANGEBURG,  SC

C203248OCT 15 2013

0.108 MI

0078 8035000000-N 402 Lump Sum 27500.00 35000.00  48154.41REMV EXIST STR **********
(17+47.50-L-)

0079 8112730000-N 450  1 EA  3000.00 3000.00 5500.00 5500.00 4627.66  4627.66PDA TESTING

0080 8121000000-N 412 Lump Sum 500.00 2500.00  2413.95UNCL STR EXCAV STA *****
(14+81.00-L-)

0081 8121000000-N 412 Lump Sum 8000.00 8000.00  11121.85UNCL STR EXCAV STA *****
(17+47.50-L-)

0082 8182000000-E 420 62.8 CY  1250.00 78500.00 1080.00 67824.00 1312.36  82416.21CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 20000.00 25000.00  26919.67BRG APPR SLAB ***********
(14+81.00-L-)

0084 8210000000-N 422 Lump Sum 20000.00 25000.00  26919.67BRG APPR SLAB ***********
(17+47.50-L-)

0085 8217000000-E 425  9,754 LB  1.00 9754.00 1.25 12192.50 1.46  14240.84REINF STEEL (BRIDGE)

0086 8364000000-E 450  1,225 LF  45.00 55125.00 72.00 88200.00 59.59  72997.75HP12X53 PILES

0087 8393000000-N 450  12 EA  50.00 600.00 500.00 6000.00 484.68  5816.16PILE REDRIVES

0088 8505000000-E 460 260.5 LF  125.00 32562.50 90.00 23445.00 132.61  34544.91VERT CONC BARRIER RAIL

0089 8608000000-E 876  294 TON 50.00 14700.00 75.00 22050.00 68.77  20218.38RIP RAP II (2'-0")

0090 8622000000-E 876  286 SY  2.50 715.00 2.25 643.50 3.57  1021.02GEOTEXTILE FOR DRAINAGE

0091 8657000000-N 430 Lump Sum 5000.00 10000.00  5973.97ELASTOMERIC BEARINGS

0092 8763000000-E 430  1,300 LF  155.00 201500.00 168.00 218400.00 144.49  187837.003'-0" X 2'-0"PRESTR SLABS

0093 8892000000-E SP   1,940 SF  38.50 74690.00 40.56 78686.40 40.97  79481.80GENERIC STRUCTURE ITEM (SF)
GALV 18" STEEL SHEET PILES

 

    TOTAL 1097335.00 TOTAL 1138198.60 TOTAL  1373518.04CONTRACT TOTAL

 

    SUB-TOTAL 500188.50 SUB-TOTAL 469757.20 SUB-TOTAL  621904.27ROADWAY ITEMS

    SUB-TOTAL 597146.50 SUB-TOTAL 668441.40 SUB-TOTAL  751613.77STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1008451.50   DELLINGER, INC.

     2  1049686.00   PALMETTO INFRASTRUCTURE  INC

     3  1060079.70   S. T. WOOTEN CORPORATION

     4  1097335.00   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     5  1138198.60   TRADER CONSTRUCTION CO.

     6  1373518.04   CAROLINA BRIDGE CO., INC.



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 003

CARTERET, BEAUFORT, CRAVEN

17BP.2.P.19

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #25 ON US-17, #13 ON US-70, AND #139 ON SR-1470.

FREYSSINET, INC

STERLING,  VA

OLYMPUS PAINTING
CONTRACTORS, INC.

GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

TARPON SPRINGS,  FL KEY WEST,  FL

C203439OCT 15 2013

0.880 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 80000.00  230000.00MOBILIZATION

0002 4400000000-E 1110  686 SF  10.00 6860.00 7.50 5145.00 15.00  10290.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  192 SF  12.00 2304.00 9.00 1728.00 14.00  2688.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  166 SF  11.00 1826.00 8.25 1369.50 20.00  3320.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  1 EA  5540.00 5540.00 2000.00 2000.00 4000.00  4000.00FLASHING ARROW BOARD

0006 4420000000-N 1120  6 EA  1730.00 10380.00 6000.00 36000.00 12000.00  72000.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  80 EA  77.00 6160.00 40.00 3200.00 50.00  4000.00DRUMS

0008 4435000000-N 1135  25 EA  41.00 1025.00 18.50 462.50 40.00  1000.00CONES

0009 4445000000-E 1145  368 LF  60.00 22080.00 30.00 11040.00 18.00  6624.00BARRICADES (TYPE III)

0010 4450000000-N 1150  50 HR  45.00 2250.00 30.00 1500.00 40.00  2000.00FLAGGER

0011 4480000000-N 1165  1 EA  27100.00 27100.00 26000.00 26000.00 30000.00  30000.00TMA

0012 8280000000-E 440 Lump Sum 13800.00 39000.00  36000.00STRUCTURAL STEEL

0013 8660000000-E SP  18.9 CF  800.00 15120.00 1800.00 34020.00 843.00  15932.70CONCRETE REPAIRS

0014 8664000000-E SP  629.8 CF  1090.00 686482.00 1400.00 881720.00 1110.00  699078.00SHOTCRETE REPAIRS

0015 8860000000-N SP  Lump Sum 35000.00 25000.00  156600.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #13

0016 8860000000-N SP  Lump Sum 50000.00 450000.00  452000.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING BRIDGE#25

0017 8860000000-N SP  Lump Sum 432500.00 120000.00  113000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

0018 8860000000-N SP  Lump Sum 108000.00 125000.00  243000.00GENERIC STRUCTURE ITEM (LS)
SPAN JACKING BRIDGE #25

0019 8867000000-E SP   144 LF  1250.00 180000.00 1450.00 208800.00 1275.00  183600.00GENERIC STRUCTURE ITEM (LF)
CONCRETE PILE JACKETS

0020 8889000000-E SP   876 LB  60.00 52560.00 15.75 13797.00 60.00  52560.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GIRDER REPAIR BRIDGE #25

0021 8897000000-N SP   6 EA  8000.00 48000.00 4800.00 28800.00 38800.00  232800.00GENERIC STRUCTURE ITEM (EA)
BEAM JACKING BRIDGE #25

0022 8897000000-N SP   10 EA  6000.00 60000.00 3000.00 30000.00 7560.00  75600.00GENERIC STRUCTURE ITEM (EA)
BEARING REPLACEMENT

 

    TOTAL 1856987.00 TOTAL 2124582.00 TOTAL  2626092.70CONTRACT TOTAL

 

    SUB-TOTAL 1856987.00 SUB-TOTAL 2124582.00 SUB-TOTAL  2626092.70ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 003

CARTERET, BEAUFORT, CRAVEN

17BP.2.P.19

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #25 ON US-17, #13 ON US-70, AND #139 ON SR-1470.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

COASTAL GUNITE CONST. CO.

CAMBRIDGE,  MD  

C203439OCT 15 2013

0.880 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 280000.00  MOBILIZATION

0002 4400000000-E 1110  686 SF  6.00 4116.00 10.00 6860.00  WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  192 SF  15.00 2880.00 10.00 1920.00  WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  166 SF  7.00 1162.00 10.00 1660.00  WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  1 EA  4220.00 4220.00 4000.00 4000.00  FLASHING ARROW BOARD

0006 4420000000-N 1120  6 EA  7500.00 45000.00 11500.00 69000.00  PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  80 EA  50.00 4000.00 25.00 2000.00  DRUMS

0008 4435000000-N 1135  25 EA  30.00 750.00 6.50 162.50  CONES

0009 4445000000-E 1145  368 LF  16.00 5888.00 40.00 14720.00  BARRICADES (TYPE III)

0010 4450000000-N 1150  50 HR  50.00 2500.00 30.00 1500.00  FLAGGER

0011 4480000000-N 1165  1 EA  10000.00 10000.00 26000.00 26000.00  TMA

0012 8280000000-E 440 Lump Sum 165600.00 22632.00  STRUCTURAL STEEL

0013 8660000000-E SP  18.9 CF  1990.00 37611.00 1340.00 25326.00  CONCRETE REPAIRS

0014 8664000000-E SP  629.8 CF  1481.00 932733.80 1500.00 944700.00  SHOTCRETE REPAIRS

0015 8860000000-N SP  Lump Sum 78000.00 15000.00  GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #13

0016 8860000000-N SP  Lump Sum 328000.00 600000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING BRIDGE#25

0017 8860000000-N SP  Lump Sum 210000.00 240000.00  GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

0018 8860000000-N SP  Lump Sum 145000.00 86000.00  GENERIC STRUCTURE ITEM (LS)
SPAN JACKING BRIDGE #25

0019 8867000000-E SP   144 LF  639.00 92016.00 2350.00 338400.00  GENERIC STRUCTURE ITEM (LF)
CONCRETE PILE JACKETS

0020 8889000000-E SP   876 LB  300.00 262800.00 50.00 43800.00  GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GIRDER REPAIR BRIDGE #25

0021 8897000000-N SP   6 EA  34500.00 207000.00 10000.00 60000.00  GENERIC STRUCTURE ITEM (EA)
BEAM JACKING BRIDGE #25

0022 8897000000-N SP   10 EA  10000.00 100000.00 5095.00 50950.00  GENERIC STRUCTURE ITEM (EA)
BEARING REPLACEMENT

 

    TOTAL 2774276.80 TOTAL 2834630.50  CONTRACT TOTAL

 

    SUB-TOTAL 2774276.80 SUB-TOTAL 2834630.50  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1856987.00   FREYSSINET, INC

     2  2124582.00   OLYMPUS PAINTING CONTRACTORS, INC.

     3  2626092.70   GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC

     4  2774276.80   SMITH-ROWE, LLC

     5  2834630.50   COASTAL GUNITE CONST. CO.



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 1 /  5 004

HALIFAX, NORTHAMPTON, NASH

17BP.4.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

KLICOS PAINTING COMPANY, INC.

BALTIMORE,  MD

GULF COAST CONTRACTING, LLC SAFFO CONTRACTORS INC

TARPON SPRINGS,  FL WILMINGTON,  NC

C203432OCT 15 2013

0.666 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 45000.00  75000.00MOBILIZATION

0002 4400000000-E 1110  188 SF  1.00 188.00 3.00 564.00 5.00  940.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  769 SF  1.00 769.00 3.00 2307.00 5.00  3845.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  100.00 400.00 500.00 2000.00 2000.00  8000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  2000.00 8000.00 2000.00 8000.00 2000.00  8000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  1.00 250.00 4.00 1000.00 5.00  1250.00DRUMS

0007 4435000000-N 1135  30 EA  1.00 30.00 5.00 150.00 5.00  150.00CONES

0008 4450000000-N 1150  48 HR  7.25 348.00 12.00 576.00 15.00  720.00FLAGGER

0009 4480000000-N 1165  2 EA  1500.00 3000.00 5000.00 10000.00 3500.00  7000.00TMA

0010 4510000000-N SP   1,440 HR  20.00 28800.00 10.00 14400.00 5.00  7200.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 79403.00 80611.00  72233.33GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #100

0012 8860000000-N SP  Lump Sum 87052.00 88472.00  79190.87GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #105

0013 8860000000-N SP  Lump Sum 76806.00 77942.00  69870.60GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #107

0014 8860000000-N SP  Lump Sum 100673.00 106584.00  95221.35GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #222

0015 8860000000-N SP  Lump Sum 101443.00 107376.00  95921.91GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #223

0016 8860000000-N SP  Lump Sum 90902.00 92430.00  82693.67GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #41

0017 8860000000-N SP  Lump Sum 87097.00 88519.00  79232.08GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #43

0018 8860000000-N SP  Lump Sum 75138.00 76227.00  68352.78GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #55

0019 8860000000-N SP  Lump Sum 97427.00 103247.00  92268.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #64

0020 8860000000-N SP  Lump Sum 82031.00 83312.00  74623.48GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #67

0021 8860000000-N SP  Lump Sum 77244.00 78392.00  70269.02GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #79

0022 8860000000-N SP  Lump Sum 100443.00 107694.00  96203.51GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #88

0023 8860000000-N SP  Lump Sum 83843.00 85174.00  76271.86GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #91

0024 8860000000-N SP  Lump Sum 85240.00 85912.00  77542.49GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #95

0025 8860000000-N SP  Lump Sum 5000.00 15000.00  350000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

 

    TOTAL 1308527.00 TOTAL 1360889.00 TOTAL  1591999.95CONTRACT TOTAL

 

    SUB-TOTAL 1308527.00 SUB-TOTAL 1360889.00 SUB-TOTAL  1591999.95ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 2 /  5 004

HALIFAX, NORTHAMPTON, NASH

17BP.4.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

OLYMPIC ENTERPRISES INC OLYMPUS PAINTING
CONTRACTORS, INC.

HUBERT,  NC TARPON SPRINGS,  FL

C203432OCT 15 2013

0.666 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 140000.00  50000.00MOBILIZATION

0002 4400000000-E 1110  188 SF  5.00 940.00 6.40 1203.20 7.50  1410.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  769 SF  5.00 3845.00 5.70 4383.30 8.25  6344.25WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  500.00 2000.00 1750.00 7000.00 1250.00  5000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  500.00 2000.00 4550.00 18200.00 3900.00  15600.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  5.00 1250.00 40.00 10000.00 40.00  10000.00DRUMS

0007 4435000000-N 1135  30 EA  5.00 150.00 18.00 540.00 18.00  540.00CONES

0008 4450000000-N 1150  48 HR  20.00 960.00 30.00 1440.00 25.00  1200.00FLAGGER

0009 4480000000-N 1165  2 EA  1000.00 2000.00 10500.00 21000.00 8800.00  17600.00TMA

0010 4510000000-N SP   1,440 HR  14.00 20160.00 40.00 57600.00 35.00  50400.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 89394.50 102014.90  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #100

0012 8860000000-N SP  Lump Sum 98005.50 111841.00  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #105

0013 8860000000-N SP  Lump Sum 86470.50 98678.10  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #107

0014 8860000000-N SP  Lump Sum 166368.00 134480.80  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #222

0015 8860000000-N SP  Lump Sum 167592.00 135470.20  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #223

0016 8860000000-N SP  Lump Sum 102340.00 116788.00  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #41

0017 8860000000-N SP  Lump Sum 98056.00 111899.20  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #43

0018 8860000000-N SP  Lump Sum 84592.00 96534.40  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #55

0019 8860000000-N SP  Lump Sum 114189.00 130309.80  132000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #64

0020 8860000000-N SP  Lump Sum 92352.50 104808.50  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #67

0021 8860000000-N SP  Lump Sum 86963.50 99240.70  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #79

0022 8860000000-N SP  Lump Sum 119059.50 135867.90  132000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #88

0023 8860000000-N SP  Lump Sum 94392.50 107718.50  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #91

0024 8860000000-N SP  Lump Sum 95965.00 109513.00  120000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #95

0025 8860000000-N SP  Lump Sum 50000.00 41112.50  210000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

 

    TOTAL 1699045.50 TOTAL 1897644.00 TOTAL  2132094.25CONTRACT TOTAL

 

    SUB-TOTAL 1699045.50 SUB-TOTAL 1897644.00 SUB-TOTAL  2132094.25ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 3 /  5 004

HALIFAX, NORTHAMPTON, NASH

17BP.4.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

KVK CONTRACTING, INC.

TARPON SPRINGS,  FL

MONOKO LLC M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL TARPON SPRINGS,  FL

C203432OCT 15 2013

0.666 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 280000.00 50318.10  152400.00MOBILIZATION

0002 4400000000-E 1110  188 SF  1.00 188.00 1.00 188.00 7.48  1406.24WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  769 SF  1.00 769.00 0.10 76.90 8.34  6413.46WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  500.00 2000.00 50.00 200.00 1828.50  7314.00FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  500.00 2000.00 50.00 200.00 6210.00  24840.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  2.00 500.00 0.50 125.00 43.70  10925.00DRUMS

0007 4435000000-N 1135  30 EA  1.00 30.00 0.50 15.00 18.40  552.00CONES

0008 4450000000-N 1150  48 HR  14.00 672.00 10.00 480.00 50.00  2400.00FLAGGER

0009 4480000000-N 1165  2 EA  500.00 1000.00 100.00 200.00 13800.00  27600.00TMA

0010 4510000000-N SP   1,440 HR  20.00 28800.00 8.00 11520.00 45.00  64800.00LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 57843.00 154000.00  145000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #100

0012 8860000000-N SP  Lump Sum 63415.00 154000.00  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #105

0013 8860000000-N SP  Lump Sum 55951.00 154000.00  145000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #107

0014 8860000000-N SP  Lump Sum 76252.00 154000.00  165000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #222

0015 8860000000-N SP  Lump Sum 76978.00 154000.00  165000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #223

0016 8860000000-N SP  Lump Sum 66220.00 154000.00  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #41

0017 8860000000-N SP  Lump Sum 63448.00 154000.00  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #43

0018 8860000000-N SP  Lump Sum 54736.00 154000.00  145000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #55

0019 8860000000-N SP  Lump Sum 73887.00 154000.00  165000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #64

0020 8860000000-N SP  Lump Sum 59757.00 154000.00  145000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #67

0021 8860000000-N SP  Lump Sum 56276.00 154000.00  145000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #79

0022 8860000000-N SP  Lump Sum 77038.00 154000.00  170000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #88

0023 8860000000-N SP  Lump Sum 61107.00 154000.00  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #91

0024 8860000000-N SP  Lump Sum 62095.00 154000.00  150000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #95

0025 8860000000-N SP  Lump Sum 987060.00 154000.00  170000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

 

    TOTAL 2208022.00 TOTAL 2373323.00 TOTAL  2608650.70CONTRACT TOTAL

 

    SUB-TOTAL 2208022.00 SUB-TOTAL 2373323.00 SUB-TOTAL  2608650.70ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 4 /  5 004

HALIFAX, NORTHAMPTON, NASH

17BP.4.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

KEY WEST,  FL   

C203432OCT 15 2013

0.666 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00   MOBILIZATION

0002 4400000000-E 1110  188 SF  20.00 3760.00   WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  769 SF  12.00 9228.00   WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  2000.00 8000.00   FLASHING ARROW BOARD

0005 4420000000-N 1120  4 EA  6000.00 24000.00   PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  250 EA  10.00 2500.00   DRUMS

0007 4435000000-N 1135  30 EA  100.00 3000.00   CONES

0008 4450000000-N 1150  48 HR  65.00 3120.00   FLAGGER

0009 4480000000-N 1165  2 EA  12000.00 24000.00   TMA

0010 4510000000-N SP   1,440 HR  65.00 93600.00   LAW ENFORCEMENT

0011 8860000000-N SP  Lump Sum 194000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #100

0012 8860000000-N SP  Lump Sum 209000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #105

0013 8860000000-N SP  Lump Sum 180000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #107

0014 8860000000-N SP  Lump Sum 255000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #222

0015 8860000000-N SP  Lump Sum 255000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #223

0016 8860000000-N SP  Lump Sum 146000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #41

0017 8860000000-N SP  Lump Sum 203000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #43

0018 8860000000-N SP  Lump Sum 193000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #55

0019 8860000000-N SP  Lump Sum 228000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #64

0020 8860000000-N SP  Lump Sum 200000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #67

0021 8860000000-N SP  Lump Sum 204000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #79

0022 8860000000-N SP  Lump Sum 256000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #88

0023 8860000000-N SP  Lump Sum 206000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #91

0024 8860000000-N SP  Lump Sum 207000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE  #95

0025 8860000000-N SP  Lump Sum 280000.00   GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

 

    TOTAL 3537208.00   CONTRACT TOTAL

 

    SUB-TOTAL 3537208.00   ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 5 /  5 004

HALIFAX, NORTHAMPTON, NASH

17BP.4.P.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

   

C203432OCT 15 2013

0.666 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1308527.00   KLICOS PAINTING COMPANY, INC.

     2  1360889.00   GULF COAST CONTRACTING, LLC

     3  1591999.95   SAFFO CONTRACTORS INC

     4  1699045.50   ASTRON GENERAL CONTRACTING COMPANY  INC

     5  1897644.00   OLYMPIC ENTERPRISES INC

     6  2132094.25   OLYMPUS PAINTING CONTRACTORS, INC.

     7  2208022.00   KVK CONTRACTING, INC.

     8  2373323.00   MONOKO LLC

     9  2608650.70   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     10  3537208.00   GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 1 /  4 005

WAKE

5CR.10921.47

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION THE LANE CONSTRUCTION CORP

WILSON,  NC CHESHIRE,  CT

C203443OCT 15 2013

5.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87010.00 125000.00  130000.00MOBILIZATION

0002 0106000000-E 230  1,398 CY  32.05 44805.90 25.00 34950.00 20.00  27960.00BORROW EXCAVATION

0003 0264000000-E SP  13.98 SMI 3100.00 43338.00 1850.00 25863.00 2825.00  39493.50GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  699 TON 29.05 20305.95 30.00 20970.00 40.00  27960.00INCIDENTAL STONE BASE

0005 1297000000-E 607  221,358 SY  0.70 154950.60 1.13 250134.54 1.10  243493.80MILL ASP PVMT *****" DTH
(2")

0006 1297000000-E 607  1,745 SY  13.05 22772.25 16.00 27920.00 3.75  6543.75MILL ASP PVMT *****" DTH
(6")

0007 1503000000-E 610  600 TON 69.00 41400.00 75.00 45000.00 65.00  39000.00ASP CONC INTR CRS I19.0C

0008 1523000000-E 610  27,341 TON 26.75 731371.75 35.00 956935.00 24.00  656184.00ASP CONC SURF CRS S9.5C

0009 1525100000-E SP   20 TON 87.95 1759.00 200.00 4000.00 155.00  3100.00ASP CONC SURF CRS SF9.5A LEVEL

0010 1575000000-E 620  1,643 TON 615.00 1010445.00 425.00 698275.00 645.00  1059735.00ASP FOR PLANT MIX

0011 1704000000-E SP   1,162 TON 92.20 107136.40 115.00 133630.00 98.50  114457.00PATCHING EXIST PAVEMENT

0012 2830000000-N 858  3 EA  760.00 2280.00 575.00 1725.00 750.00  2250.00ADJ MANHOLES

0013 2845000000-N 858  18 EA  760.00 13680.00 450.00 8100.00 750.00  13500.00ADJ METER OR VALVE BOXES

0014 4510000000-N SP   320 HR  42.00 13440.00 45.00 14400.00 50.00  16000.00LAW ENFORCEMENT

0015 4589000000-N SP  Lump Sum 24000.00 35000.00  8050.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0016 4595000000-E SP   126 SF  3.75 472.50 10.00 1260.00 3.75  472.50GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0017 4685000000-E 1205  84,550 LF  0.49 41429.50 0.49 41429.50 0.50  42275.00THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  39,970 LF  0.59 23582.30 0.59 23582.30 0.60  23982.00THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  685 LF  2.00 1370.00 2.00 1370.00 2.00  1370.00THERMO PVT MKG LINES 8"90 MILS

0020 4710000000-E 1205  1,365 LF  9.00 12285.00 9.00 12285.00 9.00  12285.0024"WIDE THERMO 120 MILS

0021 4721000000-E 1205  40 EA  80.00 3200.00 80.00 3200.00 80.00  3200.00THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  178 EA  80.00 14240.00 80.00 14240.00 80.00  14240.00THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  325 LF  4.00 1300.00 4.00 1300.00 4.00  1300.004" COLD APPL PLSTIC LINES TYPE **
(III)

0024 4805000000-N 1205  8 EA  250.00 2000.00 250.00 2000.00 250.00  2000.00COLD APPL PLASTIC SYM TYPE **
(III)

0025 4850000000-E 1205  325 LF  1.00 325.00 1.00 325.00 1.00  325.00LINE REMOVAL 4" WIDE

0026 4875000000-N 1205  8 EA  50.00 400.00 50.00 400.00 50.00  400.00REMOVAL OF SYMBL & CHARAC

0027 4900000000-N 1251  15 EA  10.00 150.00 10.00 150.00 10.00  150.00PERM RAISED PVMT MARKERS

0028 4905000000-N 1253  1,780 EA  22.50 40050.00 22.50 40050.00 22.50  40050.00SNOWPLB PVMT MRKER

0029 5255000000-N 1413 Lump Sum 36375.00 15000.00  23500.00PORTABLE LIGHTING

0030 6000000000-E 1605  1,016 LF  2.00 2032.00 2.50 2540.00 2.25  2286.00TEMPORARY SILT FENCE

0031 6071010000-E SP   2,540 LF  3.75 9525.00 8.20 20828.00 8.50  21590.00WATTLE

0032 6084000000-E 1660 10.16 ACR 2325.00 23622.00 2000.00 20320.00 1900.00  19304.00SEEDING AND MULCHING

0033 7444000000-E 1725  3,200 LF  5.70 18240.00 5.35 17120.00 5.70  18240.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2549293.15 TOTAL 2599302.34 TOTAL  2614696.55CONTRACT TOTAL



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 2 /  4 005

WAKE

5CR.10921.47

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

   

C203443OCT 15 2013

5.810 MI

 

    SUB-TOTAL 2549293.15 SUB-TOTAL 2599302.34 SUB-TOTAL  2614696.55ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 3 /  4 005

WAKE

5CR.10921.47

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

CAROLINA SUNROCK LLC

RALEIGH,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203443OCT 15 2013

5.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 42000.00  MOBILIZATION

0002 0106000000-E 230  1,398 CY  22.87 31972.26 29.00 40542.00  BORROW EXCAVATION

0003 0264000000-E SP  13.98 SMI 2220.00 31035.60 3800.00 53124.00  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  699 TON 45.00 31455.00 66.00 46134.00  INCIDENTAL STONE BASE

0005 1297000000-E 607  221,358 SY  1.33 294406.14 1.35 298833.30  MILL ASP PVMT *****" DTH
(2")

0006 1297000000-E 607  1,745 SY  16.75 29228.75 15.20 26524.00  MILL ASP PVMT *****" DTH
(6")

0007 1503000000-E 610  600 TON 63.45 38070.00 70.00 42000.00  ASP CONC INTR CRS I19.0C

0008 1523000000-E 610  27,341 TON 23.14 632670.74 29.90 817495.90  ASP CONC SURF CRS S9.5C

0009 1525100000-E SP   20 TON 200.00 4000.00 160.00 3200.00  ASP CONC SURF CRS SF9.5A LEVEL

0010 1575000000-E 620  1,643 TON 650.00 1067950.00 605.00 994015.00  ASP FOR PLANT MIX

0011 1704000000-E SP   1,162 TON 107.00 124334.00 110.00 127820.00  PATCHING EXIST PAVEMENT

0012 2830000000-N 858  3 EA  850.00 2550.00 750.00 2250.00  ADJ MANHOLES

0013 2845000000-N 858  18 EA  850.00 15300.00 750.00 13500.00  ADJ METER OR VALVE BOXES

0014 4510000000-N SP   320 HR  42.00 13440.00 45.00 14400.00  LAW ENFORCEMENT

0015 4589000000-N SP  Lump Sum 74500.00 5000.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0016 4595000000-E SP   126 SF  7.25 913.50 9.00 1134.00  GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0017 4685000000-E 1205  84,550 LF  0.49 41429.50 0.49 41429.50  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  39,970 LF  0.59 23582.30 0.59 23582.30  THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  685 LF  2.00 1370.00 2.00 1370.00  THERMO PVT MKG LINES 8"90 MILS

0020 4710000000-E 1205  1,365 LF  9.00 12285.00 9.00 12285.00  24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  40 EA  80.00 3200.00 80.00 3200.00  THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  178 EA  80.00 14240.00 80.00 14240.00  THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  325 LF  4.00 1300.00 4.00 1300.00  4" COLD APPL PLSTIC LINES TYPE **
(III)

0024 4805000000-N 1205  8 EA  250.00 2000.00 250.00 2000.00  COLD APPL PLASTIC SYM TYPE **
(III)

0025 4850000000-E 1205  325 LF  1.00 325.00 1.00 325.00  LINE REMOVAL 4" WIDE

0026 4875000000-N 1205  8 EA  50.00 400.00 50.00 400.00  REMOVAL OF SYMBL & CHARAC

0027 4900000000-N 1251  15 EA  10.00 150.00 10.00 150.00  PERM RAISED PVMT MARKERS

0028 4905000000-N 1253  1,780 EA  22.50 40050.00 21.50 38270.00  SNOWPLB PVMT MRKER

0029 5255000000-N 1413 Lump Sum 22000.00 9940.00  PORTABLE LIGHTING

0030 6000000000-E 1605  1,016 LF  4.00 4064.00 2.25 2286.00  TEMPORARY SILT FENCE

0031 6071010000-E SP   2,540 LF  10.00 25400.00 8.20 20828.00  WATTLE

0032 6084000000-E 1660 10.16 ACR 2200.00 22352.00 1900.00 19304.00  SEEDING AND MULCHING

0033 7444000000-E 1725  3,200 LF  5.90 18880.00 5.25 16800.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2704853.79 TOTAL 2735682.00  CONTRACT TOTAL



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 4 /  4 005

WAKE

5CR.10921.47

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

   

C203443OCT 15 2013

5.810 MI

 

    SUB-TOTAL 2704853.79 SUB-TOTAL 2735682.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2549293.15   FSC II LLC DBA FRED SMITH COMPANY

     2  2599302.34   S. T. WOOTEN CORPORATION

     3  2614696.55   THE LANE CONSTRUCTION CORP

     4  2704853.79   CAROLINA SUNROCK LLC

     5  2735682.00   BARNHILL CONTRACTING COMPANY



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 006

WAKE

5CR.10921.48

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

US-401 (LOUISBURG RD) FROM US-1 (CAPITAL BLVD) TO JOINT NORTH OF SR-2224 (MITCHELL MILL RD).

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION CORP FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

C203441OCT 15 2013

4.650 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38950.00 139000.00  104320.00MOBILIZATION

0002 0106000000-E 230  213 CY  30.00 6390.00 15.00 3195.00 25.75  5484.75BORROW EXCAVATION

0003 0264000000-E SP  2.13 SMI 4250.00 9052.50 2950.00 6283.50 4690.00  9989.70GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  107 TON 50.00 5350.00 40.00 4280.00 30.30  3242.10INCIDENTAL STONE BASE

0005 1297000000-E 607  278,667 SY  1.19 331613.73 1.10 306533.70 0.97  270306.99MILL ASP PVMT *****" DTH
(2")

0006 1523000000-E 610  32,805 TON 22.95 752874.75 22.00 721710.00 31.00  1016955.00ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  1,935 TON 550.00 1064250.00 645.00 1248075.00 615.00  1190025.00ASP FOR PLANT MIX

0008 1704000000-E SP   1,396 TON 108.00 150768.00 95.50 133318.00 102.20  142671.20PATCHING EXIST PAVEMENT

0009 2830000000-N 858  10 EA  835.00 8350.00 750.00 7500.00 760.00  7600.00ADJ MANHOLES

0010 2845000000-N 858  10 EA  835.00 8350.00 750.00 7500.00 760.00  7600.00ADJ METER OR VALVE BOXES

0011 4510000000-N SP   240 HR  42.00 10080.00 50.00 12000.00 46.00  11040.00LAW ENFORCEMENT

0012 4589000000-N SP  Lump Sum 50500.00 5050.00  22900.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0013 4595000000-E SP   206 SF  4.40 906.40 3.75 772.50 3.75  772.50GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0014 4685000000-E 1205  4,978 LF  0.70 3484.60 0.70 3484.60 0.70  3484.60THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  38,651 LF  0.70 27055.70 0.70 27055.70 0.70  27055.70THERMO PVT MKG LINES 4"120

0016 4688000000-E 1205  9,635 LF  0.85 8189.75 0.85 8189.75 0.85  8189.75THERMO PVT MKG LINES,6"90 MILS

0017 4690000000-E 1205  1,540 LF  0.85 1309.00 0.85 1309.00 0.85  1309.00THERMO PVT MKG LINES 6"120 MILS

0018 4695000000-E 1205  6,825 LF  1.00 6825.00 1.00 6825.00 1.00  6825.00THERMO PVT MKG LINES 8"90 MILS

0019 4697000000-E 1205  2,025 LF  2.00 4050.00 2.00 4050.00 2.00  4050.00THERMO PVT MKG LINE 8"120 MILS

0020 4710000000-E 1205  1,710 LF  9.00 15390.00 9.00 15390.00 9.00  15390.0024"WIDE THERMO 120 MILS

0021 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  389 EA  85.00 33065.00 85.00 33065.00 85.00  33065.00THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  905 LF  3.75 3393.75 3.75 3393.75 3.75  3393.754" COLD APPL PLSTIC LINES TYPE **
(III)

0024 4850000000-E 1205  905 LF  1.00 905.00 1.00 905.00 1.00  905.00LINE REMOVAL 4" WIDE

0025 4900000000-N 1251  45 EA  10.00 450.00 10.00 450.00 10.00  450.00PERM RAISED PVMT MARKERS

0026 4905000000-N 1253  2,202 EA  22.00 48444.00 22.00 48444.00 22.00  48444.00SNOWPLB PVMT MRKER

0027 5255000000-N 1413 Lump Sum 18790.00 15500.00  30000.00PORTABLE LIGHTING

0028 6000000000-E 1605  155 LF  6.00 930.00 2.25 348.75 4.00  620.00TEMPORARY SILT FENCE

0029 6071010000-E SP   390 LF  10.00 3900.00 8.50 3315.00 6.00  2340.00WATTLE

0030 6084000000-E 1660 1.55 ACR 3250.00 5037.50 1900.00 2945.00 3475.00  5386.25SEEDING AND MULCHING

0031 7444000000-E 1725  8,650 LF  5.70 49305.00 5.10 44115.00 5.85  50602.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 2668759.68 TOTAL 2814803.25 TOTAL  3035217.79CONTRACT TOTAL

 

    SUB-TOTAL 2668759.68 SUB-TOTAL 2814803.25 SUB-TOTAL  3035217.79ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 006

WAKE

5CR.10921.48

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

US-401 (LOUISBURG RD) FROM US-1 (CAPITAL BLVD) TO JOINT NORTH OF SR-2224 (MITCHELL MILL RD).

   

C203441OCT 15 2013

4.650 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2668759.68   CAROLINA SUNROCK LLC

     2  2814803.25   THE LANE CONSTRUCTION CORP

     3  3035217.79   FSC II LLC DBA FRED SMITH COMPANY



NOV 13, 2013 09:26 AM

TIP NO B-4436 2:00 PM 1 /  6 007

BLADEN

38363.3.FD1

FED AID NO BRZ-1806(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S & C CONSTRUCTION LLC

GARLAND,  NC

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

C203246OCT 15 2013

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36800.00 40000.00  40500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00 4500.00  12000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11055.52 8500.00  17000.00REINF BRG APPR **********
(13+70)

0004 0043000000-N 226 Lump Sum 16800.00 30000.00  42000.00GRADING

0005 0050000000-E 226  1 ACR 1456.00 1456.00 200.00 200.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  5.60 2240.00 18.00 7200.00 7.50  3000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  25.76 10304.00 14.00 5600.00 18.00  7200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  0.47 235.00 5.00 2500.00 1.50  750.00GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  320 SY  89.60 28672.00 60.00 19200.00 75.00  24000.00ROCK PLATING

0010 0318000000-E 300  30 TON 31.36 940.80 40.00 1200.00 70.00  2100.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  0.95 76.00 5.00 400.00 3.00  240.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  76 LF  17.47 1327.72 65.00 4940.00 42.00  3192.0015" DRAINAGE PIPE

0013 0335850000-E 305  4 EA  207.20 828.80 250.00 1000.00 200.00  800.00**" DRAINAGE PIPE ELBOW
(15")

0014 0366000000-E 310  164 LF  22.40 3673.60 52.00 8528.00 40.00  6560.0015" RC PIPE CULV III

0015 0995000000-E 340  36 LF  11.20 403.20 5.00 180.00 11.00  396.00PIPE REMOVAL

0016 1220000000-E 545  100 TON 29.12 2912.00 45.00 4500.00 36.00  3600.00INCIDENTAL STONE BASE

0017 1330000000-E 607  250 SY  17.86 4465.00 20.00 5000.00 16.00  4000.00INCIDENTAL MILLING

0018 1489000000-E 610  270 TON 69.72 18824.40 62.25 16807.50 62.25  16807.50ASP CONC BASE CRS B25.0B

0019 1519000000-E 610  380 TON 70.84 26919.20 63.25 24035.00 63.25  24035.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  35 TON 688.80 24108.00 615.00 21525.00 615.00  21525.00ASP FOR PLANT MIX

0021 1693000000-E 654  20 TON 86.24 1724.80 200.00 4000.00 62.00  1240.00ASPH PLT MIX PVMT REPAIR

0022 2022000000-E 815 22.4 CY  16.80 376.32 23.00 515.20 9.00  201.60SUBDRAIN EXCAVATION

0023 2026000000-E 815  100 SY  0.58 58.00 4.00 400.00 4.25  425.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 16.8 CY  49.28 827.90 32.00 537.60 15.00  252.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  100 LF  2.80 280.00 8.00 800.00 8.00  800.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  112.00 112.00 150.00 150.00 500.00  500.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  2.80 16.80 11.00 66.00 22.00  132.006" OUTLET PIPE

0028 2253000000-E 840 0.399 CY  1120.00 446.88 350.00 139.65 1050.00  418.95PIPE COLLARS

0029 2286000000-N 840  5 EA  896.00 4480.00 1000.00 5000.00 1500.00  7500.00MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  1 EA  342.72 342.72 1000.00 1000.00 860.00  860.00FRAME W/2GRTS 840.24 STD

0031 2367000000-N 840  4 EA  342.72 1370.88 1000.00 4000.00 750.00  3000.00FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  180 LF  39.20 7056.00 24.00 4320.00 20.00  3600.00SHOULDER BERM GUTTER

0033 2752000000-E SP   10 LF  28.00 280.00 45.00 450.00 24.00  240.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0034 3030000000-E 862  275 LF  14.28 3927.00 14.00 3850.00 14.95  4111.25STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  16.80 84.00 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   4 EA  1120.00 4480.00 1600.00 6400.00 1775.00  7100.00GR ANCHOR TYPE **********
(TL-2)

0037 3215000000-N 862  4 EA  2100.00 8400.00 1350.00 5400.00 1400.00  5600.00GR ANCHOR TYPE III

0038 3628000000-E 876  10 TON 33.60 336.00 75.00 750.00 60.00  600.00RIP RAP, CLASS I



NOV 13, 2013 09:26 AM

TIP NO B-4436 2:00 PM 2 /  6 007

BLADEN

38363.3.FD1

FED AID NO BRZ-1806(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S & C CONSTRUCTION LLC

GARLAND,  NC

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

C203246OCT 15 2013

0.133 MI

0039 3649000000-E 876  10 TON 39.20 392.00 85.00 850.00 60.00  600.00RIP RAP, CLASS B

0040 3656000000-E 876  615 SY  0.95 584.25 4.00 2460.00 2.50  1537.50GEOTEXTILE FOR DRAINGE

0041 4072000000-E 903 120.5 LF  5.77 695.29 4.95 596.48 5.15  620.58SUPPORT, 3-LB STL U-CHAN

0042 4096000000-N 904  1 EA  184.80 184.80 94.50 94.50 165.00  165.00SIGN ERECTION, TYPE D

0043 4102000000-N 904  12 EA  95.20 1142.40 55.00 660.00 85.00  1020.00SIGN ERECTION, TYPE E

0044 4155000000-N 907  8 EA  5.60 44.80 1.00 8.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0045 4158000000-N 907  1 EA  5.60 5.60 1.00 1.00 5.00  5.00DISPOSE SIGN SYST WOOD

0046 4400000000-E 1110  396 SF  5.49 2174.04 4.25 1683.00 4.90  1940.40WORK ZONE SIGNS (STAT)

0047 4410000000-E 1110  94 SF  5.54 520.76 5.00 470.00 4.95  465.30WORK ZONE SIGNS (BARR)

0048 4445000000-E 1145  80 LF  20.16 1612.80 15.00 1200.00 18.00  1440.00BARRICADES (TYPE III)

0049 4685000000-E 1205  1,452 LF  1.40 2032.80 1.25 1815.00 1.25  1815.00THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,427 LF  1.40 1997.80 1.25 1783.75 1.25  1783.75THERMO PVT MKG LINES 4"120

0051 4900000000-N 1251  19 EA  16.80 319.20 15.00 285.00 15.00  285.00PERM RAISED PVMT MARKERS

0052 5649000000-N 1515  2 EA  896.00 1792.00 1200.00 2400.00 1500.00  3000.00RECONNECT WATER METER

0053 5672000000-N 1515  1 EA  1680.00 1680.00 2500.00 2500.00 1600.00  1600.00RELOCATE FIRE HYDRANT

0054 6000000000-E 1605  800 LF  3.36 2688.00 2.00 1600.00 3.00  2400.00TEMPORARY SILT FENCE

0055 6006000000-E 1610  205 TON 35.84 7347.20 60.00 12300.00 56.00  11480.00EROS CONTRL STONE CL A

0056 6009000000-E 1610  75 TON 36.96 2772.00 85.00 6375.00 64.00  4800.00EROS CONTRL STONE CL B

0057 6012000000-E 1610  80 TON 28.56 2284.80 70.00 5600.00 39.00  3120.00SEDIMENT CONTROL STONE

0058 6015000000-E 1615 1.5 ACR 862.40 1293.60 900.00 1350.00 1000.00  1500.00TEMPORARY MULCHING

0059 6018000000-E 1620  50 LB  3.92 196.00 2.00 100.00 3.50  175.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620 1.25 TON 1344.00 1680.00 2100.00 2625.00 1500.00  1875.00FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  11.20 2240.00 12.00 2400.00 18.00  3600.00TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  1.68 336.00 2.00 400.00 1.70  340.00SAFETY FENCE

0063 6030000000-E 1630  170 CY  11.20 1904.00 22.00 3740.00 5.85  994.50SILT EXCAVATION

0064 6036000000-E 1631  2,200 SY  2.35 5170.00 2.00 4400.00 2.00  4400.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   200 SY  6.72 1344.00 6.00 1200.00 5.75  1150.00COIR FIBER MAT

0066 6042000000-E 1632  235 LF  4.93 1158.55 3.25 763.75 5.75  1351.251/4" HARDWARE CLOTH

0067 6043000000-E SP   20 SY  1.12 22.40 15.00 300.00 4.25  85.00LOW PERMEABILITY GEOTEXTILE

0068 6048000000-E SP   335 SY  22.40 7504.00 29.00 9715.00 17.85  5979.75FLOAT TURBIDITY CURTAIN

0069 6071010000-E SP   180 LF  6.72 1209.60 4.00 720.00 6.00  1080.00WATTLE

0070 6071020000-E SP   55 LB  7.28 400.40 15.00 825.00 12.00  660.00POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  50 LF  1.40 70.00 10.00 500.00 10.00  500.00COIR FIBER BAFFLE

0072 6071050000-E SP   1 EA  431.20 431.20 600.00 600.00 1057.16  1057.16**" SKIMMER
(1-1/2")

0073 6084000000-E 1660 1.5 ACR 2352.00 3528.00 1800.00 2700.00 3250.00  4875.00SEEDING AND MULCHING

0074 6087000000-E 1660 0.7 ACR 448.00 313.60 500.00 350.00 500.00  350.00MOWING

0075 6090000000-E 1661  50 LB  15.68 784.00 4.00 200.00 15.00  750.00SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 2240.00 560.00 2100.00 525.00 2000.00  500.00FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  50 LB  11.20 560.00 4.00 200.00 7.50  375.00SEED FOR SUPP SEEDING

0078 6108000000-E 1665  1 TON 1120.00 1120.00 2100.00 2100.00 2000.00  2000.00FERTILIZER TOPDRESSING



NOV 13, 2013 09:26 AM

TIP NO B-4436 2:00 PM 3 /  6 007

BLADEN

38363.3.FD1

FED AID NO BRZ-1806(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S & C CONSTRUCTION LLC

GARLAND,  NC

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

C203246OCT 15 2013

0.133 MI

0079 6114500000-N 1667  10 MHR 85.12 851.20 25.00 250.00 76.00  760.00SPECIALIZED HAND MOWING

0080 6117000000-N SP   18 EA  560.00 10080.00 200.00 3600.00 400.00  7200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0081 8035000000-N 402 Lump Sum 19040.00 30000.00  50000.00REMV EXIST STR **********
(13+70.00-L-)

0082 8112730000-N 450  1 EA  2576.00 2576.00 3500.00 3500.00 7500.00  7500.00PDA TESTING

0083 8121000000-N 412 Lump Sum 8400.00 10000.00  5000.00UNCL STR EXCAV STA *****
(13+70.00-L-)

0084 8182000000-E 420 5.8 CY  1008.00 5846.40 1500.00 8700.00 2400.00  13920.00CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 20020.00 20000.00  32000.00BRG APPR SLAB ***********
(13+70.00-L-)

0086 8217000000-E 425  434 LB  1.79 776.86 1.50 651.00 5.00  2170.00REINF STEEL (BRIDGE)

0087 8364000000-E 450  630 LF  49.28 31046.40 65.00 40950.00 58.00  36540.00HP12X53 PILES

0088 8384200000-E 450  400 LF  84.00 33600.00 85.00 34000.00 83.00  33200.00HP14X73 GALV PILES

0089 8393000000-N 450  12 EA  112.00 1344.00 450.00 5400.00 400.00  4800.00PILE REDRIVES

0090 8430000000-E 452  895 SF  151.20 135324.00 45.00 40275.00 60.00  53700.00SHEET PILE RET WLL

0091 8505000000-E 460 180.5 LF  81.58 14725.19 115.00 20757.50 82.00  14801.00VERT CONC BARRIER RAIL

0092 8594000000-E 876  66 TON 44.80 2956.80 60.00 3960.00 64.00  4224.00RIP RAP B

0093 8608000000-E 876  261 TON 44.80 11692.80 60.00 15660.00 75.00  19575.00RIP RAP II (2'-0")

0094 8622000000-E 876  295 SY  1.49 439.55 4.00 1180.00 1.70  501.50GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 4868.29 7500.00  5000.00ELASTOMERIC BEARINGS

0096 8762000000-E 430  1,080 LF  120.96 130636.80 140.00 151200.00 135.00  145800.003'-0"X 1'-9"PRESTR SLABS

0097 8867000000-E SP  121.99 LF  370.72 45224.13 500.00 60995.00 455.00  55505.45GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

 

    TOTAL 773684.85 TOTAL 780622.93 TOTAL  830358.44CONTRACT TOTAL

 

    SUB-TOTAL 305167.63 SUB-TOTAL 325894.43 SUB-TOTAL  346121.49ROADWAY ITEMS

    SUB-TOTAL 468517.22 SUB-TOTAL 454728.50 SUB-TOTAL  484236.95STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-4436 2:00 PM 4 /  6 007

BLADEN

38363.3.FD1

FED AID NO BRZ-1806(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203246OCT 15 2013

0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45600.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5500.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 16200.00   REINF BRG APPR **********
(13+70)

0004 0043000000-N 226 Lump Sum 38500.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  25.50 10200.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  57.50 23000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  3.50 1750.00   GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  320 SY  84.00 26880.00   ROCK PLATING

0010 0318000000-E 300  30 TON 60.00 1800.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  4.50 360.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  76 LF  55.00 4180.00   15" DRAINAGE PIPE

0013 0335850000-E 305  4 EA  255.00 1020.00   **" DRAINAGE PIPE ELBOW
(15")

0014 0366000000-E 310  164 LF  64.00 10496.00   15" RC PIPE CULV III

0015 0995000000-E 340  36 LF  9.50 342.00   PIPE REMOVAL

0016 1220000000-E 545  100 TON 39.50 3950.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  250 SY  19.00 4750.00   INCIDENTAL MILLING

0018 1489000000-E 610  270 TON 62.25 16807.50   ASP CONC BASE CRS B25.0B

0019 1519000000-E 610  380 TON 63.25 24035.00   ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  35 TON 615.00 21525.00   ASP FOR PLANT MIX

0021 1693000000-E 654  20 TON 203.44 4068.80   ASPH PLT MIX PVMT REPAIR

0022 2022000000-E 815 22.4 CY  10.00 224.00   SUBDRAIN EXCAVATION

0023 2026000000-E 815  100 SY  3.00 300.00   GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 16.8 CY  35.00 588.00   SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  100 LF  10.00 1000.00   6" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  300.00 300.00   SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  10.00 60.00   6" OUTLET PIPE

0028 2253000000-E 840 0.399 CY  2850.00 1137.15   PIPE COLLARS

0029 2286000000-N 840  5 EA  2430.00 12150.00   MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  1 EA  940.00 940.00   FRAME W/2GRTS 840.24 STD

0031 2367000000-N 840  4 EA  685.00 2740.00   FRAME W/2GRTS 840.29 STD

0032 2556000000-E 846  180 LF  29.50 5310.00   SHOULDER BERM GUTTER

0033 2752000000-E SP   10 LF  112.00 1120.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0034 3030000000-E 862  275 LF  14.00 3850.00   STL BM GUARDRAIL

0035 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0036 3165000000-N SP   4 EA  1600.00 6400.00   GR ANCHOR TYPE **********
(TL-2)

0037 3215000000-N 862  4 EA  1350.00 5400.00   GR ANCHOR TYPE III

0038 3628000000-E 876  10 TON 81.00 810.00   RIP RAP, CLASS I



NOV 13, 2013 09:26 AM

TIP NO B-4436 2:00 PM 5 /  6 007

BLADEN

38363.3.FD1

FED AID NO BRZ-1806(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203246OCT 15 2013

0.133 MI

0039 3649000000-E 876  10 TON 75.00 750.00   RIP RAP, CLASS B

0040 3656000000-E 876  615 SY  4.50 2767.50   GEOTEXTILE FOR DRAINGE

0041 4072000000-E 903 120.5 LF  4.95 596.48   SUPPORT, 3-LB STL U-CHAN

0042 4096000000-N 904  1 EA  94.50 94.50   SIGN ERECTION, TYPE D

0043 4102000000-N 904  12 EA  55.00 660.00   SIGN ERECTION, TYPE E

0044 4155000000-N 907  8 EA  8.00 64.00   DISPOSE SIGN SYST U-CHAN

0045 4158000000-N 907  1 EA  1.00 1.00   DISPOSE SIGN SYST WOOD

0046 4400000000-E 1110  396 SF  4.25 1683.00   WORK ZONE SIGNS (STAT)

0047 4410000000-E 1110  94 SF  5.00 470.00   WORK ZONE SIGNS (BARR)

0048 4445000000-E 1145  80 LF  15.00 1200.00   BARRICADES (TYPE III)

0049 4685000000-E 1205  1,452 LF  1.25 1815.00   THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  1,427 LF  1.25 1783.75   THERMO PVT MKG LINES 4"120

0051 4900000000-N 1251  19 EA  15.00 285.00   PERM RAISED PVMT MARKERS

0052 5649000000-N 1515  2 EA  1925.00 3850.00   RECONNECT WATER METER

0053 5672000000-N 1515  1 EA  4050.00 4050.00   RELOCATE FIRE HYDRANT

0054 6000000000-E 1605  800 LF  3.00 2400.00   TEMPORARY SILT FENCE

0055 6006000000-E 1610  205 TON 65.50 13427.50   EROS CONTRL STONE CL A

0056 6009000000-E 1610  75 TON 65.50 4912.50   EROS CONTRL STONE CL B

0057 6012000000-E 1610  80 TON 56.00 4480.00   SEDIMENT CONTROL STONE

0058 6015000000-E 1615 1.5 ACR 1200.00 1800.00   TEMPORARY MULCHING

0059 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0060 6021000000-E 1620 1.25 TON 970.00 1212.50   FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  12.00 2400.00   TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  2.00 400.00   SAFETY FENCE

0063 6030000000-E 1630  170 CY  13.00 2210.00   SILT EXCAVATION

0064 6036000000-E 1631  2,200 SY  1.85 4070.00   MATTING FOR EROS CONTROL

0065 6037000000-E SP   200 SY  7.00 1400.00   COIR FIBER MAT

0066 6042000000-E 1632  235 LF  5.75 1351.25   1/4" HARDWARE CLOTH

0067 6043000000-E SP   20 SY  7.00 140.00   LOW PERMEABILITY GEOTEXTILE

0068 6048000000-E SP   335 SY  30.00 10050.00   FLOAT TURBIDITY CURTAIN

0069 6071010000-E SP   180 LF  6.00 1080.00   WATTLE

0070 6071020000-E SP   55 LB  12.00 660.00   POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  50 LF  10.00 500.00   COIR FIBER BAFFLE

0072 6071050000-E SP   1 EA  2700.00 2700.00   **" SKIMMER
(1-1/2")

0073 6084000000-E 1660 1.5 ACR 3450.00 5175.00   SEEDING AND MULCHING

0074 6087000000-E 1660 0.7 ACR 85.00 59.50   MOWING

0075 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  50 LB  3.00 150.00   SEED FOR SUPP SEEDING

0078 6108000000-E 1665  1 TON 800.00 800.00   FERTILIZER TOPDRESSING



NOV 13, 2013 09:26 AM

TIP NO B-4436 2:00 PM 6 /  6 007

BLADEN

38363.3.FD1

FED AID NO BRZ-1806(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203246OCT 15 2013

0.133 MI

0079 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0080 6117000000-N SP   18 EA  100.00 1800.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0081 8035000000-N 402 Lump Sum 34000.00   REMV EXIST STR **********
(13+70.00-L-)

0082 8112730000-N 450  1 EA  3850.00 3850.00   PDA TESTING

0083 8121000000-N 412 Lump Sum 13100.00   UNCL STR EXCAV STA *****
(13+70.00-L-)

0084 8182000000-E 420 5.8 CY  1940.00 11252.00   CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 22085.00   BRG APPR SLAB ***********
(13+70.00-L-)

0086 8217000000-E 425  434 LB  2.10 911.40   REINF STEEL (BRIDGE)

0087 8364000000-E 450  630 LF  43.00 27090.00   HP12X53 PILES

0088 8384200000-E 450  400 LF  73.00 29200.00   HP14X73 GALV PILES

0089 8393000000-N 450  12 EA  84.00 1008.00   PILE REDRIVES

0090 8430000000-E 452  895 SF  155.00 138725.00   SHEET PILE RET WLL

0091 8505000000-E 460 180.5 LF  116.00 20938.00   VERT CONC BARRIER RAIL

0092 8594000000-E 876  66 TON 68.00 4488.00   RIP RAP B

0093 8608000000-E 876  261 TON 75.00 19575.00   RIP RAP II (2'-0")

0094 8622000000-E 876  295 SY  3.15 929.25   GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 7340.00   ELASTOMERIC BEARINGS

0096 8762000000-E 430  1,080 LF  125.00 135000.00   3'-0"X 1'-9"PRESTR SLABS

0097 8867000000-E SP  121.99 LF  460.00 56115.40   GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

 

    TOTAL 913204.98   CONTRACT TOTAL

 

    SUB-TOTAL 387597.93   ROADWAY ITEMS

    SUB-TOTAL 525607.05   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  773684.85   S & C CONSTRUCTION LLC

     2  780622.93   PALMETTO INFRASTRUCTURE  INC

     3  830358.44   TRADER CONSTRUCTION CO.

     4  913204.98   S. T. WOOTEN CORPORATION



NOV 13, 2013 09:26 AM

TIP NO B-5115 2:00 PM 1 /  6 008

COLUMBUS

42255.3.FD1

FED AID NO BRSTP-1005(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

S & C CONSTRUCTION LLC

GARLAND,  NC

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203251OCT 15 2013

0.317 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62800.00 65800.00  70000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 11000.00 12000.00  6500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11000.00 9000.00  10000.00REINF BRG APPR **********
(14+97.50 -L-)

0004 0029000000-N SP  Lump Sum 11000.00 9000.00  10000.00REINF BRG APPR **********
(27+04.00 -L-)

0005 0043000000-N 226 Lump Sum 22000.00 47765.00  64000.00GRADING

0006 0050000000-E 226  1 ACR 1430.00 1430.00 500.00 500.00 500.00  500.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  600 CY  2.75 1650.00 14.00 8400.00 14.00  8400.00UNDERCUT EXCAVATION

0008 0194000000-E SP   1,400 CY  38.50 53900.00 15.00 21000.00 15.00  21000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  700 SY  0.83 581.00 2.00 1400.00 2.00  1400.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   1,240 TON 55.00 68200.00 55.00 68200.00 55.00  68200.00ROCK EMBANKMENTS

0011 0222000000-E SP   780 SY  1.10 858.00 2.00 1560.00 2.00  1560.00GEOTEXTILE ROCK EMBANK

0012 0318000000-E 300  108 TON 38.50 4158.00 39.50 4266.00 39.50  4266.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  305 SY  1.10 335.50 2.00 610.00 2.00  610.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  48 LF  17.16 823.68 17.50 840.00 17.50  840.0015" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  203.50 814.00 115.00 460.00 115.00  460.00**" DRAINAGE PIPE ELBOW
(15")

0016 0448200000-E 310  32 LF  20.57 658.24 26.00 832.00 26.00  832.0015" RCP CULV CLASS IV

0017 1077000000-E SP   980 TON 38.50 37730.00 39.50 38710.00 39.50  38710.00#57 STONE

0018 1220000000-E 545  20 TON 38.50 770.00 36.00 720.00 36.00  720.00INCIDENTAL STONE BASE

0019 1330000000-E 607  250 SY  17.55 4387.50 20.00 5000.00 24.00  6000.00INCIDENTAL MILLING

0020 1489000000-E 610  500 TON 64.90 32450.00 59.00 29500.00 59.00  29500.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  700 TON 68.75 48125.00 62.50 43750.00 62.50  43750.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  70 TON 676.50 47355.00 615.00 43050.00 615.00  43050.00ASP FOR PLANT MIX

0023 2022000000-E 815  23 CY  16.50 379.50 12.00 276.00 12.00  276.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  100 SY  0.57 57.00 3.00 300.00 3.00  300.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  17 CY  48.40 822.80 65.00 1105.00 65.00  1105.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  100 LF  1.38 138.00 7.00 700.00 7.00  700.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  93.50 93.50 340.00 340.00 340.00  340.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  1.38 8.28 15.00 90.00 15.00  90.006" OUTLET PIPE

0029 2286000000-N 840  3 EA  880.00 2640.00 1900.00 5700.00 1900.00  5700.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  3 EA  336.60 1009.80 375.00 1125.00 375.00  1125.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  60 LF  40.70 2442.00 70.00 4200.00 32.00  1920.00SHOULDER BERM GUTTER

0032 2752000000-E SP   60 LF  27.50 1650.00 75.00 4500.00 34.00  2040.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0033 3030000000-E 862  75 LF  15.68 1176.00 14.25 1068.75 14.25  1068.75STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  12.10 60.50 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  8 EA  1457.50 11660.00 1325.00 10600.00 1325.00  10600.00GR ANCHOR TYPE III

0036 3270000000-N SP   8 EA  1952.50 15620.00 1775.00 14200.00 1775.00  14200.00GR ANCHOR TYPE 350

0037 3649000000-E 876  2 TON 49.50 99.00 75.00 150.00 75.00  150.00RIP RAP, CLASS B

0038 3656000000-E 876  730 SY  1.10 803.00 1.90 1387.00 1.90  1387.00GEOTEXTILE FOR DRAINGE



NOV 13, 2013 09:26 AM

TIP NO B-5115 2:00 PM 2 /  6 008

COLUMBUS

42255.3.FD1

FED AID NO BRSTP-1005(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

S & C CONSTRUCTION LLC

GARLAND,  NC

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203251OCT 15 2013

0.317 MI

0039 4025000000-E 901  18 SF  15.95 287.10 14.50 261.00 12.50  225.00CONTR FURN, TYPE ***SIGN
(E)

0040 4072000000-E 903  35 LF  5.67 198.45 5.15 180.25 4.88  170.80SUPPORT, 3-LB STL U-CHAN

0041 4102000000-N 904  4 EA  82.50 330.00 75.00 300.00 50.00  200.00SIGN ERECTION, TYPE E

0042 4155000000-N 907  15 EA  5.50 82.50 5.00 75.00 1.00  15.00DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  465 SF  5.17 2404.05 4.70 2185.50 4.35  2022.75WORK ZONE SIGNS (STAT)

0044 4410000000-E 1110  144 SF  5.34 768.96 4.85 698.40 6.00  864.00WORK ZONE SIGNS (BARR)

0045 4445000000-E 1145  112 LF  19.80 2217.60 18.00 2016.00 16.00  1792.00BARRICADES (TYPE III)

0046 4685000000-E 1205  3,350 LF  0.92 3082.00 0.84 2814.00 0.75  2512.50THERMO PVT MKG LINES 4"90

0047 4686000000-E 1205  3,350 LF  1.03 3450.50 0.94 3149.00 0.85  2847.50THERMO PVT MKG LINES 4"120

0048 4900000000-N 1251  22 EA  11.00 242.00 10.00 220.00 10.00  220.00PERM RAISED PVMT MARKERS

0049 5325800000-E 1510  946 LF  59.40 56192.40 63.00 59598.00 63.00  59598.008" WATER LINE

0050 5546000000-E 1515  4 EA  1980.00 7920.00 1295.00 5180.00 1295.00  5180.008" VALVE

0051 5801000000-E 1530  935 LF  7.15 6685.25 3.00 2805.00 3.00  2805.00ABANDON 8" UTILITY PIPE

0052 5871500000-E 1550  383 LF  59.40 22750.20 64.00 24512.00 64.00  24512.008" TRENCHLESS INSTALL (IN SOIL)

0053 5871510000-E 1550  383 LF  59.40 22750.20 64.00 24512.00 64.00  24512.008" TRENCHLESS INSTALL (NOT IN SOIL)

0054 6000000000-E 1605  4,700 LF  2.75 12925.00 2.50 11750.00 1.80  8460.00TEMPORARY SILT FENCE

0055 6006000000-E 1610  150 TON 47.30 7095.00 60.00 9000.00 55.00  8250.00EROS CONTRL STONE CL A

0056 6009000000-E 1610  75 TON 48.40 3630.00 60.00 4500.00 55.00  4125.00EROS CONTRL STONE CL B

0057 6012000000-E 1610  145 TON 38.50 5582.50 44.00 6380.00 55.00  7975.00SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 1017.50 2035.00 925.00 1850.00 900.00  1800.00TEMPORARY MULCHING

0059 6018000000-E 1620  100 LB  3.85 385.00 3.50 350.00 2.00  200.00SEED FOR TEMP SEEDING

0060 6021000000-E 1620 0.25 TON 1650.00 412.50 1500.00 375.00 2100.00  525.00FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  11.00 2200.00 8.87 1774.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   2,000 LF  1.60 3200.00 1.45 2900.00 1.15  2300.00SAFETY FENCE

0063 6030000000-E 1630  150 CY  4.40 660.00 20.00 3000.00 14.00  2100.00SILT EXCAVATION

0064 6036000000-E 1631  4,800 SY  1.32 6336.00 2.00 9600.00 1.50  7200.00MATTING FOR EROS CONTROL

0065 6037000000-E SP   525 SY  2.20 1155.00 6.50 3412.50 4.00  2100.00COIR FIBER MAT

0066 6038000000-E SP   250 SY  2.75 687.50 7.00 1750.00 5.00  1250.00PERM SOIL REINF MAT

0067 6042000000-E 1632  115 LF  2.75 316.25 6.00 690.00 4.00  460.001/4" HARDWARE CLOTH

0068 6048000000-E SP   800 SY  27.50 22000.00 42.00 33600.00 22.00  17600.00FLOAT TURBIDITY CURTAIN

0069 6070000000-N 1639  4 EA  71.50 286.00 250.00 1000.00 800.00  3200.00SPECIAL STILLING BASINS

0070 6071012000-E SP   210 LF  9.90 2079.00 9.00 1890.00 6.00  1260.00COIR FIBER WATTLE

0071 6084000000-E 1660  2 ACR 3300.00 6600.00 3000.00 6000.00 2100.00  4200.00SEEDING AND MULCHING

0072 6087000000-E 1660  1 ACR 440.00 440.00 400.00 400.00 300.00  300.00MOWING

0073 6090000000-E 1661  50 LB  16.50 825.00 15.00 750.00 4.00  200.00SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 2200.00 550.00 2000.00 500.00 2100.00  525.00FERT FOR REPAIR SEEDING

0075 6096000000-E 1662  50 LB  8.25 412.50 7.50 375.00 4.00  200.00SEED FOR SUPP SEEDING

0076 6108000000-E 1665 1.5 TON 1650.00 2475.00 1500.00 2250.00 2100.00  3150.00FERTILIZER TOPDRESSING

0077 6114500000-N 1667  10 MHR 83.60 836.00 76.00 760.00 25.00  250.00SPECIALIZED HAND MOWING

0078 6117000000-N SP   18 EA  165.00 2970.00 350.00 6300.00 200.00  3600.00RESPONSE FOR EROS CONTROL



NOV 13, 2013 09:26 AM

TIP NO B-5115 2:00 PM 3 /  6 008

COLUMBUS

42255.3.FD1

FED AID NO BRSTP-1005(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

S & C CONSTRUCTION LLC

GARLAND,  NC

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203251OCT 15 2013

0.317 MI

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 16500.00 19000.00  30000.00REMV EXIST STR **********
(14+97.50-L-)

0080 8035000000-N 402 Lump Sum 16500.00 19000.00  30000.00REMV EXIST STR **********
(27+04.00-L-)

0081 8112730000-N 450  2 EA  2337.50 4675.00 2900.00 5800.00 3500.00  7000.00PDA TESTING

0082 8121000000-N 412 Lump Sum 9900.00 12000.00  10000.00UNCL STR EXCAV STA *****
(14+97.50-L-)

0083 8121000000-N 412 Lump Sum 9900.00 16000.00  10000.00UNCL STR EXCAV STA *****
(27+04.00-L-)

0084 8182000000-E 420 11.2 CY  990.00 11088.00 1200.00 13440.00 850.00  9520.00CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 19662.50 21000.00  20000.00BRG APPR SLAB ***********
(14+97.50-L-)

0086 8210000000-N 422 Lump Sum 19662.50 21000.00  20000.00BRG APPR SLAB ***********
(27+04.00-L-)

0087 8217000000-E 425  860 LB  1.46 1255.60 5.00 4300.00 1.50  1290.00REINF STEEL (BRIDGE)

0088 8364000000-E 450  1,295 LF  51.15 66239.25 40.00 51800.00 65.00  84175.00HP12X53 PILES

0089 8384200000-E 450  960 LF  78.72 75571.20 58.00 55680.00 75.00  72000.00HP14X73 GALV PILES

0090 8391000000-N 450  8 EA  148.50 1188.00 170.00 1360.00 250.00  2000.00STEEL PILE POINTS

0091 8393000000-N 450  24 EA  55.00 1320.00 180.00 4320.00 450.00  10800.00PILE REDRIVES

0092 8505000000-E 460  326 LF  80.17 26135.42 83.00 27058.00 100.00  32600.00VERT CONC BARRIER RAIL

0093 8594000000-E 876  265 TON 44.00 11660.00 53.00 14045.00 60.00  15900.00RIP RAP B

0094 8608000000-E 876  1,050 TON 55.00 57750.00 64.00 67200.00 60.00  63000.00RIP RAP II (2'-0")

0095 8622000000-E 876  1,170 SY  1.46 1708.20 3.00 3510.00 4.00  4680.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 8775.00 9000.00  15000.00ELASTOMERIC BEARINGS

0097 8755000000-E 430 853.88 LF  125.40 107076.55 120.00 102465.60 130.00  111004.403'-0"X 1'-6"PRESTR SLABS

0098 8762000000-E 430  935 LF  117.70 110049.50 130.00 121550.00 130.00  121550.003'-0"X 1'-9"PRESTR SLABS

0099 8867000000-E SP  225.98 LF  297.00 67116.06 390.00 88132.20 320.00  72313.60GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENT CAPS

 

    TOTAL 1319872.54 TOTAL 1375483.20 TOTAL  1425294.30CONTRACT TOTAL

 

    SUB-TOTAL 676139.76 SUB-TOTAL 697822.40 SUB-TOTAL  682461.30ROADWAY ITEMS

    SUB-TOTAL 643732.78 SUB-TOTAL 677660.80 SUB-TOTAL  742833.00STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-5115 2:00 PM 4 /  6 008

COLUMBUS

42255.3.FD1

FED AID NO BRSTP-1005(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203251OCT 15 2013

0.317 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 9750.00   REINF BRG APPR **********
(14+97.50 -L-)

0004 0029000000-N SP  Lump Sum 9750.00   REINF BRG APPR **********
(27+04.00 -L-)

0005 0043000000-N 226 Lump Sum 120000.00   GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0007 0057000000-E 226  600 CY  15.00 9000.00   UNDERCUT EXCAVATION

0008 0194000000-E SP   1,400 CY  10.00 14000.00   SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  700 SY  2.00 1400.00   GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   1,240 TON 65.00 80600.00   ROCK EMBANKMENTS

0011 0222000000-E SP   780 SY  3.50 2730.00   GEOTEXTILE ROCK EMBANK

0012 0318000000-E 300  108 TON 30.00 3240.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  305 SY  2.00 610.00   FND CONDIT GEOTEXTILE

0014 0335200000-E 305  48 LF  52.00 2496.00   15" DRAINAGE PIPE

0015 0335850000-E 305  4 EA  100.00 400.00   **" DRAINAGE PIPE ELBOW
(15")

0016 0448200000-E 310  32 LF  50.00 1600.00   15" RCP CULV CLASS IV

0017 1077000000-E SP   980 TON 43.50 42630.00   #57 STONE

0018 1220000000-E 545  20 TON 47.00 940.00   INCIDENTAL STONE BASE

0019 1330000000-E 607  250 SY  11.50 2875.00   INCIDENTAL MILLING

0020 1489000000-E 610  500 TON 63.17 31585.00   ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  700 TON 66.67 46669.00   ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  70 TON 615.00 43050.00   ASP FOR PLANT MIX

0023 2022000000-E 815  23 CY  40.00 920.00   SUBDRAIN EXCAVATION

0024 2026000000-E 815  100 SY  6.00 600.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  17 CY  80.00 1360.00   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  100 LF  10.00 1000.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  250.00 250.00   SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  25.00 150.00   6" OUTLET PIPE

0029 2286000000-N 840  3 EA  1300.00 3900.00   MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  3 EA  555.00 1665.00   FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  60 LF  71.00 4260.00   SHOULDER BERM GUTTER

0032 2752000000-E SP   60 LF  50.15 3009.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0033 3030000000-E 862  75 LF  14.25 1068.75   STL BM GUARDRAIL

0034 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  8 EA  1325.00 10600.00   GR ANCHOR TYPE III

0036 3270000000-N SP   8 EA  1775.00 14200.00   GR ANCHOR TYPE 350

0037 3649000000-E 876  2 TON 210.00 420.00   RIP RAP, CLASS B

0038 3656000000-E 876  730 SY  1.00 730.00   GEOTEXTILE FOR DRAINGE



NOV 13, 2013 09:26 AM

TIP NO B-5115 2:00 PM 5 /  6 008

COLUMBUS

42255.3.FD1

FED AID NO BRSTP-1005(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203251OCT 15 2013

0.317 MI

0039 4025000000-E 901  18 SF  12.50 225.00   CONTR FURN, TYPE ***SIGN
(E)

0040 4072000000-E 903  35 LF  4.88 170.80   SUPPORT, 3-LB STL U-CHAN

0041 4102000000-N 904  4 EA  50.00 200.00   SIGN ERECTION, TYPE E

0042 4155000000-N 907  15 EA  1.00 15.00   DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  465 SF  4.35 2022.75   WORK ZONE SIGNS (STAT)

0044 4410000000-E 1110  144 SF  6.00 864.00   WORK ZONE SIGNS (BARR)

0045 4445000000-E 1145  112 LF  16.00 1792.00   BARRICADES (TYPE III)

0046 4685000000-E 1205  3,350 LF  0.75 2512.50   THERMO PVT MKG LINES 4"90

0047 4686000000-E 1205  3,350 LF  0.85 2847.50   THERMO PVT MKG LINES 4"120

0048 4900000000-N 1251  22 EA  10.00 220.00   PERM RAISED PVMT MARKERS

0049 5325800000-E 1510  946 LF  55.00 52030.00   8" WATER LINE

0050 5546000000-E 1515  4 EA  2000.00 8000.00   8" VALVE

0051 5801000000-E 1530  935 LF  7.50 7012.50   ABANDON 8" UTILITY PIPE

0052 5871500000-E 1550  383 LF  85.00 32555.00   8" TRENCHLESS INSTALL (IN SOIL)

0053 5871510000-E 1550  383 LF  5.00 1915.00   8" TRENCHLESS INSTALL (NOT IN SOIL)

0054 6000000000-E 1605  4,700 LF  1.80 8460.00   TEMPORARY SILT FENCE

0055 6006000000-E 1610  150 TON 40.00 6000.00   EROS CONTRL STONE CL A

0056 6009000000-E 1610  75 TON 40.00 3000.00   EROS CONTRL STONE CL B

0057 6012000000-E 1610  145 TON 35.00 5075.00   SEDIMENT CONTROL STONE

0058 6015000000-E 1615  2 ACR 900.00 1800.00   TEMPORARY MULCHING

0059 6018000000-E 1620  100 LB  2.00 200.00   SEED FOR TEMP SEEDING

0060 6021000000-E 1620 0.25 TON 2100.00 525.00   FERT FOR TEMP SEEDING

0061 6024000000-E 1622  200 LF  3.00 600.00   TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   2,000 LF  1.15 2300.00   SAFETY FENCE

0063 6030000000-E 1630  150 CY  3.00 450.00   SILT EXCAVATION

0064 6036000000-E 1631  4,800 SY  1.50 7200.00   MATTING FOR EROS CONTROL

0065 6037000000-E SP   525 SY  4.00 2100.00   COIR FIBER MAT

0066 6038000000-E SP   250 SY  6.00 1500.00   PERM SOIL REINF MAT

0067 6042000000-E 1632  115 LF  4.00 460.00   1/4" HARDWARE CLOTH

0068 6048000000-E SP   800 SY  4.00 3200.00   FLOAT TURBIDITY CURTAIN

0069 6070000000-N 1639  4 EA  400.00 1600.00   SPECIAL STILLING BASINS

0070 6071012000-E SP   210 LF  16.00 3360.00   COIR FIBER WATTLE

0071 6084000000-E 1660  2 ACR 2100.00 4200.00   SEEDING AND MULCHING

0072 6087000000-E 1660  1 ACR 300.00 300.00   MOWING

0073 6090000000-E 1661  50 LB  4.00 200.00   SEED FOR REPAIR SEEDING

0074 6093000000-E 1661 0.25 TON 2100.00 525.00   FERT FOR REPAIR SEEDING

0075 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0076 6108000000-E 1665 1.5 TON 2100.00 3150.00   FERTILIZER TOPDRESSING

0077 6114500000-N 1667  10 MHR 25.00 250.00   SPECIALIZED HAND MOWING

0078 6117000000-N SP   18 EA  200.00 3600.00   RESPONSE FOR EROS CONTROL



NOV 13, 2013 09:26 AM

TIP NO B-5115 2:00 PM 6 /  6 008

COLUMBUS

42255.3.FD1

FED AID NO BRSTP-1005(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

C203251OCT 15 2013

0.317 MI

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 36100.00   REMV EXIST STR **********
(14+97.50-L-)

0080 8035000000-N 402 Lump Sum 36100.00   REMV EXIST STR **********
(27+04.00-L-)

0081 8112730000-N 450  2 EA  2775.00 5550.00   PDA TESTING

0082 8121000000-N 412 Lump Sum 4500.00   UNCL STR EXCAV STA *****
(14+97.50-L-)

0083 8121000000-N 412 Lump Sum 6000.00   UNCL STR EXCAV STA *****
(27+04.00-L-)

0084 8182000000-E 420 11.2 CY  1194.36 13376.83   CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 17350.00   BRG APPR SLAB ***********
(14+97.50-L-)

0086 8210000000-N 422 Lump Sum 17675.00   BRG APPR SLAB ***********
(27+04.00-L-)

0087 8217000000-E 425  860 LB  1.46 1255.60   REINF STEEL (BRIDGE)

0088 8364000000-E 450  1,295 LF  35.17 45545.15   HP12X53 PILES

0089 8384200000-E 450  960 LF  79.04 75878.40   HP14X73 GALV PILES

0090 8391000000-N 450  8 EA  215.00 1720.00   STEEL PILE POINTS

0091 8393000000-N 450  24 EA  345.00 8280.00   PILE REDRIVES

0092 8505000000-E 460  326 LF  98.38 32071.88   VERT CONC BARRIER RAIL

0093 8594000000-E 876  265 TON 52.47 13904.55   RIP RAP B

0094 8608000000-E 876  1,050 TON 59.22 62181.00   RIP RAP II (2'-0")

0095 8622000000-E 876  1,170 SY  2.20 2574.00   GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 9700.00   ELASTOMERIC BEARINGS

0097 8755000000-E 430 853.88 LF  119.33 101893.50   3'-0"X 1'-6"PRESTR SLABS

0098 8762000000-E 430  935 LF  127.72 119418.20   3'-0"X 1'-9"PRESTR SLABS

0099 8867000000-E SP  225.98 LF  507.69 114727.79   GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENT CAPS

 

    TOTAL 1450452.70   CONTRACT TOTAL

 

    SUB-TOTAL 724650.80   ROADWAY ITEMS

    SUB-TOTAL 725801.90   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1319872.54   S & C CONSTRUCTION LLC

     2  1375483.20   DELLINGER, INC.

     3  1425294.30   PALMETTO INFRASTRUCTURE  INC

     4  1450452.70   SMITH-ROWE, LLC



NOV 13, 2013 09:26 AM

TIP NO B-4621 2:00 PM 1 /  8 009

ROCKINGHAM

38439.3.FS1

FED AID NO BRNHS-220B(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. DLB, INC DBA DLB INC (OF VA)

MOORESVILLE,  NC HILLSVILLE,  VA

C203247OCT 15 2013

0.343 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 141500.00 145915.00  150000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 16000.00 10750.00  11000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 45800.00 53725.00  57000.00REINF BRG APPR **********
(25+44.36)

0004 0043000000-N 226 Lump Sum 220500.00 135000.00  125000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  25.00 5000.00 12.00 2400.00 52.78  10556.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  15.00 3000.00 35.00 7000.00 35.70  7140.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  2.00 1000.00 2.15 1075.00 2.08  1040.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,150 SF  45.31 52106.50 63.15 72622.50 49.23  56614.50TEMPORARY SHORING

0010 0318000000-E 300  70 TON 35.00 2450.00 35.00 2450.00 36.28  2539.60FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  210 SY  4.40 924.00 2.15 451.50 3.27  686.70FND CONDIT GEOTEXTILE

0012 0366000000-E 310  416 LF  35.00 14560.00 35.00 14560.00 51.22  21307.5215" RC PIPE CULV III

0013 0582000000-E 310  200 LF  42.00 8400.00 30.00 6000.00 44.15  8830.0015" CS PIPE CULV 0.064"

0014 0636000000-E 310  2 EA  100.00 200.00 255.00 510.00 779.20  1558.40**" CS ELBOW *****" THICK
(15", 0.064")

0015 0995000000-E 340  86 LF  15.00 1290.00 15.00 1290.00 20.74  1783.64PIPE REMOVAL

0016 1099500000-E 505  100 CY  18.15 1815.00 15.00 1500.00 11.75  1175.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 38.15 7630.00 35.00 7000.00 26.04  5208.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  500 TON 18.00 9000.00 32.00 16000.00 33.87  16935.00INCIDENTAL STONE BASE

0019 1297000000-E 607  380 SY  12.50 4750.00 10.00 3800.00 8.82  3351.60MILL ASP PVMT *****" DTH
(1-1/2")

0020 1308000000-E 607  1,220 SY  7.00 8540.00 5.00 6100.00 2.16  2635.20MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0021 1330000000-E 607  1,530 SY  12.00 18360.00 10.00 15300.00 4.72  7221.60INCIDENTAL MILLING

0022 1491000000-E 610  2,500 TON 46.50 116250.00 46.50 116250.00 51.61  129025.00ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  980 TON 51.00 49980.00 51.00 49980.00 56.60  55468.00ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  1,780 TON 54.00 96120.00 54.00 96120.00 59.93  106675.40ASP CONC SURF CRS S9.5C

0025 1525000000-E 610  10 TON 270.00 2700.00 270.00 2700.00 299.67  2996.70ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  265 TON 650.00 172250.00 650.00 172250.00 744.46  197281.90ASP FOR PLANT MIX

0027 1693000000-E 654  500 TON 25.00 12500.00 75.00 37500.00 163.93  81965.00ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  7,350 LF  2.15 15802.50 1.25 9187.50 0.83  6100.50MILLED RUMBLE STRIPS

0029 2022000000-E 815 11.2 CY  30.00 336.00 45.00 504.00 12.84  143.81SUBDRAIN EXCAVATION

0030 2033000000-E 815 8.4 CY  60.00 504.00 50.00 420.00 50.62  425.21SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  50 LF  10.00 500.00 6.50 325.00 1.99  99.506" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  250.00 250.00 350.00 350.00 123.82  123.82SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  20.00 120.00 50.00 300.00 3.21  19.266" OUTLET PIPE

0034 2286000000-N 840  4 EA  1300.00 5200.00 1375.00 5500.00 2159.02  8636.08MASNRY DRAINAGE STRUCT

0035 2308000000-E 840 9.4 LF  265.00 2491.00 250.00 2350.00 539.35  5069.89MASNRY DRAINAGE STRUCT

0036 2354000000-N 840  1 EA  950.00 950.00 575.00 575.00 392.79  392.79FRAME W/GRATE 840.22 STD

0037 2365000000-N 840  4 EA  1000.00 4000.00 575.00 2300.00 506.05  2024.20FRAME W/2GRTS 840.22 STD

0038 2396000000-N 840  1 EA  380.00 380.00 575.00 575.00 400.00  400.00FRAME W/COVER STD 840.54
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TIP NO B-4621 2:00 PM 2 /  8 009

ROCKINGHAM

38439.3.FS1

FED AID NO BRNHS-220B(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. DLB, INC DBA DLB INC (OF VA)

MOORESVILLE,  NC HILLSVILLE,  VA

C203247OCT 15 2013

0.343 MI

0039 2556000000-E 846  43 LF  60.00 2580.00 35.00 1505.00 55.49  2386.07SHOULDER BERM GUTTER

0040 2619000000-E 850  40 SY  75.00 3000.00 65.00 2600.00 79.91  3196.404" CONCRETE PAVED DITCH

0041 2938000000-N 859  1 EA  1250.00 1250.00 1275.00 1275.00 5612.34  5612.34CONVERT DI TO JB W/MH

0042 3030000000-E 862 237.5 LF  14.25 3384.38 15.00 3562.50 15.82  3757.25STL BM GUARDRAIL

0043 3150000000-N 862  10 EA  1.00 10.00 10.00 100.00 1.11  11.10ADDIT GUARDRAIL POSTS

0044 3270000000-N SP   1 EA  1650.00 1650.00 1800.00 1800.00 1831.33  1831.33GR ANCHOR TYPE 350

0045 3317000000-N 862  3 EA  1550.00 4650.00 1440.00 4320.00 1720.34  5161.02GR ANCHOR TYPE B-77

0046 3345000000-E 864 2,787.5 LF  5.00 13937.50 5.50 15331.25 5.55  15470.63REMOVE & RESET GUARDRAIL

0047 3360000000-E 863  380 LF  1.00 380.00 2.00 760.00 2.22  843.60REMOVE EXISTING GUARDRAIL

0048 3387000000-N 862  2 EA  1000.00 2000.00 900.00 1800.00 1109.90  2219.80TEMP GDRL ANCH UNITS ******
(B-77)

0049 3387000000-N 862  1 EA  300.00 300.00 300.00 300.00 332.97  332.97TEMP GDRL ANCH UNITS ******
(CAT-1)

0050 3389100000-N SP   7 EA  750.00 5250.00 900.00 6300.00 832.42  5826.94TEMP GDRL ANCH UNITS 350

0051 3595000000-E 869  1,200 LF  3.00 3600.00 4.00 4800.00 3.33  3996.00RELAPPING GUARDRAIL

0052 3656000000-E 876  730 SY  1.00 730.00 2.15 1569.50 1.50  1095.00GEOTEXTILE FOR DRAINGE

0053 4048000000-E 902  3 CY  850.00 2550.00 850.00 2550.00 943.41  2830.23REINF CONC FOUNDTN

0054 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00 11.10  11.10PLN CONC FOUNDTN

0055 4060000000-E 903  2,416 LB  4.50 10872.00 4.50 10872.00 4.99  12055.84SUPPORT, BREAKAWAY STL BM

0056 4072000000-E 903  208 LF  4.88 1015.04 4.88 1015.04 5.42  1127.36SUPPORT, 3-LB STL U-CHAN

0057 4096000000-N 904  2 EA  80.00 160.00 80.00 160.00 88.79  177.58SIGN ERECTION, TYPE D

0058 4102000000-N 904  13 EA  50.00 650.00 50.00 650.00 55.49  721.37SIGN ERECTION, TYPE E

0059 4108000000-N 904  3 EA  80.00 240.00 80.00 240.00 88.79  266.37SIGN ERECTION, TYPE F

0060 4110000000-N 904  8 EA  375.00 3000.00 375.00 3000.00 416.21  3329.68SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0061 4152000000-N 907  1 EA  150.00 150.00 150.00 150.00 166.48  166.48DISPOSE SIGN SYST STL BM

0062 4155000000-N 907  13 EA  1.00 13.00 1.00 13.00 1.11  14.43DISPOSE SIGN SYST U-CHAN

0063 4236000000-N 907  5 EA  1.00 5.00 1.00 5.00 1.11  5.55DISPOSE SIGN, A, B OR C (GRD MTD)

0064 4238000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.11  1.11DISPOSE SIGN, D, E, F

0065 4400000000-E 1110  1,700 SF  4.25 7225.00 4.25 7225.00 4.43  7531.00WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  848 SF  10.00 8480.00 7.25 6148.00 1.16  983.68WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  56 SF  6.00 336.00 6.00 336.00 5.05  282.80WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  4 EA  2000.00 8000.00 3850.00 15400.00 2608.26  10433.04FLASHING ARROW BOARD

0069 4420000000-N 1120  2 EA  8000.00 16000.00 10375.00 20750.00 10710.53  21421.06PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  250 EA  50.00 12500.00 38.00 9500.00 90.38  22595.00DRUMS

0071 4435000000-N 1135  100 EA  40.00 4000.00 15.00 1500.00 27.82  2782.00CONES

0072 4445000000-E 1145  200 LF  18.00 3600.00 18.00 3600.00 17.76  3552.00BARRICADES (TYPE III)

0073 4455000000-N 1150  100 DAY 100.00 10000.00 150.00 15000.00 252.47  25247.00FLAGGER

0074 4465000000-N 1160  2 EA  3800.00 7600.00 7600.00 15200.00 4439.60  8879.20TEMPORARY CRASH CUSHIONS

0075 4480000000-N 1165  2 EA  2000.00 4000.00 19850.00 39700.00 22031.49  44062.98TMA

0076 4485000000-E 1170  2,830 LF  18.00 50940.00 18.00 50940.00 20.26  57335.80PORT CONC BARRIER

0077 4650000000-N 1251  700 EA  5.00 3500.00 5.00 3500.00 5.55  3885.00TEMP RAISED PVMT MRKS
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38439.3.FS1

FED AID NO BRNHS-220B(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. DLB, INC DBA DLB INC (OF VA)

MOORESVILLE,  NC HILLSVILLE,  VA

C203247OCT 15 2013

0.343 MI

0078 4685000000-E 1205  11,076 LF  0.52 5759.52 0.52 5759.52 0.58  6424.08THERMO PVT MKG LINES 4"90

0079 4686000000-E 1205  1,533 LF  0.65 996.45 0.65 996.45 0.72  1103.76THERMO PVT MKG LINES 4"120

0080 4695000000-E 1205  1,305 LF  1.65 2153.25 1.65 2153.25 1.83  2388.15THERMO PVT MKG LINES 8"90 MILS

0081 4770000000-E 1205  1,116 LF  3.00 3348.00 3.00 3348.00 3.33  3716.284" COLD APPL PLSTIC LINES TYPE **
(II)

0082 4770000000-E 1205  11,000 LF  1.45 15950.00 1.45 15950.00 1.61  17710.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0083 4810000000-E 1205  34,000 LF  0.28 9520.00 0.28 9520.00 0.31  10540.00PAINT PVMT MARKINGS 4"

0084 4820000000-E 1205  2,000 LF  1.00 2000.00 1.00 2000.00 1.11  2220.00PAINT PVMT MARKINGS 8"

0085 4850000000-E 1205  13,450 LF  0.68 9146.00 0.68 9146.00 0.75  10087.50LINE REMOVAL 4" WIDE

0086 4860000000-E 1205  1,500 LF  1.25 1875.00 1.25 1875.00 1.39  2085.00LINE REMOVAL 8" WIDE

0087 4900000000-N 1251  6 EA  50.00 300.00 50.00 300.00 55.49  332.94PERM RAISED PVMT MARKERS

0088 4905000000-N 1253  53 EA  45.00 2385.00 45.00 2385.00 49.95  2647.35SNOWPLB PVMT MRKER

0089 6000000000-E 1605  4,100 LF  1.90 7790.00 1.90 7790.00 2.11  8651.00TEMPORARY SILT FENCE

0090 6006000000-E 1610  255 TON 25.00 6375.00 35.00 8925.00 37.61  9590.55EROS CONTRL STONE CL A

0091 6009000000-E 1610  190 TON 35.00 6650.00 35.00 6650.00 465.13  88374.70EROS CONTRL STONE CL B

0092 6012000000-E 1610  270 TON 22.00 5940.00 30.00 8100.00 37.00  9990.00SEDIMENT CONTROL STONE

0093 6015000000-E 1615  4 ACR 1100.00 4400.00 1100.00 4400.00 1220.89  4883.56TEMPORARY MULCHING

0094 6018000000-E 1620  150 LB  3.50 525.00 3.50 525.00 3.88  582.00SEED FOR TEMP SEEDING

0095 6021000000-E 1620 0.5 TON 1400.00 700.00 1400.00 700.00 1553.86  776.93FERT FOR TEMP SEEDING

0096 6024000000-E 1622  200 LF  8.00 1600.00 12.00 2400.00 23.40  4680.00TEMPORARY SLOPE DRAINS

0097 6029000000-E SP   100 LF  1.90 190.00 1.90 190.00 0.92  92.00SAFETY FENCE

0098 6030000000-E 1630  190 CY  6.00 1140.00 12.00 2280.00 1.00  190.00SILT EXCAVATION

0099 6036000000-E 1631  7,565 SY  1.70 12860.50 1.70 12860.50 1.89  14297.85MATTING FOR EROS CONTROL

0100 6038000000-E SP   115 SY  7.50 862.50 7.50 862.50 8.32  956.80PERM SOIL REINF MAT

0101 6042000000-E 1632  975 LF  3.40 3315.00 3.40 3315.00 3.77  3675.751/4" HARDWARE CLOTH

0102 6071010000-E SP   100 LF  18.00 1800.00 8.00 800.00 6.66  666.00WATTLE

0103 6071020000-E SP   65 LB  10.00 650.00 9.50 617.50 15.54  1010.10POLYACRYLAMIDE (PAM)

0104 6084000000-E 1660 6.1 ACR 1995.00 12169.50 1995.00 12169.50 2214.25  13506.93SEEDING AND MULCHING

0105 6087000000-E 1660  2 ACR 90.00 180.00 90.00 180.00 99.89  199.78MOWING

0106 6090000000-E 1661  50 LB  8.50 425.00 8.50 425.00 9.43  471.50SEED FOR REPAIR SEEDING

0107 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1331.88  332.97FERT FOR REPAIR SEEDING

0108 6096000000-E 1662  100 LB  2.50 250.00 2.50 250.00 2.77  277.00SEED FOR SUPP SEEDING

0109 6102000000-E 1664  910 SY  8.00 7280.00 8.00 7280.00 8.88  8080.80SODDING

0110 6108000000-E 1665 2.5 TON 850.00 2125.00 850.00 2125.00 943.41  2358.53FERTILIZER TOPDRESSING

0111 6114500000-N 1667  10 MHR 30.00 300.00 20.00 200.00 23.84  238.40SPECIALIZED HAND MOWING

0112 6117000000-N SP   18 EA  200.00 3600.00 200.00 3600.00 221.98  3995.64RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0113 8035000000-N 402 Lump Sum 158000.00 119130.00  80882.71REMV EXIST STR **********
(25+66.99-L-)
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0114 8091000000-N 410 Lump Sum 12500.00 8715.00  25000.00FND EXCAV B** STA *******
(25+66.99-L-)

0115 8147000000-E 420  11,045 SF  23.87 263644.15 23.75 262318.75 30.00  331350.00REINF CONCRETE DECK SLAB

0116 8161000000-E 420  11,220 SF  0.40 4488.00 0.56 6283.20 0.55  6171.00GROOVING BRIDGE FLOORS

0117 8182000000-E 420 306.8 CY  644.18 197634.42 750.00 230100.00 720.00  220896.00CLASS A CONCRETE (BRIDGE)

0118 8210000000-N 422 Lump Sum 46100.00 37680.00  42535.10BRG APPR SLAB ***********
(25+66.99-L-)

0119 8217000000-E 425  50,784 LB  0.90 45705.60 1.00 50784.00 1.00  50784.00REINF STEEL (BRIDGE)

0120 8238000000-E 425  3,406 LB  1.82 6198.92 1.75 5960.50 2.00  6812.00SPIRAL COL REINF STL BRG

0121 8280000000-E 440 Lump Sum 437900.00 535000.00  442000.00STRUCTURAL STEEL

0122 8364000000-E 450  1,734 LF  37.86 65649.24 42.00 72828.00 33.28  57707.52HP12X53 PILES

0123 8503000000-E 460 532.1 LF  89.38 47559.10 77.70 41344.17 81.97  43616.24CONCRETE BARRIER RAIL

0124 8531000000-E 462  840 SY  68.34 57405.60 45.00 37800.00 79.91  67124.404" SLOPE PROTECTION

0125 8657000000-N 430 Lump Sum 9850.00 15000.00  10008.15ELASTOMERIC BEARINGS

0126 8706000000-N SP  Lump Sum 102900.00 100840.00  80000.00EXPANSION JOINT SEALS

 

    TOTAL 2831124.67 TOTAL 2918385.63 TOTAL  3072888.90CONTRACT TOTAL

 

    SUB-TOTAL 1375589.64 SUB-TOTAL 1394602.01 SUB-TOTAL  1608001.78ROADWAY ITEMS

    SUB-TOTAL 1455535.03 SUB-TOTAL 1523783.62 SUB-TOTAL  1464887.12STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-4621 2:00 PM 5 /  8 009

ROCKINGHAM

38439.3.FS1

FED AID NO BRNHS-220B(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA  

C203247OCT 15 2013

0.343 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 164185.50 200000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 13156.00 30000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 22640.00 54000.00  REINF BRG APPR **********
(25+44.36)

0004 0043000000-N 226 Lump Sum 55770.00 235000.00  GRADING

0005 0050000000-E 226  1 ACR 13560.00 13560.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  17.60 3520.00 16.00 3200.00  UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  69.00 13800.00 56.00 11200.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  1.50 750.00 4.50 2250.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   1,150 SF  52.00 59800.00 34.00 39100.00  TEMPORARY SHORING

0010 0318000000-E 300  70 TON 38.00 2660.00 35.00 2450.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  210 SY  2.60 546.00 4.00 840.00  FND CONDIT GEOTEXTILE

0012 0366000000-E 310  416 LF  44.85 18657.60 38.00 15808.00  15" RC PIPE CULV III

0013 0582000000-E 310  200 LF  48.85 9770.00 28.00 5600.00  15" CS PIPE CULV 0.064"

0014 0636000000-E 310  2 EA  232.66 465.32 385.00 770.00  **" CS ELBOW *****" THICK
(15", 0.064")

0015 0995000000-E 340  86 LF  16.80 1444.80 8.00 688.00  PIPE REMOVAL

0016 1099500000-E 505  100 CY  18.35 1835.00 25.00 2500.00  SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 35.00 7000.00 28.00 5600.00  CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  500 TON 41.25 20625.00 28.00 14000.00  INCIDENTAL STONE BASE

0019 1297000000-E 607  380 SY  11.25 4275.00 16.00 6080.00  MILL ASP PVMT *****" DTH
(1-1/2")

0020 1308000000-E 607  1,220 SY  4.50 5490.00 8.00 9760.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0021 1330000000-E 607  1,530 SY  7.00 10710.00 10.00 15300.00  INCIDENTAL MILLING

0022 1491000000-E 610  2,500 TON 52.75 131875.00 51.00 127500.00  ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  980 TON 57.90 56742.00 55.00 53900.00  ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  1,780 TON 61.30 109114.00 58.00 103240.00  ASP CONC SURF CRS S9.5C

0025 1525000000-E 610  10 TON 306.35 3063.50 395.00 3950.00  ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  265 TON 737.55 195450.75 650.00 172250.00  ASP FOR PLANT MIX

0027 1693000000-E 654  500 TON 170.00 85000.00 125.00 62500.00  ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665  7,350 LF  0.85 6247.50 1.35 9922.50  MILLED RUMBLE STRIPS

0029 2022000000-E 815 11.2 CY  45.00 504.00 16.50 184.80  SUBDRAIN EXCAVATION

0030 2033000000-E 815 8.4 CY  86.00 722.40 50.00 420.00  SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  50 LF  7.00 350.00 9.00 450.00  6" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  635.00 635.00 350.00 350.00  SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  42.50 255.00 16.00 96.00  6" OUTLET PIPE

0034 2286000000-N 840  4 EA  2309.50 9238.00 2700.00 10800.00  MASNRY DRAINAGE STRUCT

0035 2308000000-E 840 9.4 LF  307.00 2885.80 375.00 3525.00  MASNRY DRAINAGE STRUCT

0036 2354000000-N 840  1 EA  803.00 803.00 475.00 475.00  FRAME W/GRATE 840.22 STD

0037 2365000000-N 840  4 EA  455.00 1820.00 550.00 2200.00  FRAME W/2GRTS 840.22 STD

0038 2396000000-N 840  1 EA  705.00 705.00 475.00 475.00  FRAME W/COVER STD 840.54



NOV 13, 2013 09:26 AM

TIP NO B-4621 2:00 PM 6 /  8 009

ROCKINGHAM

38439.3.FS1

FED AID NO BRNHS-220B(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA  

C203247OCT 15 2013

0.343 MI

0039 2556000000-E 846  43 LF  133.00 5719.00 40.00 1720.00  SHOULDER BERM GUTTER

0040 2619000000-E 850  40 SY  108.00 4320.00 75.00 3000.00  4" CONCRETE PAVED DITCH

0041 2938000000-N 859  1 EA  1852.00 1852.00 3000.00 3000.00  CONVERT DI TO JB W/MH

0042 3030000000-E 862 237.5 LF  16.00 3800.00 17.00 4037.50  STL BM GUARDRAIL

0043 3150000000-N 862  10 EA  1.10 11.00 27.00 270.00  ADDIT GUARDRAIL POSTS

0044 3270000000-N SP   1 EA  1838.00 1838.00 1800.00 1800.00  GR ANCHOR TYPE 350

0045 3317000000-N 862  3 EA  1726.00 5178.00 1600.00 4800.00  GR ANCHOR TYPE B-77

0046 3345000000-E 864 2,787.5 LF  5.60 15610.00 7.00 19512.50  REMOVE & RESET GUARDRAIL

0047 3360000000-E 863  380 LF  1.10 418.00 3.00 1140.00  REMOVE EXISTING GUARDRAIL

0048 3387000000-N 862  2 EA  1115.00 2230.00 1400.00 2800.00  TEMP GDRL ANCH UNITS ******
(B-77)

0049 3387000000-N 862  1 EA  335.00 335.00 500.00 500.00  TEMP GDRL ANCH UNITS ******
(CAT-1)

0050 3389100000-N SP   7 EA  835.00 5845.00 900.00 6300.00  TEMP GDRL ANCH UNITS 350

0051 3595000000-E 869  1,200 LF  3.35 4020.00 3.50 4200.00  RELAPPING GUARDRAIL

0052 3656000000-E 876  730 SY  2.40 1752.00 3.00 2190.00  GEOTEXTILE FOR DRAINGE

0053 4048000000-E 902  3 CY  947.05 2841.15 1000.00 3000.00  REINF CONC FOUNDTN

0054 4054000000-E 902  1 CY  11.15 11.15 10.00 10.00  PLN CONC FOUNDTN

0055 4060000000-E 903  2,416 LB  5.00 12080.00 5.00 12080.00  SUPPORT, BREAKAWAY STL BM

0056 4072000000-E 903  208 LF  5.45 1133.60 5.25 1092.00  SUPPORT, 3-LB STL U-CHAN

0057 4096000000-N 904  2 EA  89.15 178.30 100.00 200.00  SIGN ERECTION, TYPE D

0058 4102000000-N 904  13 EA  55.70 724.10 75.00 975.00  SIGN ERECTION, TYPE E

0059 4108000000-N 904  3 EA  89.15 267.45 100.00 300.00  SIGN ERECTION, TYPE F

0060 4110000000-N 904  8 EA  417.80 3342.40 415.00 3320.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0061 4152000000-N 907  1 EA  167.10 167.10 165.00 165.00  DISPOSE SIGN SYST STL BM

0062 4155000000-N 907  13 EA  1.10 14.30 15.00 195.00  DISPOSE SIGN SYST U-CHAN

0063 4236000000-N 907  5 EA  1.10 5.50 15.00 75.00  DISPOSE SIGN, A, B OR C (GRD MTD)

0064 4238000000-N 907  1 EA  1.10 1.10 15.00 15.00  DISPOSE SIGN, D, E, F

0065 4400000000-E 1110  1,700 SF  4.45 7565.00 10.00 17000.00  WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  848 SF  16.82 14263.36 8.00 6784.00  WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  56 SF  5.10 285.60 7.00 392.00  WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  4 EA  6585.00 26340.00 4000.00 16000.00  FLASHING ARROW BOARD

0069 4420000000-N 1120  2 EA  12239.00 24478.00 15000.00 30000.00  PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  250 EA  62.40 15600.00 50.00 12500.00  DRUMS

0071 4435000000-N 1135  100 EA  33.40 3340.00 25.00 2500.00  CONES

0072 4445000000-E 1145  200 LF  29.55 5910.00 20.00 4000.00  BARRICADES (TYPE III)

0073 4455000000-N 1150  100 DAY 20.65 2065.00 200.00 20000.00  FLAGGER

0074 4465000000-N 1160  2 EA  4233.00 8466.00 4200.00 8400.00  TEMPORARY CRASH CUSHIONS

0075 4480000000-N 1165  2 EA  3509.00 7018.00 13500.00 27000.00  TMA

0076 4485000000-E 1170  2,830 LF  20.05 56741.50 20.00 56600.00  PORT CONC BARRIER

0077 4650000000-N 1251  700 EA  5.60 3920.00 6.00 4200.00  TEMP RAISED PVMT MRKS
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0.343 MI

0078 4685000000-E 1205  11,076 LF  0.60 6645.60 1.00 11076.00  THERMO PVT MKG LINES 4"90

0079 4686000000-E 1205  1,533 LF  0.75 1149.75 1.50 2299.50  THERMO PVT MKG LINES 4"120

0080 4695000000-E 1205  1,305 LF  1.80 2349.00 2.25 2936.25  THERMO PVT MKG LINES 8"90 MILS

0081 4770000000-E 1205  1,116 LF  3.30 3682.80 2.25 2511.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0082 4770000000-E 1205  11,000 LF  1.60 17600.00 1.50 16500.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0083 4810000000-E 1205  34,000 LF  0.30 10200.00 0.40 13600.00  PAINT PVMT MARKINGS 4"

0084 4820000000-E 1205  2,000 LF  1.10 2200.00 0.55 1100.00  PAINT PVMT MARKINGS 8"

0085 4850000000-E 1205  13,450 LF  0.80 10760.00 0.60 8070.00  LINE REMOVAL 4" WIDE

0086 4860000000-E 1205  1,500 LF  1.40 2100.00 1.20 1800.00  LINE REMOVAL 8" WIDE

0087 4900000000-N 1251  6 EA  55.70 334.20 15.00 90.00  PERM RAISED PVMT MARKERS

0088 4905000000-N 1253  53 EA  50.15 2657.95 90.00 4770.00  SNOWPLB PVMT MRKER

0089 6000000000-E 1605  4,100 LF  3.30 13530.00 3.00 12300.00  TEMPORARY SILT FENCE

0090 6006000000-E 1610  255 TON 44.65 11385.75 47.00 11985.00  EROS CONTRL STONE CL A

0091 6009000000-E 1610  190 TON 50.00 9500.00 60.00 11400.00  EROS CONTRL STONE CL B

0092 6012000000-E 1610  270 TON 40.60 10962.00 47.00 12690.00  SEDIMENT CONTROL STONE

0093 6015000000-E 1615  4 ACR 1225.60 4902.40 1200.00 4800.00  TEMPORARY MULCHING

0094 6018000000-E 1620  150 LB  3.90 585.00 4.00 600.00  SEED FOR TEMP SEEDING

0095 6021000000-E 1620 0.5 TON 1560.00 780.00 1400.00 700.00  FERT FOR TEMP SEEDING

0096 6024000000-E 1622  200 LF  33.00 6600.00 15.00 3000.00  TEMPORARY SLOPE DRAINS

0097 6029000000-E SP   100 LF  2.10 210.00 3.00 300.00  SAFETY FENCE

0098 6030000000-E 1630  190 CY  19.15 3638.50 10.00 1900.00  SILT EXCAVATION

0099 6036000000-E 1631  7,565 SY  1.90 14373.50 2.00 15130.00  MATTING FOR EROS CONTROL

0100 6038000000-E SP   115 SY  8.35 960.25 8.00 920.00  PERM SOIL REINF MAT

0101 6042000000-E 1632  975 LF  3.80 3705.00 4.50 4387.50  1/4" HARDWARE CLOTH

0102 6071010000-E SP   100 LF  10.60 1060.00 8.00 800.00  WATTLE

0103 6071020000-E SP   65 LB  15.80 1027.00 10.00 650.00  POLYACRYLAMIDE (PAM)

0104 6084000000-E 1660 6.1 ACR 2222.00 13554.20 2200.00 13420.00  SEEDING AND MULCHING

0105 6087000000-E 1660  2 ACR 100.00 200.00 100.00 200.00  MOWING

0106 6090000000-E 1661  50 LB  9.50 475.00 9.00 450.00  SEED FOR REPAIR SEEDING

0107 6093000000-E 1661 0.25 TON 1337.00 334.25 1300.00 325.00  FERT FOR REPAIR SEEDING

0108 6096000000-E 1662  100 LB  2.80 280.00 2.50 250.00  SEED FOR SUPP SEEDING

0109 6102000000-E 1664  910 SY  8.90 8099.00 9.00 8190.00  SODDING

0110 6108000000-E 1665 2.5 TON 947.05 2367.63 940.00 2350.00  FERTILIZER TOPDRESSING

0111 6114500000-N 1667  10 MHR 22.25 222.50 25.00 250.00  SPECIALIZED HAND MOWING

0112 6117000000-N SP   18 EA  150.00 2700.00 250.00 4500.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0113 8035000000-N 402 Lump Sum 100000.00 178000.00  REMV EXIST STR **********
(25+66.99-L-)



NOV 13, 2013 09:26 AM

TIP NO B-4621 2:00 PM 8 /  8 009

ROCKINGHAM

38439.3.FS1

FED AID NO BRNHS-220B(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA
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0.343 MI

0114 8091000000-N 410 Lump Sum 37000.00 46000.00  FND EXCAV B** STA *******
(25+66.99-L-)

0115 8147000000-E 420  11,045 SF  26.00 287170.00 32.75 361723.75  REINF CONCRETE DECK SLAB

0116 8161000000-E 420  11,220 SF  0.75 8415.00 0.75 8415.00  GROOVING BRIDGE FLOORS

0117 8182000000-E 420 306.8 CY  1180.00 362024.00 835.00 256178.00  CLASS A CONCRETE (BRIDGE)

0118 8210000000-N 422 Lump Sum 80000.00 82000.00  BRG APPR SLAB ***********
(25+66.99-L-)

0119 8217000000-E 425  50,784 LB  0.86 43674.24 0.78 39611.52  REINF STEEL (BRIDGE)

0120 8238000000-E 425  3,406 LB  1.32 4495.92 2.00 6812.00  SPIRAL COL REINF STL BRG

0121 8280000000-E 440 Lump Sum 539000.00 510000.00  STRUCTURAL STEEL

0122 8364000000-E 450  1,734 LF  52.00 90168.00 50.00 86700.00  HP12X53 PILES

0123 8503000000-E 460 532.1 LF  78.00 41503.80 86.00 45760.60  CONCRETE BARRIER RAIL

0124 8531000000-E 462  840 SY  132.00 110880.00 82.00 68880.00  4" SLOPE PROTECTION

0125 8657000000-N 430 Lump Sum 16000.00 19000.00  ELASTOMERIC BEARINGS

0126 8706000000-N SP  Lump Sum 105000.00 115000.00  EXPANSION JOINT SEALS

 

    TOTAL 3282220.02 TOTAL 3488789.42  CONTRACT TOTAL

 

    SUB-TOTAL 1456889.06 SUB-TOTAL 1664708.55  ROADWAY ITEMS

    SUB-TOTAL 1825330.96 SUB-TOTAL 1824080.87  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2831124.67   SMITH-ROWE, LLC

     2  2918385.63   DANE CONSTRUCTION, INC.

     3  3072888.90   DLB, INC DBA DLB INC (OF VA)

     4  3282220.02   ENGLISH CONSTRUCTION CO., INC.

     5  3488789.42   ALLEGHENY CONSTRUCTION CO INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 86267.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 2925.00 5470.00  BRG APP SUB REG TIER**
(16+90.50-L-)

0003 0043000000-N 226 Lump Sum 286620.00 285000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  29.65 5930.00 20.00 4000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  141 CY  11.40 1607.40 25.00 3525.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  600 CY  12.00 7200.00 28.00 16800.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,100 SY  2.00 2200.00 2.50 2750.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 32.00 640.00 45.00 900.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  6.50 260.00 2.50 100.00  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  88 LF  45.00 3960.00 25.00 2200.00  15" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  110.00 440.00 255.00 1020.00  **" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  20 LF  45.00 900.00 35.00 700.00  15" RCP CULV CLASS IV

0014 0995000000-E 340  60 LF  16.00 960.00 15.00 900.00  PIPE REMOVAL

0015 1099500000-E 505  100 CY  20.40 2040.00 15.00 1500.00  SHALLOW UNDERCUT

0016 1099700000-E 505  200 TON 25.00 5000.00 25.00 5000.00  CLASS IV SUBGRD STABILIZATION

0017 1121000000-E 520  335 TON 30.00 10050.00 22.00 7370.00  AGGREGATE BASE COURSE

0018 1220000000-E 545  50 TON 33.00 1650.00 30.00 1500.00  INCIDENTAL STONE BASE

0019 1275000000-E 600  315 GAL 3.80 1197.00 3.80 1197.00  PRIME COAT

0020 1330000000-E 607  530 SY  15.75 8347.50 13.00 6890.00  INCIDENTAL MILLING

0021 1489000000-E 610  280 TON 66.00 18480.00 66.00 18480.00  ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  430 TON 79.00 33970.00 79.00 33970.00  ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  45 TON 646.00 29070.00 646.00 29070.00  ASP FOR PLANT MIX

0024 2000000000-N 806  8 EA  197.00 1576.00 250.00 2000.00  RIGHT OF WAY MARKERS

0025 2286000000-N 840  3 EA  1350.00 4050.00 1375.00 4125.00  MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  3 EA  555.00 1665.00 575.00 1725.00  FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  36 LF  85.00 3060.00 35.00 1260.00  SHOULDER BERM GUTTER

0028 2752000000-E SP   3 LF  120.00 360.00 40.00 120.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  75 LF  14.50 1087.50 14.50 1087.50  STL BM GUARDRAIL

0030 3150000000-N 862  15 EA  11.00 165.00 11.00 165.00  ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00  GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0033 3380000000-E 862  350 LF  5.00 1750.00 5.00 1750.00  TEMP STL BM GUARDRAIL

0034 3387000000-N 862  4 EA  700.00 2800.00 700.00 2800.00  TEMP GDRL ANCH UNITS ******
(III)

0035 3389100000-N SP   4 EA  700.00 2800.00 700.00 2800.00  TEMP GDRL ANCH UNITS 350

0036 3635000000-E 876  109 TON 43.00 4687.00 37.00 4033.00  RIP RAP, CLASS II

0037 3649000000-E 876  4 TON 172.50 690.00 50.00 200.00  RIP RAP, CLASS B

0038 3656000000-E 876  1,791 SY  1.15 2059.65 2.25 4029.75  GEOTEXTILE FOR DRAINGE
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0039 4072000000-E 903  92 LF  4.77 438.84 4.95 455.40  SUPPORT, 3-LB STL U-CHAN

0040 4096000000-N 904  2 EA  95.00 190.00 100.00 200.00  SIGN ERECTION, TYPE D

0041 4102000000-N 904  1 EA  50.00 50.00 75.00 75.00  SIGN ERECTION, TYPE E

0042 4155000000-N 907  6 EA  1.00 6.00 7.50 45.00  DISPOSE SIGN SYST U-CHAN

0043 4400000000-E 1110  104 SF  10.00 1040.00 5.60 582.40  WORK ZONE SIGNS (STAT)

0044 4405000000-E 1110  122 SF  15.00 1830.00 5.80 707.60  WORK ZONE SIGNS (PORT)

0045 4410000000-E 1110  92 SF  6.00 552.00 5.10 469.20  WORK ZONE SIGNS (BARR)

0046 4430000000-N 1130  53 EA  60.00 3180.00 38.00 2014.00  DRUMS

0047 4435000000-N 1135  68 EA  40.00 2720.00 14.65 996.20  CONES

0048 4445000000-E 1145  48 LF  15.00 720.00 24.50 1176.00  BARRICADES (TYPE III)

0049 4455000000-N 1150  48 DAY 225.00 10800.00 150.00 7200.00  FLAGGER

0050 4516000000-N 1180  10 EA  55.00 550.00 26.50 265.00  SKINNY DRUM

0051 4650000000-N 1251  38 EA  10.00 380.00 10.00 380.00  TEMP RAISED PVMT MRKS

0052 4810000000-E 1205  19,752 LF  0.28 5530.56 0.28 5530.56  PAINT PVMT MARKINGS 4"

0053 4850000000-E 1205  984 LF  1.00 984.00 1.00 984.00  LINE REMOVAL 4" WIDE

0054 6000000000-E 1605  2,200 LF  2.20 4840.00 2.20 4840.00  TEMPORARY SILT FENCE

0055 6006000000-E 1610  225 TON 28.00 6300.00 40.00 9000.00  EROS CONTRL STONE CL A

0056 6009000000-E 1610  520 TON 34.00 17680.00 42.00 21840.00  EROS CONTRL STONE CL B

0057 6012000000-E 1610  485 TON 27.00 13095.00 35.00 16975.00  SEDIMENT CONTROL STONE

0058 6015000000-E 1615  4 ACR 750.00 3000.00 1075.00 4300.00  TEMPORARY MULCHING

0059 6018000000-E 1620  150 LB  3.50 525.00 4.75 712.50  SEED FOR TEMP SEEDING

0060 6021000000-E 1620 1.5 TON 1100.00 1650.00 985.00 1477.50  FERT FOR TEMP SEEDING

0061 6024000000-E 1622  625 LF  7.00 4375.00 15.00 9375.00  TEMPORARY SLOPE DRAINS

0062 6029000000-E SP   200 LF  1.70 340.00 2.00 400.00  SAFETY FENCE

0063 6030000000-E 1630  1,260 CY  5.00 6300.00 15.00 18900.00  SILT EXCAVATION

0064 6036000000-E 1631  7,500 SY  1.25 9375.00 1.70 12750.00  MATTING FOR EROS CONTROL

0065 6037000000-E SP   350 SY  5.00 1750.00 7.00 2450.00  COIR FIBER MAT

0066 6038000000-E SP   325 SY  5.00 1625.00 7.25 2356.25  PERM SOIL REINF MAT

0067 6042000000-E 1632  250 LF  4.00 1000.00 3.50 875.00  1/4" HARDWARE CLOTH

0068 6070000000-N 1639  12 EA  50.00 600.00 475.00 5700.00  SPECIAL STILLING BASINS

0069 6071010000-E SP   100 LF  18.00 1800.00 6.50 650.00  WATTLE

0070 6071020000-E SP   100 LB  5.00 500.00 8.00 800.00  POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  475 LF  7.10 3372.50 6.75 3206.25  COIR FIBER BAFFLE

0072 6071050000-E SP   6 EA  800.00 4800.00 1175.00 7050.00  **" SKIMMER
(1-1/2")

0073 6084000000-E 1660  4 ACR 1965.00 7860.00 2445.00 9780.00  SEEDING AND MULCHING

0074 6087000000-E 1660  2 ACR 100.00 200.00 85.00 170.00  MOWING

0075 6090000000-E 1661  50 LB  3.00 150.00 8.00 400.00  SEED FOR REPAIR SEEDING

0076 6093000000-E 1661 0.25 TON 1100.00 275.00 800.00 200.00  FERT FOR REPAIR SEEDING

0077 6096000000-E 1662  100 LB  5.00 500.00 2.00 200.00  SEED FOR SUPP SEEDING

0078 6108000000-E 1665  3 TON 1100.00 3300.00 800.00 2400.00  FERTILIZER TOPDRESSING



NOV 13, 2013 09:26 AM

TIP NO B-5162 2:00 PM 3 /  3 010

CASWELL

42337.3.FD1

FED AID NO BRZ-1523(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #35 OVER N FORK RATTLESNAKE CREEK ON SR-1523 (BLANCH RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203252OCT 15 2013

0.148 MI

0079 6114500000-N 1667  10 MHR 65.00 650.00 25.00 250.00  SPECIALIZED HAND MOWING

0080 6117000000-N SP   25 EA  125.00 3125.00 125.00 3125.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0081 8007000000-N SP  Lump Sum 303250.00 315000.00  CM&R TEMP STR ***********
(16+90.50-L-)

0082 8017000000-N SP  Lump Sum 21900.00 20000.00  CM&R TEMP ACCESS ***********
(16+90.50-L-)

0083 8035000000-N 402 Lump Sum 55000.00 90000.00  REMV EXIST STR **********
(16+90.50-L-)

0084 8105520000-E 411 170.18 LF  643.67 109539.76 570.00 97002.60  3'-0" DRILLD PIER IN SOIL

0085 8105620000-E 411  59 LF  643.67 37976.53 760.00 44840.00  3'-0" DRILLD PIER NO SOIL

0086 8111200000-E 411  129 LF  217.64 28075.56 194.00 25026.00  PERM STL CASING FOR 3' PIER

0087 8113000000-N 411  6 EA  220.00 1320.00 200.00 1200.00  SID INSPECTIONS

0088 8114000000-N 411  6 EA  450.00 2700.00 400.00 2400.00  SPT TESTING

0089 8115000000-N 411  2 EA  2150.00 4300.00 1900.00 3800.00  CSL TESTING

0090 8121000000-N 412 Lump Sum 1550.00 13630.00  UNCL STR EXCAV STA *****
(16+90.50-L-)

0091 8182000000-E 420  65 CY  795.34 51697.10 870.00 56550.00  CLASS A CONCRETE (BRIDGE)

0092 8210000000-N 422 Lump Sum 16600.00 13180.00  BRG APPR SLAB ***********
(16+90.50-L-)

0093 8217000000-E 425  30,605 LB  0.95 29074.75 1.00 30605.00  REINF STEEL (BRIDGE)

0094 8238000000-E 425  5,460 LB  2.09 11411.40 1.41 7698.60  SPIRAL COL REINF STL BRG

0095 8364000000-E 450  405 LF  39.25 15896.25 48.00 19440.00  HP12X53 PILES

0096 8505000000-E 460 270.75 LF  78.98 21383.84 70.00 18952.50  VERT CONC BARRIER RAIL

0097 8608000000-E 876  925 TON 36.97 34197.25 55.00 50875.00  RIP RAP II (2'-0")

0098 8622000000-E 876  1,015 SY  2.20 2233.00 3.20 3248.00  GEOTEXTILE FOR DRAINAGE

0099 8657000000-N 430 Lump Sum 6625.00 8000.00  ELASTOMERIC BEARINGS

0100 8762000000-E 430  1,350 LF  134.63 181750.50 140.00 189000.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1607337.89 TOTAL 1725214.81  CONTRACT TOTAL

 

    SUB-TOTAL 670856.95 SUB-TOTAL 714767.11  ROADWAY ITEMS

    SUB-TOTAL 936480.94 SUB-TOTAL 1010447.70  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1607337.89   SMITH-ROWE, LLC

     2  1725214.81   DANE CONSTRUCTION, INC.



NOV 13, 2013 09:26 AM

TIP NO B-5163 2:00 PM 1 /  6 011

ROCKINGHAM

42338.3.FD1

FED AID NO BRZ-1354(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C203307OCT 15 2013

0.155 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 50250.00  50525.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 8600.00  10900.00BRG APP SUB REG TIER**
(15+53.00 -L-)

0003 0043000000-N 226 Lump Sum 76550.00 78320.00  55000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00 15.40 3080.00 20.00  4000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  23.00 4600.00 10.00 2000.00 28.00  5600.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  2.00 800.00 2.00 800.00 2.50  1000.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 45.00 450.00 47.00 470.00 45.00  450.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  30 SY  2.00 60.00 5.85 175.50 2.50  75.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  28 LF  55.00 1540.00 51.50 1442.00 25.00  700.0015" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  225.00 450.00 100.00 200.00 255.00  510.00**" DRAINAGE PIPE ELBOW
(15")

0012 0344000000-E 310  20 LF  65.00 1300.00 50.00 1000.00 30.00  600.0018" SIDE DRAIN PIPE

0013 0448200000-E 310  24 LF  84.00 2016.00 47.00 1128.00 36.00  864.0015" RCP CULV CLASS IV

0014 0995000000-E 340  27 LF  12.00 324.00 14.00 378.00 15.00  405.00PIPE REMOVAL

0015 1121000000-E 520  20 TON 35.00 700.00 44.00 880.00 55.00  1100.00AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 35.00 3500.00 31.00 3100.00 30.00  3000.00INCIDENTAL STONE BASE

0017 1275000000-E 600  15 GAL 20.00 300.00 20.00 300.00 20.00  300.00PRIME COAT

0018 1489000000-E 610  480 TON 56.00 26880.00 56.00 26880.00 56.00  26880.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  275 TON 70.00 19250.00 68.00 18700.00 68.00  18700.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  40 TON 710.00 28400.00 710.00 28400.00 710.00  28400.00ASP FOR PLANT MIX

0021 2000000000-N 806  9 EA  250.00 2250.00 197.00 1773.00 250.00  2250.00RIGHT OF WAY MARKERS

0022 2022000000-E 815  25 CY  4.00 100.00 30.00 750.00 45.00  1125.00SUBDRAIN EXCAVATION

0023 2033000000-E 815  20 CY  20.00 400.00 60.00 1200.00 50.00  1000.00SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  100 LF  3.00 300.00 8.00 800.00 6.50  650.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  50.00 50.00 250.00 250.00 350.00  350.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  15.00 90.00 20.00 120.00 50.00  300.006" OUTLET PIPE

0027 2286000000-N 840  2 EA  2100.00 4200.00 1265.00 2530.00 1375.00  2750.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  650.00 1300.00 555.00 1110.00 575.00  1150.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  52 LF  60.00 3120.00 65.00 3380.00 35.00  1820.00SHOULDER BERM GUTTER

0030 2752000000-E SP   4 LF  60.00 240.00 185.00 740.00 35.00  140.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862  75 LF  14.50 1087.50 14.50 1087.50 14.50  1087.50STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1465.00 5860.00 1465.00 5860.00 1375.00  5500.00GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1800.00  7200.00GR ANCHOR TYPE 350

0035 3628000000-E 876  9 TON 79.00 711.00 85.00 765.00 35.00  315.00RIP RAP, CLASS I

0036 3649000000-E 876  1 TON 110.00 110.00 215.00 215.00 50.00  50.00RIP RAP, CLASS B

0037 3656000000-E 876  990 SY  2.00 1980.00 1.45 1435.50 2.25  2227.50GEOTEXTILE FOR DRAINGE

0038 4072000000-E 903  76 LF  4.88 370.88 4.88 370.88 4.88  370.88SUPPORT, 3-LB STL U-CHAN

0039 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 85.00  170.00SIGN ERECTION, TYPE D



NOV 13, 2013 09:26 AM

TIP NO B-5163 2:00 PM 2 /  6 011

ROCKINGHAM

42338.3.FD1

FED AID NO BRZ-1354(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C203307OCT 15 2013

0.155 MI

0040 4102000000-N 904  1 EA  65.00 65.00 65.00 65.00 65.00  65.00SIGN ERECTION, TYPE E

0041 4155000000-N 907  9 EA  1.00 9.00 1.00 9.00 1.00  9.00DISPOSE SIGN SYST U-CHAN

0042 4400000000-E 1110  414 SF  4.25 1759.50 4.25 1759.50 4.25  1759.50WORK ZONE SIGNS (STAT)

0043 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 6.00  564.00WORK ZONE SIGNS (BARR)

0044 4445000000-E 1145  80 LF  15.00 1200.00 15.00 1200.00 15.00  1200.00BARRICADES (TYPE III)

0045 4810000000-E 1205  7,800 LF  0.32 2496.00 0.32 2496.00 0.32  2496.00PAINT PVMT MARKINGS 4"

0046 4850000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.00  600.00LINE REMOVAL 4" WIDE

0047 4905000000-N 1253  67 EA  35.00 2345.00 35.00 2345.00 35.00  2345.00SNOWPLB PVMT MRKER

0048 6000000000-E 1605  1,300 LF  2.50 3250.00 2.25 2925.00 2.50  3250.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  165 TON 20.00 3300.00 25.00 4125.00 32.00  5280.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  445 TON 20.00 8900.00 26.00 11570.00 32.00  14240.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  270 TON 20.00 5400.00 22.50 6075.00 28.00  7560.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615  2 ACR 1200.00 2400.00 1400.00 2800.00 1200.00  2400.00TEMPORARY MULCHING

0053 6018000000-E 1620  100 LB  4.00 400.00 4.00 400.00 5.00  500.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620 1.25 TON 1200.00 1500.00 700.00 875.00 900.00  1125.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  4.00 800.00 5.00 1000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   100 LF  2.00 200.00 2.00 200.00 2.00  200.00SAFETY FENCE

0057 6030000000-E 1630  240 CY  5.00 1200.00 10.00 2400.00 15.00  3600.00SILT EXCAVATION

0058 6036000000-E 1631  4,000 SY  1.95 7800.00 1.50 6000.00 1.80  7200.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   300 SY  3.00 900.00 4.00 1200.00 7.00  2100.00COIR FIBER MAT

0060 6038000000-E SP   550 SY  4.00 2200.00 4.00 2200.00 7.20  3960.00PERM SOIL REINF MAT

0061 6042000000-E 1632  375 LF  3.50 1312.50 4.00 1500.00 3.50  1312.501/4" HARDWARE CLOTH

0062 6070000000-N 1639  4 EA  165.00 660.00 350.00 1400.00 475.00  1900.00SPECIAL STILLING BASINS

0063 6071010000-E SP   50 LF  8.00 400.00 20.00 1000.00 6.50  325.00WATTLE

0064 6071020000-E SP   135 LB  10.00 1350.00 4.00 540.00 8.00  1080.00POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  40 LF  9.00 360.00 20.00 800.00 6.50  260.00COIR FIBER BAFFLE

0066 6071050000-E SP   1 EA  1300.00 1300.00 750.00 750.00 1175.00  1175.00**" SKIMMER
(1-1/2")

0067 6084000000-E 1660  2 ACR 2200.00 4400.00 4000.00 8000.00 4840.00  9680.00SEEDING AND MULCHING

0068 6087000000-E 1660  1 ACR 20.00 20.00 50.00 50.00 75.00  75.00MOWING

0069 6090000000-E 1661  50 LB  4.00 200.00 4.00 200.00 6.75  337.50SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 2000.00 500.00 1200.00 300.00 799.00  199.75FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 2.00  100.00SEED FOR SUPP SEEDING

0072 6108000000-E 1665 1.25 TON 1200.00 1500.00 900.00 1125.00 799.00  998.75FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 12.00 120.00 40.00 400.00 18.00  180.00SPECIALIZED HAND MOWING

0074 6117000000-N SP   18 EA  1.00 18.00 250.00 4500.00 125.00  2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 5000.00 6000.00  20000.00CM&R TEMP ACCESS ***********
(15+53.00-L-)

0076 8035000000-N 402 Lump Sum 32000.00 64500.00  75000.00REMV EXIST STR **********
(15+53.00-L-)



NOV 13, 2013 09:26 AM

TIP NO B-5163 2:00 PM 3 /  6 011

ROCKINGHAM

42338.3.FD1

FED AID NO BRZ-1354(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C203307OCT 15 2013

0.155 MI

0077 8105540000-E 411 16.2 LF  900.00 14580.00 1449.08 23475.10 1143.00  18516.603'-6" DRILLD PIER IN SOIL

0078 8105640000-E 411  48 LF  900.00 43200.00 1449.08 69555.84 1168.00  56064.003'-6" DRILLD PIER NO SOIL

0079 8111400000-E 411 16.4 LF  272.00 4460.80 360.35 5909.74 280.00  4592.00PERM STL CASING FOR 3'-6" PIER

0080 8112730000-N 450  2 EA  1750.00 3500.00 2775.00 5550.00 1500.00  3000.00PDA TESTING

0081 8113000000-N 411  1 EA  300.00 300.00 340.00 340.00 300.00  300.00SID INSPECTIONS

0082 8115000000-N 411  1 EA  1700.00 1700.00 1915.00 1915.00 1700.00  1700.00CSL TESTING

0083 8121000000-N 412 Lump Sum 15000.00 30800.00  42000.00UNCL STR EXCAV STA *****
(15+53.00-L-)

0084 8182000000-E 420 80.8 CY  800.00 64640.00 737.73 59608.58 625.00  50500.00CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 17000.00 15600.00  11750.00BRG APPR SLAB ***********
(15+53.00-L-)

0086 8217000000-E 425  18,869 LB  1.20 22642.80 0.96 18114.24 0.90  16982.10REINF STEEL (BRIDGE)

0087 8238000000-E 425  2,463 LB  4.50 11083.50 2.15 5295.45 1.20  2955.60SPIRAL COL REINF STL BRG

0088 8364000000-E 450  250 LF  65.00 16250.00 47.31 11827.50 45.75  11437.50HP12X53 PILES

0089 8391000000-N 450  10 EA  200.00 2000.00 195.00 1950.00 192.00  1920.00STEEL PILE POINTS

0090 8505000000-E 460 320.3 LF  79.00 25303.70 84.72 27135.82 86.00  27545.80VERT CONC BARRIER RAIL

0091 8608000000-E 876  271 TON 40.00 10840.00 42.02 11387.42 44.00  11924.00RIP RAP II (2'-0")

0092 8622000000-E 876  301 SY  2.00 602.00 2.20 662.20 2.90  872.90GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 4135.00 4400.00  6784.00ELASTOMERIC BEARINGS

0094 8753200000-E 430  900 LF  250.00 225000.00 253.08 227772.00 260.00  234000.003'-0"X 3'-3" PRESTR BOX BEAM

0095 8763000000-E 430  540 LF  175.00 94500.00 161.04 86961.60 170.00  91800.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 927382.18 TOTAL 1005550.37 TOTAL  1010591.38CONTRACT TOTAL

 

    SUB-TOTAL 313644.38 SUB-TOTAL 326789.88 SUB-TOTAL  320946.88ROADWAY ITEMS

    SUB-TOTAL 613737.80 SUB-TOTAL 678760.49 SUB-TOTAL  689644.50STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-5163 2:00 PM 4 /  6 011

ROCKINGHAM

42338.3.FD1

FED AID NO BRZ-1354(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA   

C203307OCT 15 2013

0.155 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00   BRG APP SUB REG TIER**
(15+53.00 -L-)

0003 0043000000-N 226 Lump Sum 100000.00   GRADING

0004 0050000000-E 226  1 ACR 3500.00 3500.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  48.00 9600.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  4.50 1800.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 46.00 460.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  30 SY  4.00 120.00   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  28 LF  46.00 1288.00   15" DRAINAGE PIPE

0011 0335850000-E 305  2 EA  650.00 1300.00   **" DRAINAGE PIPE ELBOW
(15")

0012 0344000000-E 310  20 LF  70.00 1400.00   18" SIDE DRAIN PIPE

0013 0448200000-E 310  24 LF  74.00 1776.00   15" RCP CULV CLASS IV

0014 0995000000-E 340  27 LF  32.00 864.00   PIPE REMOVAL

0015 1121000000-E 520  20 TON 55.00 1100.00   AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 34.00 3400.00   INCIDENTAL STONE BASE

0017 1275000000-E 600  15 GAL 30.00 450.00   PRIME COAT

0018 1489000000-E 610  480 TON 65.00 31200.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  275 TON 78.00 21450.00   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  40 TON 710.00 28400.00   ASP FOR PLANT MIX

0021 2000000000-N 806  9 EA  250.00 2250.00   RIGHT OF WAY MARKERS

0022 2022000000-E 815  25 CY  12.00 300.00   SUBDRAIN EXCAVATION

0023 2033000000-E 815  20 CY  45.00 900.00   SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815  100 LF  8.00 800.00   6" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  325.00 325.00   SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  14.00 84.00   6" OUTLET PIPE

0027 2286000000-N 840  2 EA  2100.00 4200.00   MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  475.00 950.00   FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  52 LF  40.00 2080.00   SHOULDER BERM GUTTER

0030 2752000000-E SP   4 LF  65.00 260.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862  75 LF  16.00 1200.00   STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  18.00 90.00   ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1200.00 4800.00   GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  2200.00 8800.00   GR ANCHOR TYPE 350

0035 3628000000-E 876  9 TON 75.00 675.00   RIP RAP, CLASS I

0036 3649000000-E 876  1 TON 75.00 75.00   RIP RAP, CLASS B

0037 3656000000-E 876  990 SY  2.00 1980.00   GEOTEXTILE FOR DRAINGE

0038 4072000000-E 903  76 LF  6.00 456.00   SUPPORT, 3-LB STL U-CHAN

0039 4096000000-N 904  2 EA  125.00 250.00   SIGN ERECTION, TYPE D



NOV 13, 2013 09:26 AM

TIP NO B-5163 2:00 PM 5 /  6 011

ROCKINGHAM

42338.3.FD1

FED AID NO BRZ-1354(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA   

C203307OCT 15 2013

0.155 MI

0040 4102000000-N 904  1 EA  100.00 100.00   SIGN ERECTION, TYPE E

0041 4155000000-N 907  9 EA  15.00 135.00   DISPOSE SIGN SYST U-CHAN

0042 4400000000-E 1110  414 SF  6.00 2484.00   WORK ZONE SIGNS (STAT)

0043 4410000000-E 1110  94 SF  6.00 564.00   WORK ZONE SIGNS (BARR)

0044 4445000000-E 1145  80 LF  20.00 1600.00   BARRICADES (TYPE III)

0045 4810000000-E 1205  7,800 LF  0.50 3900.00   PAINT PVMT MARKINGS 4"

0046 4850000000-E 1205  600 LF  1.50 900.00   LINE REMOVAL 4" WIDE

0047 4905000000-N 1253  67 EA  40.00 2680.00   SNOWPLB PVMT MRKER

0048 6000000000-E 1605  1,300 LF  3.00 3900.00   TEMPORARY SILT FENCE

0049 6006000000-E 1610  165 TON 64.00 10560.00   EROS CONTRL STONE CL A

0050 6009000000-E 1610  445 TON 67.00 29815.00   EROS CONTRL STONE CL B

0051 6012000000-E 1610  270 TON 54.00 14580.00   SEDIMENT CONTROL STONE

0052 6015000000-E 1615  2 ACR 1400.00 2800.00   TEMPORARY MULCHING

0053 6018000000-E 1620  100 LB  5.00 500.00   SEED FOR TEMP SEEDING

0054 6021000000-E 1620 1.25 TON 1000.00 1250.00   FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  15.00 3000.00   TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   100 LF  3.00 300.00   SAFETY FENCE

0057 6030000000-E 1630  240 CY  12.00 2880.00   SILT EXCAVATION

0058 6036000000-E 1631  4,000 SY  2.00 8000.00   MATTING FOR EROS CONTROL

0059 6037000000-E SP   300 SY  9.00 2700.00   COIR FIBER MAT

0060 6038000000-E SP   550 SY  8.00 4400.00   PERM SOIL REINF MAT

0061 6042000000-E 1632  375 LF  4.00 1500.00   1/4" HARDWARE CLOTH

0062 6070000000-N 1639  4 EA  2500.00 10000.00   SPECIAL STILLING BASINS

0063 6071010000-E SP   50 LF  15.00 750.00   WATTLE

0064 6071020000-E SP   135 LB  9.00 1215.00   POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  40 LF  12.00 480.00   COIR FIBER BAFFLE

0066 6071050000-E SP   1 EA  900.00 900.00   **" SKIMMER
(1-1/2")

0067 6084000000-E 1660  2 ACR 5000.00 10000.00   SEEDING AND MULCHING

0068 6087000000-E 1660  1 ACR 100.00 100.00   MOWING

0069 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 900.00 225.00   FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0072 6108000000-E 1665 1.25 TON 900.00 1125.00   FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 25.00 250.00   SPECIALIZED HAND MOWING

0074 6117000000-N SP   18 EA  250.00 4500.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 65000.00   CM&R TEMP ACCESS ***********
(15+53.00-L-)

0076 8035000000-N 402 Lump Sum 75000.00   REMV EXIST STR **********
(15+53.00-L-)



NOV 13, 2013 09:26 AM

TIP NO B-5163 2:00 PM 6 /  6 011

ROCKINGHAM

42338.3.FD1

FED AID NO BRZ-1354(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA   

C203307OCT 15 2013

0.155 MI

0077 8105540000-E 411 16.2 LF  1450.00 23490.00   3'-6" DRILLD PIER IN SOIL

0078 8105640000-E 411  48 LF  1450.00 69600.00   3'-6" DRILLD PIER NO SOIL

0079 8111400000-E 411 16.4 LF  300.00 4920.00   PERM STL CASING FOR 3'-6" PIER

0080 8112730000-N 450  2 EA  4000.00 8000.00   PDA TESTING

0081 8113000000-N 411  1 EA  1000.00 1000.00   SID INSPECTIONS

0082 8115000000-N 411  1 EA  2000.00 2000.00   CSL TESTING

0083 8121000000-N 412 Lump Sum 80000.00   UNCL STR EXCAV STA *****
(15+53.00-L-)

0084 8182000000-E 420 80.8 CY  1000.00 80800.00   CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 32000.00   BRG APPR SLAB ***********
(15+53.00-L-)

0086 8217000000-E 425  18,869 LB  1.15 21699.35   REINF STEEL (BRIDGE)

0087 8238000000-E 425  2,463 LB  2.85 7019.55   SPIRAL COL REINF STL BRG

0088 8364000000-E 450  250 LF  90.00 22500.00   HP12X53 PILES

0089 8391000000-N 450  10 EA  175.00 1750.00   STEEL PILE POINTS

0090 8505000000-E 460 320.3 LF  125.00 40037.50   VERT CONC BARRIER RAIL

0091 8608000000-E 876  271 TON 65.00 17615.00   RIP RAP II (2'-0")

0092 8622000000-E 876  301 SY  5.00 1505.00   GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0094 8753200000-E 430  900 LF  320.00 288000.00   3'-0"X 3'-3" PRESTR BOX BEAM

0095 8763000000-E 430  540 LF  240.00 129600.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1466062.40   CONTRACT TOTAL

 

    SUB-TOTAL 484526.00   ROADWAY ITEMS

    SUB-TOTAL 981536.40   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  927382.18   R.E. BURNS & SONS CO., INC.

     2  1005550.37   SMITH-ROWE, LLC

     3  1010591.38   DANE CONSTRUCTION, INC.

     4  1466062.40   ALLEGHENY CONSTRUCTION CO INC



NOV 13, 2013 09:26 AM

TIP NO I-5312 2:00 PM 1 /  2 012

ORANGE

47033.3.FS1

FED AID NO IMS-085-4(120)164

MILLING AND RESURFACING.

I-85 FROM EAST OF I-40 TO DURHAM COUNTY.

CAROLINA SUNROCK LLC

RALEIGH,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

FSC II LLC DBA FRED SMITH
COMPANY

GREENSBORO,  NC RALEIGH,  NC

C203254OCT 15 2013

7.465 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88000.00 39300.00  91905.00MOBILIZATION

0002 1297000000-E 607  237,591 SY  0.92 218583.72 0.87 206704.17 0.47  111667.77MILL ASP PVMT *****" DTH
(1-1/2")

0003 1519000000-E 610  1,153 TON 41.00 47273.00 52.00 59956.00 65.25  75233.25ASP CONC SURF CRS S9.5B

0004 1524200000-E 610  19,012 TON 23.12 439557.44 36.00 684432.00 37.90  720554.80ASP CONC SURF CRS S9.5D

0005 1575000000-E 620  69 TON 655.00 45195.00 568.00 39192.00 614.00  42366.00ASP FOR PLANT MIX

0006 1577000000-E 620  1,084 TON 703.00 762052.00 740.00 802160.00 751.00  814084.00POLYM MOD ASP BNDR FOR PLT MIX

0007 1891000000-E SP   134,690 SY  0.27 36366.30 0.26 35019.40 0.90  121221.00GENERIC PAVING ITEM (SY)
FOG SEAL

0008 4589000000-N SP  Lump Sum 110000.00 23000.00  24670.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0009 4688000000-E 1205  176,000 LF  0.60 105600.00 0.60 105600.00 0.60  105600.00THERMO PVT MKG LINES,6"90 MILS

0010 4690000000-E 1205  21,113 LF  0.70 14779.10 0.70 14779.10 0.70  14779.10THERMO PVT MKG LINES 6"120 MILS

0011 4700000000-E 1205  6,410 LF  1.10 7051.00 1.10 7051.00 1.10  7051.0012"WIDE THERMO 90 MILS

0012 4710000000-E 1205  45 LF  10.00 450.00 10.00 450.00 10.00  450.0024"WIDE THERMO 120 MILS

0013 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0014 4725000000-E 1205  20 EA  150.00 3000.00 150.00 3000.00 150.00  3000.00THERMO PVT SYMBOL 90MILS

0015 4815000000-E 1205  192,943 LF  0.20 38588.60 0.20 38588.60 0.20  38588.60PAINT PVMT MARKINGS 6"

0016 4825000000-E 1205  6,410 LF  0.40 2564.00 0.40 2564.00 0.40  2564.00PAINT PVMT MARKINGS 12"

0017 4835000000-E 1205  45 LF  10.00 450.00 10.00 450.00 10.00  450.00PAINT PVT MKG LINES 24"

0018 4840000000-N 1205  8 EA  20.00 160.00 20.00 160.00 20.00  160.00PAINT PVT MKG CHARACTER

0019 4845000000-N 1205  20 EA  25.00 500.00 25.00 500.00 25.00  500.00PAINT PVT MKG SYMBOL

0020 4905000000-N 1253  1,550 EA  24.00 37200.00 24.00 37200.00 24.00  37200.00SNOWPLB PVMT MRKER

0021 5255000000-N 1413 Lump Sum 16200.00 5000.00  36650.00PORTABLE LIGHTING

0022 7300000000-E 1715  250 LF  6.35 1587.50 5.80 1450.00 6.00  1500.00UNPAVED TRENCH (***********)
(1, 2")

0023 7324000000-N 1716  4 EA  185.00 740.00 169.60 678.40 150.00  600.00JUNCTION BOX (STANDARD SIZE)

0024 7444000000-E 1725  962 LF  6.90 6637.80 6.30 6060.60 5.95  5723.90INDUCTIVE LOOP SAWCUT

0025 7456000000-E 1726  225 LF  1.75 393.75 1.60 360.00 2.00  450.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1983729.21 TOTAL 2114455.27 TOTAL  2257768.42CONTRACT TOTAL

 

    SUB-TOTAL 1983729.21 SUB-TOTAL 2114455.27 SUB-TOTAL  2257768.42ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO I-5312 2:00 PM 2 /  2 012

ORANGE

47033.3.FS1

FED AID NO IMS-085-4(120)164

MILLING AND RESURFACING.

I-85 FROM EAST OF I-40 TO DURHAM COUNTY.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203254OCT 15 2013

7.465 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 110000.00  MOBILIZATION

0002 1297000000-E 607  237,591 SY  1.10 261350.10 1.00 237591.00  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1519000000-E 610  1,153 TON 42.00 48426.00 65.00 74945.00  ASP CONC SURF CRS S9.5B

0004 1524200000-E 610  19,012 TON 30.00 570360.00 44.00 836528.00  ASP CONC SURF CRS S9.5D

0005 1575000000-E 620  69 TON 645.00 44505.00 450.00 31050.00  ASP FOR PLANT MIX

0006 1577000000-E 620  1,084 TON 800.00 867200.00 675.00 731700.00  POLYM MOD ASP BNDR FOR PLT MIX

0007 1891000000-E SP   134,690 SY  0.70 94283.00 0.17 22897.30  GENERIC PAVING ITEM (SY)
FOG SEAL

0008 4589000000-N SP  Lump Sum 63000.00 70000.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0009 4688000000-E 1205  176,000 LF  0.60 105600.00 0.60 105600.00  THERMO PVT MKG LINES,6"90 MILS

0010 4690000000-E 1205  21,113 LF  0.70 14779.10 0.70 14779.10  THERMO PVT MKG LINES 6"120 MILS

0011 4700000000-E 1205  6,410 LF  1.10 7051.00 1.10 7051.00  12"WIDE THERMO 90 MILS

0012 4710000000-E 1205  45 LF  10.00 450.00 10.00 450.00  24"WIDE THERMO 120 MILS

0013 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0014 4725000000-E 1205  20 EA  150.00 3000.00 150.00 3000.00  THERMO PVT SYMBOL 90MILS

0015 4815000000-E 1205  192,943 LF  0.20 38588.60 0.20 38588.60  PAINT PVMT MARKINGS 6"

0016 4825000000-E 1205  6,410 LF  0.40 2564.00 0.40 2564.00  PAINT PVMT MARKINGS 12"

0017 4835000000-E 1205  45 LF  10.00 450.00 10.00 450.00  PAINT PVT MKG LINES 24"

0018 4840000000-N 1205  8 EA  20.00 160.00 20.00 160.00  PAINT PVT MKG CHARACTER

0019 4845000000-N 1205  20 EA  25.00 500.00 25.00 500.00  PAINT PVT MKG SYMBOL

0020 4905000000-N 1253  1,550 EA  24.00 37200.00 24.00 37200.00  SNOWPLB PVMT MRKER

0021 5255000000-N 1413 Lump Sum 13000.00 25000.00  PORTABLE LIGHTING

0022 7300000000-E 1715  250 LF  6.00 1500.00 5.80 1450.00  UNPAVED TRENCH (***********)
(1, 2")

0023 7324000000-N 1716  4 EA  175.00 700.00 169.60 678.40  JUNCTION BOX (STANDARD SIZE)

0024 7444000000-E 1725  962 LF  5.00 4810.00 6.30 6060.60  INDUCTIVE LOOP SAWCUT

0025 7456000000-E 1726  225 LF  1.40 315.00 1.60 360.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2290591.80 TOTAL 2359403.00  CONTRACT TOTAL

 

    SUB-TOTAL 2290591.80 SUB-TOTAL 2359403.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1983729.21   CAROLINA SUNROCK LLC

     2  2114455.27   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  2257768.42   FSC II LLC DBA FRED SMITH COMPANY

     4  2290591.80   THE LANE CONSTRUCTION CORP

     5  2359403.00   S. T. WOOTEN CORPORATION



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 013

CASWELL

7CR.10171.35,  7CR.20171.35

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

NC-62 FROM THE ALAMANCE COUNTY LINE TO SR-1751 & SR-1156, AND 1 SECTION OF SECONDARY ROAD.

CAROLINA SUNROCK LLC

RALEIGH,  NC

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CARTHAGE,  NC GREENSBORO,  NC

C203444OCT 15 2013

14.832 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 69500.00  41500.00MOBILIZATION

0002 0106000000-E 230  20 CY  50.00 1000.00 20.00 400.00 15.00  300.00BORROW EXCAVATION

0003 1220000000-E 545  1,152 TON 40.00 46080.00 23.00 26496.00 28.00  32256.00INCIDENTAL STONE BASE

0004 1245000000-E SP  9.98 SMI 2650.00 26447.00 1800.00 17964.00 2100.00  20958.00SHOULDER RECONSTRUCTION

0005 1330000000-E 607  1,092 SY  11.67 12743.64 4.40 4804.80 6.50  7098.00INCIDENTAL MILLING

0006 1489000000-E 610  5,352 TON 40.18 215043.36 36.32 194384.64 34.15  182770.80ASP CONC BASE CRS B25.0B

0007 1525000000-E 610  16,369 TON 29.20 477974.80 36.75 601560.75 35.25  577007.25ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,332 TON 550.00 732600.00 518.00 689976.00 565.00  752580.00ASP FOR PLANT MIX

0009 1775000000-E 660  48,516 SY  1.03 49971.48 1.00 48516.00 0.90  43664.40AST, MAT COAT, #78M STONE

0010 1839000000-E 660  141,061 SY  1.35 190432.35 1.04 146703.44 1.07  150935.27GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0011 4589000000-N SP  Lump Sum 15500.00 4000.00  14900.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0012 4595000000-E SP   1,792 SF  6.70 12006.40 5.00 8960.00 5.00  8960.00GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0013 4685000000-E 1205  65,875 LF  0.44 28985.00 0.44 28985.00 0.44  28985.00THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  51,571 LF  0.54 27848.34 0.54 27848.34 0.54  27848.34THERMO PVT MKG LINES 4"120

0015 4690000000-E 1205  432 LF  2.00 864.00 2.00 864.00 2.00  864.00THERMO PVT MKG LINES 6"120 MILS

0016 4810000000-E 1205  388,290 LF  0.08 31063.20 0.08 31063.20 0.08  31063.20PAINT PVMT MARKINGS 4"

0017 4900000000-N 1251  750 EA  5.00 3750.00 5.00 3750.00 5.00  3750.00PERM RAISED PVMT MARKERS

0018 4905000000-N 1253  450 EA  28.00 12600.00 28.00 12600.00 28.00  12600.00SNOWPLB PVMT MRKER

0019 6084000000-E 1660 1.81 ACR 2150.00 3891.50 1995.00 3610.95 1995.00  3610.95SEEDING AND MULCHING

0020 6110000000-E SP  1.81 ACR 2680.00 4850.80 2485.00 4497.85 2485.00  4497.85RESIDENTIAL SEEDING

 

    TOTAL 1923651.87 TOTAL 1926484.97 TOTAL  1946149.06CONTRACT TOTAL

 

    SUB-TOTAL 1923651.87 SUB-TOTAL 1926484.97 SUB-TOTAL  1946149.06ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 013

CASWELL

7CR.10171.35,  7CR.20171.35

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

NC-62 FROM THE ALAMANCE COUNTY LINE TO SR-1751 & SR-1156, AND 1 SECTION OF SECONDARY ROAD.

S. T. WOOTEN CORPORATION

WILSON,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

C203444OCT 15 2013

14.832 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 18500.00  MOBILIZATION

0002 0106000000-E 230  20 CY  30.00 600.00 100.00 2000.00  BORROW EXCAVATION

0003 1220000000-E 545  1,152 TON 30.00 34560.00 37.68 43407.36  INCIDENTAL STONE BASE

0004 1245000000-E SP  9.98 SMI 1800.00 17964.00 4949.90 49400.00  SHOULDER RECONSTRUCTION

0005 1330000000-E 607  1,092 SY  7.00 7644.00 12.50 13650.00  INCIDENTAL MILLING

0006 1489000000-E 610  5,352 TON 45.00 240840.00 46.00 246192.00  ASP CONC BASE CRS B25.0B

0007 1525000000-E 610  16,369 TON 40.00 654760.00 42.30 692408.70  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,332 TON 450.00 599400.00 603.80 804261.60  ASP FOR PLANT MIX

0009 1775000000-E 660  48,516 SY  1.00 48516.00 1.22 59189.52  AST, MAT COAT, #78M STONE

0010 1839000000-E 660  141,061 SY  1.20 169273.20 1.47 207359.67  GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0011 4589000000-N SP  Lump Sum 10000.00 46700.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0012 4595000000-E SP   1,792 SF  5.00 8960.00 5.00 8960.00  GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0013 4685000000-E 1205  65,875 LF  0.44 28985.00 0.44 28985.00  THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  51,571 LF  0.54 27848.34 0.54 27848.34  THERMO PVT MKG LINES 4"120

0015 4690000000-E 1205  432 LF  2.00 864.00 2.00 864.00  THERMO PVT MKG LINES 6"120 MILS

0016 4810000000-E 1205  388,290 LF  0.08 31063.20 0.08 31063.20  PAINT PVMT MARKINGS 4"

0017 4900000000-N 1251  750 EA  5.00 3750.00 5.00 3750.00  PERM RAISED PVMT MARKERS

0018 4905000000-N 1253  450 EA  28.00 12600.00 28.00 12600.00  SNOWPLB PVMT MRKER

0019 6084000000-E 1660 1.81 ACR 1995.00 3610.95 1995.00 3610.95  SEEDING AND MULCHING

0020 6110000000-E SP  1.81 ACR 2485.00 4497.85 2485.00 4497.85  RESIDENTIAL SEEDING

 

    TOTAL 2005736.54 TOTAL 2305248.19  CONTRACT TOTAL

 

    SUB-TOTAL 2005736.54 SUB-TOTAL 2305248.19  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1923651.87   CAROLINA SUNROCK LLC

     2  1926484.97   RILEY PAVING INC

     3  1946149.06   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     4  2005736.54   S. T. WOOTEN CORPORATION

     5  2305248.19   ADAMS CONSTRUCTION COMPANY



NOV 13, 2013 09:26 AM

TIP NO B-4799 2:00 PM 1 /  6 014

RANDOLPH

38569.3.FD1

FED AID NO BRZ-1311(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

C203250OCT 15 2013

0.185 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 47000.00  47500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5500.00 5000.00  5500.00BRG APP SUB REG TIER**
(15+03)

0003 0043000000-N 226 Lump Sum 130000.00 95000.00  116000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  10.00 4000.00 10.00 4000.00 10.00  4000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  190 CY  8.00 1520.00 10.00 1900.00 8.00  1520.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  400 CY  13.00 5200.00 18.00 7200.00 13.00  5200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  2.00 1000.00 2.00 1000.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 40.00 400.00 30.00  300.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.00 40.00 3.00 60.00 2.00  40.00FND CONDIT GEOTEXTILE

0011 0366000000-E 310  28 LF  37.00 1036.00 50.00 1400.00 37.00  1036.0015" RC PIPE CULV III

0012 0582000000-E 310  28 LF  38.00 1064.00 50.00 1400.00 38.00  1064.0015" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  200.00 400.00 250.00 500.00 200.00  400.00**" CS ELBOW *****" THICK
(15", 0.064")

0014 1330000000-E 607  200 SY  7.50 1500.00 13.00 2600.00 7.50  1500.00INCIDENTAL MILLING

0015 1489000000-E 610  350 TON 58.00 20300.00 71.00 24850.00 58.00  20300.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  243 TON 61.00 14823.00 73.00 17739.00 61.00  14823.00ASP CONC INTR CRS I19.0B

0017 1525000000-E 610  315 TON 67.00 21105.00 80.00 25200.00 67.00  21105.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  49 TON 643.00 31507.00 643.00 31507.00 643.00  31507.00ASP FOR PLANT MIX

0019 2000000000-N 806  17 EA  215.00 3655.00 200.00 3400.00 200.00  3400.00RIGHT OF WAY MARKERS

0020 2022000000-E 815  90 CY  5.00 450.00 14.00 1260.00 5.00  450.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  68 CY  6.00 408.00 50.00 3400.00 6.00  408.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  400 LF  2.00 800.00 10.00 4000.00 2.00  800.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  100.00 100.00 200.00 200.00 100.00  100.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  8.00 48.00 30.00 180.00 8.00  48.006" OUTLET PIPE

0025 2286000000-N 840  3 EA  1370.00 4110.00 1200.00 3600.00 1370.00  4110.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  3 EA  340.00 1020.00 500.00 1500.00 340.00  1020.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  110 LF  40.00 4400.00 50.00 5500.00 70.00  7700.00SHOULDER BERM GUTTER

0028 2752000000-E SP   16 LF  35.00 560.00 100.00 1600.00 80.00  1280.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  175 LF  14.00 2450.00 13.00 2275.00 14.00  2450.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  11.00 55.00 15.00 75.00 11.00  55.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1350.00 5400.00 900.00 3600.00 1350.00  5400.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350

0033 3649000000-E 876  220 TON 33.00 7260.00 40.00 8800.00 33.00  7260.00RIP RAP, CLASS B

0034 3656000000-E 876  1,930 SY  1.70 3281.00 2.00 3860.00 1.70  3281.00GEOTEXTILE FOR DRAINGE

0035 4072000000-E 903  63 LF  5.15 324.45 5.00 315.00 4.88  307.44SUPPORT, 3-LB STL U-CHAN

0036 4096000000-N 904  2 EA  165.00 330.00 70.00 140.00 55.00  110.00SIGN ERECTION, TYPE D

0037 4155000000-N 907  6 EA  5.00 30.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  335 SF  4.50 1507.50 4.50 1507.50 4.25  1423.75WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  94 SF  4.75 446.50 6.25 587.50 6.00  564.00WORK ZONE SIGNS (BARR)



NOV 13, 2013 09:26 AM

TIP NO B-4799 2:00 PM 2 /  6 014

RANDOLPH

38569.3.FD1

FED AID NO BRZ-1311(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

C203250OCT 15 2013

0.185 MI

0040 4445000000-E 1145  64 LF  30.00 1920.00 18.00 1152.00 15.00  960.00BARRICADES (TYPE III)

0041 4810000000-E 1205  7,800 LF  0.30 2340.00 0.50 3900.00 0.25  1950.00PAINT PVMT MARKINGS 4"

0042 6000000000-E 1605  675 LF  1.90 1282.50 3.00 2025.00 1.90  1282.50TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 23.00 3450.00 10.00 1500.00 23.00  3450.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  190 TON 24.00 4560.00 10.00 1900.00 24.00  4560.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  395 TON 23.00 9085.00 1.00 395.00 23.00  9085.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 3.5 ACR 1450.00 5075.00 1200.00 4200.00 1450.00  5075.00TEMPORARY MULCHING

0047 6018000000-E 1620  150 LB  3.55 532.50 3.00 450.00 3.55  532.50SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.5 TON 2625.00 3937.50 1200.00 1800.00 2625.00  3937.50FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  7.00 1400.00 10.00 2000.00 7.00  1400.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   200 LF  2.00 400.00 4.00 800.00 2.00  400.00SAFETY FENCE

0051 6030000000-E 1630  350 CY  1.70 595.00 8.00 2800.00 1.70  595.00SILT EXCAVATION

0052 6036000000-E 1631  8,100 SY  0.80 6480.00 0.10 810.00 0.80  6480.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   400 SY  6.70 2680.00 6.00 2400.00 6.70  2680.00COIR FIBER MAT

0054 6042000000-E 1632  365 LF  3.50 1277.50 3.50 1277.50 3.50  1277.501/4" HARDWARE CLOTH

0055 6070000000-N 1639  12 EA  500.00 6000.00 200.00 2400.00 350.00  4200.00SPECIAL STILLING BASINS

0056 6071010000-E SP   345 LF  8.00 2760.00 8.00 2760.00 8.00  2760.00WATTLE

0057 6071020000-E SP   145 LB  7.70 1116.50 15.00 2175.00 7.70  1116.50POLYACRYLAMIDE (PAM)

0058 6071030000-E 1640  155 LF  4.20 651.00 5.00 775.00 4.20  651.00COIR FIBER BAFFLE

0059 6071050000-E SP   3 EA  780.00 2340.00 850.00 2550.00 780.00  2340.00**" SKIMMER
(1-1/2")

0060 6084000000-E 1660 3.5 ACR 3300.00 11550.00 2000.00 7000.00 3300.00  11550.00SEEDING AND MULCHING

0061 6087000000-E 1660 1.7 ACR 75.00 127.50 50.00 85.00 75.00  127.50MOWING

0062 6090000000-E 1661  50 LB  3.55 177.50 3.00 150.00 3.55  177.50SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 2600.00 650.00 1200.00 300.00 2600.00  650.00FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  75 LB  3.55 266.25 3.00 225.00 3.55  266.25SEED FOR SUPP SEEDING

0065 6108000000-E 1665 2.25 TON 2385.00 5366.25 1000.00 2250.00 2385.00  5366.25FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 18.00 180.00 20.00 200.00 18.00  180.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   18 EA  100.00 1800.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 10000.00 7000.00  10000.00CM&R TEMP ACCESS ***********
(15+03.00-L-)

0069 8035000000-N 402 Lump Sum 17000.00 70000.00  54500.00REMV EXIST STR **********
(15+03.00-L-)

0070 8096000000-E 450  18 LF  400.00 7200.00 350.00 6300.00 485.70  8742.60PILE EXCAVATION IN SOIL

0071 8097000000-E 450  12 LF  400.00 4800.00 350.00 4200.00 485.70  5828.40PILE EXCAVATION NOT IN SOIL

0072 8105520000-E 411 39.5 LF  430.00 16985.00 635.00 25082.50 1408.51  55636.153'-0" DRILLD PIER IN SOIL

0073 8105620000-E 411  42 LF  1680.00 70560.00 1885.00 79170.00 1408.51  59157.423'-0" DRILLD PIER NO SOIL

0074 8111200000-E 411  41 LF  215.00 8815.00 190.00 7790.00 289.61  11874.01PERM STL CASING FOR 3' PIER

0075 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 225.00  225.00SID INSPECTIONS

0076 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00 565.00  565.00SPT TESTING



NOV 13, 2013 09:26 AM

TIP NO B-4799 2:00 PM 3 /  6 014

RANDOLPH

38569.3.FD1

FED AID NO BRZ-1311(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

EASTERN STRUCTURES LLC SMITH-ROWE, LLC

MOCKSVILLE,  NC MOUNT AIRY,  NC

C203250OCT 15 2013

0.185 MI

0077 8115000000-N 411  1 EA  2500.00 2500.00 2450.00 2450.00 2150.00  2150.00CSL TESTING

0078 8121000000-N 412 Lump Sum 10000.00 3000.00  7400.00UNCL STR EXCAV STA *****
(15+03.00-L-)

0079 8182000000-E 420 79.9 CY  1000.00 79900.00 735.00 58726.50 715.18  57142.88CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 18000.00 15750.00  15900.00BRG APPR SLAB ***********
(15+03.00-L-)

0081 8217000000-E 425  23,879 LB  1.05 25072.95 1.00 23879.00 0.95  22685.05REINF STEEL (BRIDGE)

0082 8238000000-E 425  3,013 LB  3.00 9039.00 3.00 9039.00 2.37  7140.81SPIRAL COL REINF STL BRG

0083 8364000000-E 450  150 LF  45.00 6750.00 70.00 10500.00 62.56  9384.00HP12X53 PILES

0084 8505000000-E 460 280.5 LF  65.00 18232.50 70.00 19635.00 76.01  21320.81VERT CONC BARRIER RAIL

0085 8608000000-E 876  505 TON 32.00 16160.00 40.00 20200.00 32.00  16160.00RIP RAP II (2'-0")

0086 8622000000-E 876  560 SY  1.30 728.00 2.00 1120.00 1.30  728.00GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 9500.00 8000.00  6650.00ELASTOMERIC BEARINGS

0088 8762000000-E 430  700 LF  115.00 80500.00 124.00 86800.00 121.38  84966.003'-0"X 1'-9"PRESTR SLABS

0089 8763000000-E 430  700 LF  158.00 110600.00 159.00 111300.00 146.10  102270.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 925072.90 TOTAL 939902.50 TOTAL  953762.32CONTRACT TOTAL

 

    SUB-TOTAL 401230.45 SUB-TOTAL 368460.50 SUB-TOTAL  393336.19ROADWAY ITEMS

    SUB-TOTAL 523842.45 SUB-TOTAL 571442.00 SUB-TOTAL  560426.13STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-4799 2:00 PM 4 /  6 014

RANDOLPH

38569.3.FD1

FED AID NO BRZ-1311(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203250OCT 15 2013

0.185 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47000.00 51000.00  51200.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5500.00 7500.00  9500.00BRG APP SUB REG TIER**
(15+03)

0003 0043000000-N 226 Lump Sum 120000.00 116000.00  87500.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  10.00 4000.00 10.00 4000.00 20.00  8000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  190 CY  8.00 1520.00 8.00 1520.00 50.00  9500.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  400 CY  13.00 5200.00 13.00 5200.00 28.00  11200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  2.00 1000.00 2.00 1000.00 2.25  1125.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 30.00 300.00 45.00  450.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.00 40.00 2.00 40.00 3.50  70.00FND CONDIT GEOTEXTILE

0011 0366000000-E 310  28 LF  37.00 1036.00 37.00 1036.00 35.00  980.0015" RC PIPE CULV III

0012 0582000000-E 310  28 LF  38.00 1064.00 38.00 1064.00 35.00  980.0015" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  200.00 400.00 200.00 400.00 255.00  510.00**" CS ELBOW *****" THICK
(15", 0.064")

0014 1330000000-E 607  200 SY  12.00 2400.00 7.50 1500.00 13.00  2600.00INCIDENTAL MILLING

0015 1489000000-E 610  350 TON 58.00 20300.00 58.00 20300.00 58.00  20300.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  243 TON 61.00 14823.00 61.00 14823.00 61.00  14823.00ASP CONC INTR CRS I19.0B

0017 1525000000-E 610  315 TON 70.00 22050.00 67.00 21105.00 67.00  21105.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  49 TON 643.00 31507.00 643.00 31507.00 643.00  31507.00ASP FOR PLANT MIX

0019 2000000000-N 806  17 EA  200.00 3400.00 165.00 2805.00 200.00  3400.00RIGHT OF WAY MARKERS

0020 2022000000-E 815  90 CY  7.50 675.00 5.00 450.00 45.00  4050.00SUBDRAIN EXCAVATION

0021 2033000000-E 815  68 CY  5.00 340.00 6.00 408.00 50.00  3400.00SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  400 LF  6.00 2400.00 2.00 800.00 6.50  2600.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  2.00 2.00 100.00 100.00 350.00  350.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  2.00 12.00 8.00 48.00 50.00  300.006" OUTLET PIPE

0025 2286000000-N 840  3 EA  1370.00 4110.00 1370.00 4110.00 1375.00  4125.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  3 EA  340.00 1020.00 340.00 1020.00 575.00  1725.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  110 LF  60.00 6600.00 60.00 6600.00 35.00  3850.00SHOULDER BERM GUTTER

0028 2752000000-E SP   16 LF  70.00 1120.00 75.00 1200.00 35.00  560.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  175 LF  14.00 2450.00 13.00 2275.00 14.00  2450.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  11.00 55.00 15.00 75.00 11.00  55.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1350.00 5400.00 900.00 3600.00 1350.00  5400.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1800.00 7200.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350

0033 3649000000-E 876  220 TON 33.00 7260.00 33.00 7260.00 40.00  8800.00RIP RAP, CLASS B

0034 3656000000-E 876  1,930 SY  1.70 3281.00 1.70 3281.00 2.25  4342.50GEOTEXTILE FOR DRAINGE

0035 4072000000-E 903  63 LF  4.88 307.44 4.88 307.44 4.88  307.44SUPPORT, 3-LB STL U-CHAN

0036 4096000000-N 904  2 EA  55.00 110.00 55.00 110.00 55.00  110.00SIGN ERECTION, TYPE D

0037 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  335 SF  4.25 1423.75 4.25 1423.75 4.25  1423.75WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 6.00  564.00WORK ZONE SIGNS (BARR)



NOV 13, 2013 09:26 AM

TIP NO B-4799 2:00 PM 5 /  6 014

RANDOLPH

38569.3.FD1

FED AID NO BRZ-1311(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203250OCT 15 2013

0.185 MI

0040 4445000000-E 1145  64 LF  15.00 960.00 15.00 960.00 15.00  960.00BARRICADES (TYPE III)

0041 4810000000-E 1205  7,800 LF  0.25 1950.00 0.25 1950.00 0.25  1950.00PAINT PVMT MARKINGS 4"

0042 6000000000-E 1605  675 LF  1.90 1282.50 1.90 1282.50 3.00  2025.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 23.00 3450.00 23.00 3450.00 32.00  4800.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  190 TON 24.00 4560.00 24.00 4560.00 45.00  8550.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  395 TON 23.00 9085.00 23.00 9085.00 28.00  11060.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 3.5 ACR 1450.00 5075.00 1450.00 5075.00 500.00  1750.00TEMPORARY MULCHING

0047 6018000000-E 1620  150 LB  3.55 532.50 3.55 532.50 3.00  450.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.5 TON 2625.00 3937.50 2625.00 3937.50 1400.00  2100.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  7.00 1400.00 7.00 1400.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 2.00  400.00SAFETY FENCE

0051 6030000000-E 1630  350 CY  1.70 595.00 1.70 595.00 15.00  5250.00SILT EXCAVATION

0052 6036000000-E 1631  8,100 SY  0.80 6480.00 0.80 6480.00 1.25  10125.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   400 SY  6.70 2680.00 6.70 2680.00 4.80  1920.00COIR FIBER MAT

0054 6042000000-E 1632  365 LF  3.50 1277.50 3.50 1277.50 3.50  1277.501/4" HARDWARE CLOTH

0055 6070000000-N 1639  12 EA  160.00 1920.00 500.00 6000.00 475.00  5700.00SPECIAL STILLING BASINS

0056 6071010000-E SP   345 LF  8.00 2760.00 8.00 2760.00 6.50  2242.50WATTLE

0057 6071020000-E SP   145 LB  7.70 1116.50 7.70 1116.50 8.00  1160.00POLYACRYLAMIDE (PAM)

0058 6071030000-E 1640  155 LF  4.20 651.00 4.20 651.00 6.50  1007.50COIR FIBER BAFFLE

0059 6071050000-E SP   3 EA  780.00 2340.00 780.00 2340.00 1175.00  3525.00**" SKIMMER
(1-1/2")

0060 6084000000-E 1660 3.5 ACR 3300.00 11550.00 3300.00 11550.00 2460.00  8610.00SEEDING AND MULCHING

0061 6087000000-E 1660 1.7 ACR 75.00 127.50 75.00 127.50 75.00  127.50MOWING

0062 6090000000-E 1661  50 LB  3.55 177.50 3.55 177.50 12.00  600.00SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 2600.00 650.00 2600.00 650.00 1400.00  350.00FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  75 LB  3.55 266.25 3.55 266.25 2.75  206.25SEED FOR SUPP SEEDING

0065 6108000000-E 1665 2.25 TON 2385.00 5366.25 2385.00 5366.25 780.00  1755.00FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 60.00  600.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 125.00  2250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 20000.00 26000.00  10000.00CM&R TEMP ACCESS ***********
(15+03.00-L-)

0069 8035000000-N 402 Lump Sum 20000.00 6500.00  52000.00REMV EXIST STR **********
(15+03.00-L-)

0070 8096000000-E 450  18 LF  389.00 7002.00 450.00 8100.00 170.00  3060.00PILE EXCAVATION IN SOIL

0071 8097000000-E 450  12 LF  389.00 4668.00 450.00 5400.00 232.00  2784.00PILE EXCAVATION NOT IN SOIL

0072 8105520000-E 411 39.5 LF  870.00 34365.00 630.00 24885.00 1750.00  69125.003'-0" DRILLD PIER IN SOIL

0073 8105620000-E 411  42 LF  870.00 36540.00 2040.00 85680.00 1751.00  73542.003'-0" DRILLD PIER NO SOIL

0074 8111200000-E 411  41 LF  238.00 9758.00 260.00 10660.00 57.00  2337.00PERM STL CASING FOR 3' PIER

0075 8113000000-N 411  1 EA  200.00 200.00 970.00 970.00 500.00  500.00SID INSPECTIONS

0076 8114000000-N 411  1 EA  500.00 500.00 1140.00 1140.00 500.00  500.00SPT TESTING



NOV 13, 2013 09:26 AM

TIP NO B-4799 2:00 PM 6 /  6 014

RANDOLPH

38569.3.FD1

FED AID NO BRZ-1311(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203250OCT 15 2013

0.185 MI

0077 8115000000-N 411  1 EA  1900.00 1900.00 3190.00 3190.00 1075.00  1075.00CSL TESTING

0078 8121000000-N 412 Lump Sum 14000.00 7400.00  20000.00UNCL STR EXCAV STA *****
(15+03.00-L-)

0079 8182000000-E 420 79.9 CY  920.00 73508.00 1000.00 79900.00 800.00  63920.00CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 18000.00 23500.00  12750.00BRG APPR SLAB ***********
(15+03.00-L-)

0081 8217000000-E 425  23,879 LB  1.40 33430.60 0.90 21491.10 0.97  23162.63REINF STEEL (BRIDGE)

0082 8238000000-E 425  3,013 LB  5.35 16119.55 1.70 5122.10 1.26  3796.38SPIRAL COL REINF STL BRG

0083 8364000000-E 450  150 LF  120.00 18000.00 66.00 9900.00 67.00  10050.00HP12X53 PILES

0084 8505000000-E 460 280.5 LF  65.00 18232.50 67.00 18793.50 64.00  17952.00VERT CONC BARRIER RAIL

0085 8608000000-E 876  505 TON 32.00 16160.00 32.00 16160.00 45.00  22725.00RIP RAP II (2'-0")

0086 8622000000-E 876  560 SY  1.30 728.00 1.30 728.00 2.90  1624.00GEOTEXTILE FOR DRAINAGE

0087 8657000000-N 430 Lump Sum 10000.00 8000.00  7847.00ELASTOMERIC BEARINGS

0088 8762000000-E 430  700 LF  138.00 96600.00 130.00 91000.00 130.00  91000.003'-0"X 1'-9"PRESTR SLABS

0089 8763000000-E 430  700 LF  168.00 117600.00 170.00 119000.00 180.00  126000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 963976.84 TOTAL 970825.89 TOTAL  1025969.95CONTRACT TOTAL

 

    SUB-TOTAL 396665.19 SUB-TOTAL 397306.19 SUB-TOTAL  410219.94ROADWAY ITEMS

    SUB-TOTAL 567311.65 SUB-TOTAL 573519.70 SUB-TOTAL  615750.01STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  925072.90   APPLE TUCK & ASSOCIATES, INC.

     2  939902.50   EASTERN STRUCTURES LLC

     3  953762.32   SMITH-ROWE, LLC

     4  963976.84   R.E. BURNS & SONS CO., INC.

     5  970825.89   DELLINGER, INC.

     6  1025969.95   DANE CONSTRUCTION, INC.



NOV 13, 2013 09:26 AM

TIP NO B-5551 2:00 PM 1 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

SMITH-ROWE, LLC HRI INC DBA HRI BRIDGE COMPANY

MOUNT AIRY,  NC STATE COLLEGE,  PA

C203311OCT 15 2013

0.370 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 148000.00  169000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 17500.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 20000.00 17000.00  35000.00REINF BRG APPR **********
(19+52 -L-)

0004 0036000000-E 225  2,800 CY  15.00 42000.00 30.00 84000.00 40.00  112000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 281673.00 900000.00  420000.00GRADING

0006 0050000000-E 226  1 ACR 500.00 500.00 100.00 100.00 9800.00  9800.00SUPP CLEARING & GRUBBING

0007 0194000000-E SP   5,300 CY  12.50 66250.00 11.50 60950.00 41.00  217300.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  150 SY  2.00 300.00 2.00 300.00 11.00  1650.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   555 SF  28.00 15540.00 61.16 33943.80 96.00  53280.00TEMPORARY SHORING

0010 0257000000-E SP   1,350 LF  60.00 81000.00 300.00 405000.00 389.00  525150.00GENERIC GRADING ITEM (LF)
TEMPORARY SHORING FOR UNDERCUT

0011 0318000000-E 300  10 TON 52.00 520.00 56.00 560.00 38.00  380.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  4.00 80.00 5.00 100.00 10.00  200.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  24 LF  40.00 960.00 35.00 840.00 53.00  1272.0015" SIDE DRAIN PIPE

0014 0448200000-E 310  60 LF  30.00 1800.00 37.00 2220.00 70.00  4200.0015" RCP CULV CLASS IV

0015 0995000000-E 340  22 LF  7.00 154.00 15.00 330.00 28.00  616.00PIPE REMOVAL

0016 1220000000-E 545  100 TON 36.00 3600.00 29.00 2900.00 70.00  7000.00INCIDENTAL STONE BASE

0017 1489000000-E 610  1,480 TON 53.00 78440.00 53.00 78440.00 53.00  78440.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  840 TON 62.00 52080.00 62.00 52080.00 62.00  52080.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  1,050 TON 55.00 57750.00 55.00 57750.00 55.00  57750.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  170 TON 623.00 105910.00 623.00 105910.00 623.00  105910.00ASP FOR PLANT MIX

0021 2000000000-N 806  13 EA  200.00 2600.00 200.00 2600.00 220.00  2860.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1900.00 3800.00 1400.00 2800.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0023 2364200000-N 840  2 EA  375.00 750.00 500.00 1000.00 350.00  700.00FRAME W/2GRTS 840.20 STD

0024 2556000000-E 846  24 LF  55.00 1320.00 100.00 2400.00 55.00  1320.00SHOULDER BERM GUTTER

0025 3030000000-E 862 1,087.5 LF  14.00 15225.00 14.00 15225.00 14.00  15225.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1325.00 5300.00 1325.00 5300.00 1325.00  5300.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE 350

0029 3380000000-E 862 212.5 LF  5.00 1062.50 5.00 1062.50 5.00  1062.50TEMP STL BM GUARDRAIL

0030 3387000000-N 862  2 EA  900.00 1800.00 900.00 1800.00 900.00  1800.00TEMP GDRL ANCH UNITS ******
(III)

0031 3389100000-N SP   2 EA  950.00 1900.00 950.00 1900.00 950.00  1900.00TEMP GDRL ANCH UNITS 350

0032 3656000000-E 876  750 SY  1.90 1425.00 1.50 1125.00 2.50  1875.00GEOTEXTILE FOR DRAINGE

0033 3659000000-N SP   1 EA  1250.00 1250.00 875.00 875.00 2500.00  2500.00PREFORMED SCOUR HOLES

0034 4400000000-E 1110  48 SF  10.00 480.00 10.00 480.00 7.00  336.00WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  7.25 696.00 15.00 1440.00 5.80  556.80WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  6.00 216.00 6.00 216.00 5.25  189.00WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  35 EA  38.00 1330.00 60.00 2100.00 17.50  612.50DRUMS

0038 4445000000-E 1145  48 LF  16.00 768.00 16.00 768.00 26.00  1248.00BARRICADES (TYPE III)

0039 4450000000-N 1150  1,920 HR  22.00 42240.00 5.00 9600.00 25.00  48000.00FLAGGER



NOV 13, 2013 09:26 AM

TIP NO B-5551 2:00 PM 2 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

SMITH-ROWE, LLC HRI INC DBA HRI BRIDGE COMPANY

MOUNT AIRY,  NC STATE COLLEGE,  PA

C203311OCT 15 2013

0.370 MI

0040 4650000000-N 1251  48 EA  15.00 720.00 6.00 288.00 6.00  288.00TEMP RAISED PVMT MRKS

0041 4685000000-E 1205  3,379 LF  0.85 2872.15 0.85 2872.15 0.85  2872.15THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,930 LF  0.90 2637.00 0.97 2842.10 0.97  2842.10THERMO PVT MKG LINES 4"120

0043 4770000000-E 1205  1,380 LF  3.15 4347.00 2.00 2760.00 2.00  2760.004" COLD APPL PLSTIC LINES TYPE **
(II)

0044 4810000000-E 1205  15,320 LF  0.22 3370.40 0.30 4596.00 0.30  4596.00PAINT PVMT MARKINGS 4"

0045 4850000000-E 1205  400 LF  3.00 1200.00 1.00 400.00 1.00  400.00LINE REMOVAL 4" WIDE

0046 4900000000-N 1251  24 EA  35.00 840.00 6.00 144.00 6.00  144.00PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  2,100 LF  1.90 3990.00 2.00 4200.00 3.00  6300.00TEMPORARY SILT FENCE

0048 6006000000-E 1610  135 TON 45.00 6075.00 23.00 3105.00 40.00  5400.00EROS CONTRL STONE CL A

0049 6009000000-E 1610  300 TON 46.00 13800.00 23.00 6900.00 40.00  12000.00EROS CONTRL STONE CL B

0050 6012000000-E 1610  255 TON 45.00 11475.00 22.00 5610.00 40.00  10200.00SEDIMENT CONTROL STONE

0051 6015000000-E 1615  5 ACR 900.00 4500.00 900.00 4500.00 925.00  4625.00TEMPORARY MULCHING

0052 6018000000-E 1620  250 LB  2.00 500.00 2.00 500.00 3.50  875.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620  1 TON 2100.00 2100.00 880.00 880.00 2000.00  2000.00FERT FOR TEMP SEEDING

0054 6024000000-E 1622  720 LF  10.00 7200.00 7.00 5040.00 21.00  15120.00TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   1,050 LF  1.50 1575.00 2.00 2100.00 2.00  2100.00SAFETY FENCE

0056 6030000000-E 1630  20 CY  16.00 320.00 10.00 200.00 22.00  440.00SILT EXCAVATION

0057 6036000000-E 1631  1,000 SY  2.00 2000.00 2.00 2000.00 2.00  2000.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   400 SY  6.00 2400.00 3.00 1200.00 6.50  2600.00COIR FIBER MAT

0059 6038000000-E SP   2,250 SY  2.00 4500.00 5.20 11700.00 5.00  11250.00PERM SOIL REINF MAT

0060 6042000000-E 1632  190 LF  3.50 665.00 1.85 351.50 6.00  1140.001/4" HARDWARE CLOTH

0061 6048000000-E SP   80 SY  29.00 2320.00 50.00 4000.00 47.80  3824.00FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  6 EA  800.00 4800.00 1000.00 6000.00 2600.00  15600.00SPECIAL STILLING BASINS

0063 6071012000-E SP   70 LF  8.00 560.00 16.50 1155.00 9.00  630.00COIR FIBER WATTLE

0064 6071020000-E SP   90 LB  15.00 1350.00 7.20 648.00 12.00  1080.00POLYACRYLAMIDE (PAM)

0065 6084000000-E 1660  5 ACR 2100.00 10500.00 1600.00 8000.00 2670.00  13350.00SEEDING AND MULCHING

0066 6087000000-E 1660  3 ACR 300.00 900.00 75.00 225.00 300.00  900.00MOWING

0067 6090000000-E 1661  100 LB  4.00 400.00 3.55 355.00 12.00  1200.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 2100.00 525.00 1125.00 281.25 2000.00  500.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  175 LB  4.00 700.00 2.30 402.50 6.00  1050.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665 4.75 TON 2100.00 9975.00 880.00 4180.00 1000.00  4750.00FERTILIZER TOPDRESSING

0071 6111000000-E SP   860 LF  22.00 18920.00 10.00 8600.00 38.00  32680.00IMPERVIOUS DIKE

0072 6114500000-N 1667  10 MHR 25.00 250.00 18.00 180.00 76.00  760.00SPECIALIZED HAND MOWING

0073 6117000000-N SP   25 EA  225.00 5625.00 1.00 25.00 400.00  10000.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670 0.6 ACR 10000.00 6000.00 5000.00 3000.00 5000.00  3000.00REFORESTATION

0075 6135000000-E SP  0.6 ACR 2200.00 1320.00 385.00 231.00 500.00  300.00GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0076 6135000000-E SP  0.6 ACR 2200.00 1320.00 590.00 354.00 500.00  300.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING



NOV 13, 2013 09:26 AM

TIP NO B-5551 2:00 PM 3 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

SMITH-ROWE, LLC HRI INC DBA HRI BRIDGE COMPANY

MOUNT AIRY,  NC STATE COLLEGE,  PA

C203311OCT 15 2013

0.370 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 1000.00 1.00  256000.00CM&R TEMP ACCESS ***********
(19+52.00-L-)

0078 8035000000-N 402 Lump Sum 55000.00 62000.00  41000.00REMV EXIST STR **********
(19+52.00-L-)

0079 8112730000-N 450  1 EA  4500.00 4500.00 2600.00 2600.00 2600.00  2600.00PDA TESTING

0080 8147000000-E 420  8,362 SF  30.00 250860.00 24.88 208046.56 33.00  275946.00REINF CONCRETE DECK SLAB

0081 8161000000-E 420  8,344 SF  1.00 8344.00 0.53 4422.32 0.72  6007.68GROOVING BRIDGE FLOORS

0082 8182000000-E 420  113 CY  1200.00 135600.00 915.02 103397.26 950.00  107350.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 30000.00 26200.00  28000.00BRG APPR SLAB ***********
(19+52.00-L-)

0084 8217000000-E 425  17,317 LB  1.00 17317.00 1.01 17490.17 1.00  17317.00REINF STEEL (BRIDGE)

0085 8259000000-E 430  1,170 LF  200.00 234000.00 141.08 165063.60 147.00  171990.0036" PRESTR CONCRETE GIRDR

0086 8364000000-E 450  840 LF  60.00 50400.00 36.58 30727.20 54.00  45360.00HP12X53 PILES

0087 8384200000-E 450  1,480 LF  70.00 103600.00 53.21 78750.80 82.00  121360.00HP14X73 GALV PILES

0088 8393000000-N 450  38 EA  350.00 13300.00 1.00 38.00 500.00  19000.00PILE REDRIVES

0089 8505000000-E 460 435.8 LF  80.00 34864.00 82.73 36053.73 72.50  31595.50VERT CONC BARRIER RAIL

0090 8608000000-E 876  703 TON 60.00 42180.00 58.53 41146.59 70.00  49210.00RIP RAP II (2'-0")

0091 8622000000-E 876  781 SY  4.00 3124.00 2.25 1757.25 5.00  3905.00GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 25000.00 5000.00  14000.00ELASTOMERIC BEARINGS

0093 8706000000-N SP  Lump Sum 60000.00 58000.00  64000.00EXPANSION JOINT SEALS

 

    TOTAL 2226715.05 TOTAL 2965990.28 TOTAL  3395885.23CONTRACT TOTAL

 

    SUB-TOTAL 1157626.05 SUB-TOTAL 2125295.80 SUB-TOTAL  2141244.05ROADWAY ITEMS

    SUB-TOTAL 1069089.00 SUB-TOTAL 840694.48 SUB-TOTAL  1254641.18STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-5551 2:00 PM 4 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

DELLINGER, INC. CAROLINA BRIDGE CO., INC.

MONROE,  NC ORANGEBURG,  SC

C203311OCT 15 2013

0.370 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 181000.00  253292.17MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 12000.00  37453.93CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 45000.00 35000.00  10689.09REINF BRG APPR **********
(19+52 -L-)

0004 0036000000-E 225  2,800 CY  10.50 29400.00 10.50 29400.00 45.33  126924.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 425688.00 310000.00  403871.70GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 278.60  278.60SUPP CLEARING & GRUBBING

0007 0194000000-E SP   5,300 CY  12.50 66250.00 12.50 66250.00 47.44  251432.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  150 SY  2.50 375.00 2.50 375.00 3.23  484.50GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   555 SF  60.00 33300.00 78.00 43290.00 113.08  62759.40TEMPORARY SHORING

0010 0257000000-E SP   1,350 LF  400.00 540000.00 500.00 675000.00 615.48  830898.00GENERIC GRADING ITEM (LF)
TEMPORARY SHORING FOR UNDERCUT

0011 0318000000-E 300  10 TON 40.00 400.00 40.00 400.00 36.81  368.10FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  6.50 130.00 6.50 130.00 6.60  132.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  24 LF  30.00 720.00 30.00 720.00 120.52  2892.4815" SIDE DRAIN PIPE

0014 0448200000-E 310  60 LF  40.00 2400.00 40.00 2400.00 107.93  6475.8015" RCP CULV CLASS IV

0015 0995000000-E 340  22 LF  20.00 440.00 20.00 440.00 66.58  1464.76PIPE REMOVAL

0016 1220000000-E 545  100 TON 29.00 2900.00 29.00 2900.00 41.37  4137.00INCIDENTAL STONE BASE

0017 1489000000-E 610  1,480 TON 53.00 78440.00 53.00 78440.00 53.00  78440.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  840 TON 62.00 52080.00 62.00 52080.00 62.00  52080.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  1,050 TON 55.00 57750.00 55.00 57750.00 55.00  57750.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  170 TON 623.00 105910.00 623.00 105910.00 623.00  105910.00ASP FOR PLANT MIX

0021 2000000000-N 806  13 EA  250.00 3250.00 250.00 3250.00 239.31  3111.03RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1200.00 2400.00 1200.00 2400.00 1825.94  3651.88MASNRY DRAINAGE STRUCT

0023 2364200000-N 840  2 EA  650.00 1300.00 650.00 1300.00 1112.42  2224.84FRAME W/2GRTS 840.20 STD

0024 2556000000-E 846  24 LF  55.00 1320.00 70.00 1680.00 132.76  3186.24SHOULDER BERM GUTTER

0025 3030000000-E 862 1,087.5 LF  15.25 16584.38 14.00 15225.00 14.00  15225.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1300.00 5200.00 1325.00 5300.00 1325.00  5300.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1800.00 7200.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE 350

0029 3380000000-E 862 212.5 LF  9.00 1912.50 5.00 1062.50 5.00  1062.50TEMP STL BM GUARDRAIL

0030 3387000000-N 862  2 EA  800.00 1600.00 900.00 1800.00 900.00  1800.00TEMP GDRL ANCH UNITS ******
(III)

0031 3389100000-N SP   2 EA  850.00 1700.00 950.00 1900.00 950.00  1900.00TEMP GDRL ANCH UNITS 350

0032 3656000000-E 876  750 SY  3.00 2250.00 3.00 2250.00 3.33  2497.50GEOTEXTILE FOR DRAINGE

0033 3659000000-N SP   1 EA  1800.00 1800.00 1800.00 1800.00 2765.87  2765.87PREFORMED SCOUR HOLES

0034 4400000000-E 1110  48 SF  7.00 336.00 7.00 336.00 7.85  376.80WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  10.00 960.00 10.00 960.00 8.85  849.60WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  9.00 324.00 9.00 324.00 8.25  297.00WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  35 EA  45.00 1575.00 50.00 1750.00 64.79  2267.65DRUMS

0038 4445000000-E 1145  48 LF  20.00 960.00 20.00 960.00 19.00  912.00BARRICADES (TYPE III)

0039 4450000000-N 1150  1,920 HR  15.00 28800.00 20.00 38400.00 24.00  46080.00FLAGGER



NOV 13, 2013 09:26 AM

TIP NO B-5551 2:00 PM 5 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

DELLINGER, INC. CAROLINA BRIDGE CO., INC.

MONROE,  NC ORANGEBURG,  SC

C203311OCT 15 2013

0.370 MI

0040 4650000000-N 1251  48 EA  6.00 288.00 6.00 288.00 6.00  288.00TEMP RAISED PVMT MRKS

0041 4685000000-E 1205  3,379 LF  0.85 2872.15 0.85 2872.15 0.85  2872.15THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,930 LF  0.97 2842.10 0.97 2842.10 0.97  2842.10THERMO PVT MKG LINES 4"120

0043 4770000000-E 1205  1,380 LF  2.00 2760.00 2.00 2760.00 2.00  2760.004" COLD APPL PLSTIC LINES TYPE **
(II)

0044 4810000000-E 1205  15,320 LF  0.30 4596.00 0.30 4596.00 0.30  4596.00PAINT PVMT MARKINGS 4"

0045 4850000000-E 1205  400 LF  1.00 400.00 1.00 400.00 1.00  400.00LINE REMOVAL 4" WIDE

0046 4900000000-N 1251  24 EA  6.00 144.00 6.00 144.00 6.00  144.00PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  2,100 LF  2.50 5250.00 3.00 6300.00 3.00  6300.00TEMPORARY SILT FENCE

0048 6006000000-E 1610  135 TON 42.00 5670.00 42.00 5670.00 69.34  9360.90EROS CONTRL STONE CL A

0049 6009000000-E 1610  300 TON 42.00 12600.00 45.00 13500.00 69.33  20799.00EROS CONTRL STONE CL B

0050 6012000000-E 1610  255 TON 45.00 11475.00 42.00 10710.00 60.50  15427.50SEDIMENT CONTROL STONE

0051 6015000000-E 1615  5 ACR 800.00 4000.00 925.00 4625.00 925.00  4625.00TEMPORARY MULCHING

0052 6018000000-E 1620  250 LB  5.00 1250.00 3.50 875.00 3.50  875.00SEED FOR TEMP SEEDING

0053 6021000000-E 1620  1 TON 1100.00 1100.00 2000.00 2000.00 2000.00  2000.00FERT FOR TEMP SEEDING

0054 6024000000-E 1622  720 LF  10.00 7200.00 10.00 7200.00 14.94  10756.80TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   1,050 LF  2.00 2100.00 2.00 2100.00 2.00  2100.00SAFETY FENCE

0056 6030000000-E 1630  20 CY  12.00 240.00 12.00 240.00 96.71  1934.20SILT EXCAVATION

0057 6036000000-E 1631  1,000 SY  2.00 2000.00 2.00 2000.00 2.00  2000.00MATTING FOR EROS CONTROL

0058 6037000000-E SP   400 SY  4.50 1800.00 6.50 2600.00 6.50  2600.00COIR FIBER MAT

0059 6038000000-E SP   2,250 SY  5.00 11250.00 5.00 11250.00 5.00  11250.00PERM SOIL REINF MAT

0060 6042000000-E 1632  190 LF  4.00 760.00 6.00 1140.00 6.00  1140.001/4" HARDWARE CLOTH

0061 6048000000-E SP   80 SY  50.00 4000.00 47.80 3824.00 55.93  4474.40FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  6 EA  850.00 5100.00 850.00 5100.00 1789.52  10737.12SPECIAL STILLING BASINS

0063 6071012000-E SP   70 LF  10.00 700.00 9.00 630.00 9.00  630.00COIR FIBER WATTLE

0064 6071020000-E SP   90 LB  7.00 630.00 12.00 1080.00 12.00  1080.00POLYACRYLAMIDE (PAM)

0065 6084000000-E 1660  5 ACR 1700.00 8500.00 2670.00 13350.00 2670.00  13350.00SEEDING AND MULCHING

0066 6087000000-E 1660  3 ACR 100.00 300.00 300.00 900.00 300.00  900.00MOWING

0067 6090000000-E 1661  100 LB  5.00 500.00 12.00 1200.00 12.00  1200.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 1100.00 275.00 2000.00 500.00 2000.00  500.00FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  175 LB  5.00 875.00 6.00 1050.00 6.00  1050.00SEED FOR SUPP SEEDING

0070 6108000000-E 1665 4.75 TON 1100.00 5225.00 1000.00 4750.00 1000.00  4750.00FERTILIZER TOPDRESSING

0071 6111000000-E SP   860 LF  25.00 21500.00 45.00 38700.00 129.03  110965.80IMPERVIOUS DIKE

0072 6114500000-N 1667  10 MHR 75.00 750.00 76.00 760.00 76.00  760.00SPECIALIZED HAND MOWING

0073 6117000000-N SP   25 EA  200.00 5000.00 400.00 10000.00 400.00  10000.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670 0.6 ACR 900.00 540.00 5000.00 3000.00 5000.00  3000.00REFORESTATION

0075 6135000000-E SP  0.6 ACR 3000.00 1800.00 6000.00 3600.00 500.00  300.00GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0076 6135000000-E SP  0.6 ACR 3000.00 1800.00 6000.00 3600.00 500.00  300.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING



NOV 13, 2013 09:26 AM

TIP NO B-5551 2:00 PM 6 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

DELLINGER, INC. CAROLINA BRIDGE CO., INC.

MONROE,  NC ORANGEBURG,  SC

C203311OCT 15 2013

0.370 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 715000.00 552000.00  10000.00CM&R TEMP ACCESS ***********
(19+52.00-L-)

0078 8035000000-N 402 Lump Sum 40000.00 56000.00  27942.76REMV EXIST STR **********
(19+52.00-L-)

0079 8112730000-N 450  1 EA  2500.00 2500.00 3200.00 3200.00 4847.32  4847.32PDA TESTING

0080 8147000000-E 420  8,362 SF  30.00 250860.00 26.00 217412.00 42.52  355552.24REINF CONCRETE DECK SLAB

0081 8161000000-E 420  8,344 SF  0.50 4172.00 0.75 6258.00 0.60  5006.40GROOVING BRIDGE FLOORS

0082 8182000000-E 420  113 CY  700.00 79100.00 1600.00 180800.00 2836.02  320470.26CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 20000.00 52000.00  35066.68BRG APPR SLAB ***********
(19+52.00-L-)

0084 8217000000-E 425  17,317 LB  1.00 17317.00 1.00 17317.00 1.29  22338.93REINF STEEL (BRIDGE)

0085 8259000000-E 430  1,170 LF  150.00 175500.00 295.00 345150.00 278.88  326289.6036" PRESTR CONCRETE GIRDR

0086 8364000000-E 450  840 LF  65.00 54600.00 40.00 33600.00 50.62  42520.80HP12X53 PILES

0087 8384200000-E 450  1,480 LF  80.00 118400.00 63.00 93240.00 81.53  120664.40HP14X73 GALV PILES

0088 8393000000-N 450  38 EA  20.00 760.00 250.00 9500.00 422.06  16038.28PILE REDRIVES

0089 8505000000-E 460 435.8 LF  50.00 21790.00 65.00 28327.00 60.32  26287.46VERT CONC BARRIER RAIL

0090 8608000000-E 876  703 TON 50.00 35150.00 60.00 42180.00 74.34  52261.02RIP RAP II (2'-0")

0091 8622000000-E 876  781 SY  2.00 1562.00 4.00 3124.00 3.33  2600.73GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 5000.00 15000.00  40753.31ELASTOMERIC BEARINGS

0093 8706000000-N SP  Lump Sum 30000.00 60000.00  50038.81EXPANSION JOINT SEALS

 

    TOTAL 3415608.13 TOTAL 3632401.75 TOTAL  4115843.41CONTRACT TOTAL

 

    SUB-TOTAL 1843897.13 SUB-TOTAL 1917293.75 SUB-TOTAL  2657164.41ROADWAY ITEMS

    SUB-TOTAL 1571711.00 SUB-TOTAL 1715108.00 SUB-TOTAL  1458679.00STRUCTURE ITEMS
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TIP NO B-5551 2:00 PM 7 /  9 015

SCOTLAND

43684.3.FR1

FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203311OCT 15 2013

0.370 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 254975.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 12540.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 37000.00   REINF BRG APPR **********
(19+52 -L-)

0004 0036000000-E 225  2,800 CY  10.50 29400.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 600000.00   GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0007 0194000000-E SP   5,300 CY  12.50 66250.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  150 SY  2.50 375.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   555 SF  117.94 65456.70   TEMPORARY SHORING

0010 0257000000-E SP   1,350 LF  826.21 1115383.50   GENERIC GRADING ITEM (LF)
TEMPORARY SHORING FOR UNDERCUT

0011 0318000000-E 300  10 TON 40.00 400.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  20 SY  6.50 130.00   FND CONDIT GEOTEXTILE

0013 0343000000-E 310  24 LF  30.00 720.00   15" SIDE DRAIN PIPE

0014 0448200000-E 310  60 LF  40.00 2400.00   15" RCP CULV CLASS IV

0015 0995000000-E 340  22 LF  20.00 440.00   PIPE REMOVAL

0016 1220000000-E 545  100 TON 29.00 2900.00   INCIDENTAL STONE BASE

0017 1489000000-E 610  1,480 TON 53.00 78440.00   ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  840 TON 62.00 52080.00   ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  1,050 TON 55.00 57750.00   ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  170 TON 623.00 105910.00   ASP FOR PLANT MIX

0021 2000000000-N 806  13 EA  200.00 2600.00   RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1200.00 2400.00   MASNRY DRAINAGE STRUCT

0023 2364200000-N 840  2 EA  650.00 1300.00   FRAME W/2GRTS 840.20 STD

0024 2556000000-E 846  24 LF  35.00 840.00   SHOULDER BERM GUTTER

0025 3030000000-E 862 1,087.5 LF  15.25 16584.38   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  10.00 50.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1300.00 5200.00   GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE 350

0029 3380000000-E 862 212.5 LF  9.00 1912.50   TEMP STL BM GUARDRAIL

0030 3387000000-N 862  2 EA  800.00 1600.00   TEMP GDRL ANCH UNITS ******
(III)

0031 3389100000-N SP   2 EA  850.00 1700.00   TEMP GDRL ANCH UNITS 350

0032 3656000000-E 876  750 SY  3.00 2250.00   GEOTEXTILE FOR DRAINGE

0033 3659000000-N SP   1 EA  1800.00 1800.00   PREFORMED SCOUR HOLES

0034 4400000000-E 1110  48 SF  7.00 336.00   WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  96 SF  5.80 556.80   WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  36 SF  5.25 189.00   WORK ZONE SIGNS (BARR)

0037 4430000000-N 1130  35 EA  17.50 612.50   DRUMS

0038 4445000000-E 1145  48 LF  26.00 1248.00   BARRICADES (TYPE III)

0039 4450000000-N 1150  1,920 HR  20.00 38400.00   FLAGGER
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FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203311OCT 15 2013

0.370 MI

0040 4650000000-N 1251  48 EA  6.00 288.00   TEMP RAISED PVMT MRKS

0041 4685000000-E 1205  3,379 LF  0.85 2872.15   THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  2,930 LF  0.97 2842.10   THERMO PVT MKG LINES 4"120

0043 4770000000-E 1205  1,380 LF  2.00 2760.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0044 4810000000-E 1205  15,320 LF  0.30 4596.00   PAINT PVMT MARKINGS 4"

0045 4850000000-E 1205  400 LF  1.00 400.00   LINE REMOVAL 4" WIDE

0046 4900000000-N 1251  24 EA  6.00 144.00   PERM RAISED PVMT MARKERS

0047 6000000000-E 1605  2,100 LF  3.00 6300.00   TEMPORARY SILT FENCE

0048 6006000000-E 1610  135 TON 42.00 5670.00   EROS CONTRL STONE CL A

0049 6009000000-E 1610  300 TON 45.00 13500.00   EROS CONTRL STONE CL B

0050 6012000000-E 1610  255 TON 42.00 10710.00   SEDIMENT CONTROL STONE

0051 6015000000-E 1615  5 ACR 1270.00 6350.00   TEMPORARY MULCHING

0052 6018000000-E 1620  250 LB  4.25 1062.50   SEED FOR TEMP SEEDING

0053 6021000000-E 1620  1 TON 1000.00 1000.00   FERT FOR TEMP SEEDING

0054 6024000000-E 1622  720 LF  10.00 7200.00   TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   1,050 LF  3.00 3150.00   SAFETY FENCE

0056 6030000000-E 1630  20 CY  12.00 240.00   SILT EXCAVATION

0057 6036000000-E 1631  1,000 SY  1.95 1950.00   MATTING FOR EROS CONTROL

0058 6037000000-E SP   400 SY  7.50 3000.00   COIR FIBER MAT

0059 6038000000-E SP   2,250 SY  6.80 15300.00   PERM SOIL REINF MAT

0060 6042000000-E 1632  190 LF  6.50 1235.00   1/4" HARDWARE CLOTH

0061 6048000000-E SP   80 SY  55.00 4400.00   FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  6 EA  475.00 2850.00   SPECIAL STILLING BASINS

0063 6071012000-E SP   70 LF  7.00 490.00   COIR FIBER WATTLE

0064 6071020000-E SP   90 LB  9.00 810.00   POLYACRYLAMIDE (PAM)

0065 6084000000-E 1660  5 ACR 2475.00 12375.00   SEEDING AND MULCHING

0066 6087000000-E 1660  3 ACR 95.00 285.00   MOWING

0067 6090000000-E 1661  100 LB  7.70 770.00   SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0069 6096000000-E 1662  175 LB  3.90 682.50   SEED FOR SUPP SEEDING

0070 6108000000-E 1665 4.75 TON 900.00 4275.00   FERTILIZER TOPDRESSING

0071 6111000000-E SP   860 LF  26.51 22798.60   IMPERVIOUS DIKE

0072 6114500000-N 1667  10 MHR 30.00 300.00   SPECIALIZED HAND MOWING

0073 6117000000-N SP   25 EA  125.00 3125.00   RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670 0.6 ACR 2000.00 1200.00   REFORESTATION

0075 6135000000-E SP  0.6 ACR 3000.00 1800.00   GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0076 6135000000-E SP  0.6 ACR 3000.00 1800.00   GENERIC EROSION CONTROL ITEM (ACR)
RIPPING
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FED AID NO BRSTP-0501(29)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #18 OVER LEITH'S CREEK ON US-501.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203311OCT 15 2013

0.370 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 1232480.00   CM&R TEMP ACCESS ***********
(19+52.00-L-)

0078 8035000000-N 402 Lump Sum 111300.00   REMV EXIST STR **********
(19+52.00-L-)

0079 8112730000-N 450  1 EA  1500.00 1500.00   PDA TESTING

0080 8147000000-E 420  8,362 SF  35.00 292670.00   REINF CONCRETE DECK SLAB

0081 8161000000-E 420  8,344 SF  0.67 5590.48   GROOVING BRIDGE FLOORS

0082 8182000000-E 420  113 CY  1609.29 181849.77   CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 22115.00   BRG APPR SLAB ***********
(19+52.00-L-)

0084 8217000000-E 425  17,317 LB  1.00 17317.00   REINF STEEL (BRIDGE)

0085 8259000000-E 430  1,170 LF  110.00 128700.00   36" PRESTR CONCRETE GIRDR

0086 8364000000-E 450  840 LF  58.00 48720.00   HP12X53 PILES

0087 8384200000-E 450  1,480 LF  92.00 136160.00   HP14X73 GALV PILES

0088 8393000000-N 450  38 EA  96.00 3648.00   PILE REDRIVES

0089 8505000000-E 460 435.8 LF  88.00 38350.40   VERT CONC BARRIER RAIL

0090 8608000000-E 876  703 TON 74.00 52022.00   RIP RAP II (2'-0")

0091 8622000000-E 876  781 SY  3.89 3038.09   GEOTEXTILE FOR DRAINAGE

0092 8657000000-N 430 Lump Sum 15000.00   ELASTOMERIC BEARINGS

0093 8706000000-N SP  Lump Sum 69200.00   EXPANSION JOINT SEALS

 

    TOTAL 5077920.97   CONTRACT TOTAL

 

    SUB-TOTAL 2718260.23   ROADWAY ITEMS

    SUB-TOTAL 2359660.74   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2226715.05   PALMETTO INFRASTRUCTURE  INC

     2  2965990.28   SMITH-ROWE, LLC

     3  3395885.23   HRI INC DBA HRI BRIDGE COMPANY

     4  3415608.13   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     5  3632401.75   DELLINGER, INC.

     6  4115843.41   CAROLINA BRIDGE CO., INC.

     7  5077920.97   DANE CONSTRUCTION, INC.
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TIP NO C-5553 2:00 PM 1 /  9 017

ROWAN

51023.3.F1

FED AID NO CMS-0914(34)

COMPUTERIZED SIGNAL SYSTEM.

SALISBURY.

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS,,  FL

ALS OF NORTH CAROLINA, INC. MIDASCO, LLC

FAYETTEVILLE,  NC ELKRIDGE,  MD

C203253OCT 15 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 124000.00 91150.00  130000.00MOBILIZATION

0002 2591000000-E 848  20 SY  126.00 2520.00 170.00 3400.00 150.00  3000.004" CONCRETE SIDEWALK

0003 4405000000-E 1110  320 SF  7.00 2240.00 9.75 3120.00 6.00  1920.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  143 SF  7.00 1001.00 5.65 807.95 6.00  858.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  2 EA  750.00 1500.00 500.00 1000.00 1800.00  3600.00FLASHING ARROW BOARD

0006 4420000000-N 1120  2 EA  900.00 1800.00 500.00 1000.00 900.00  1800.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  60 EA  40.00 2400.00 20.00 1200.00 25.00  1500.00DRUMS

0008 4435000000-N 1135  40 EA  16.00 640.00 100.00 4000.00 10.00  400.00CONES

0009 4445000000-E 1145  80 LF  25.00 2000.00 20.00 1600.00 13.00  1040.00BARRICADES (TYPE III)

0010 4450000000-N 1150  2,880 HR  12.00 34560.00 55.00 158400.00 29.00  83520.00FLAGGER

0011 4480000000-N 1165  2 EA  2514.00 5028.00 340.00 680.00 4500.00  9000.00TMA

0012 4510000000-N SP   1,440 HR  29.00 41760.00 35.00 50400.00 35.00  50400.00LAW ENFORCEMENT

0013 4516000000-N 1180  40 EA  27.50 1100.00 20.00 800.00 15.00  600.00SKINNY DRUM

0014 7000000000-E 1705  26 EA  736.00 19136.00 559.00 14534.00 750.00  19500.00PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN DARK GREEN FINISH)

0015 7000000000-E 1705  2 EA  691.00 1382.00 601.00 1202.00 750.00  1500.00PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN)

0016 7060000000-E 1705  19,320 LF  1.70 32844.00 2.15 41538.00 1.25  24150.00SIGNAL CABLE

0017 7120000000-E 1705  85 EA  645.00 54825.00 680.00 57800.00 612.00  52020.00VEHICLE SIGNAL HD (12", 3 SECT)

0018 7132000000-E 1705  72 EA  839.00 60408.00 768.00 55296.00 765.00  55080.00VEHICLE SIGNAL HD (12", 4 SECT)

0019 7144000000-E 1705  4 EA  1064.00 4256.00 1021.00 4084.00 1015.00  4060.00VEHICLE SIGNAL HD (12", 5 SECT)

0020 7279000000-E 1715  550 LF  0.60 330.00 0.55 302.50 0.60  330.00TRACER WIRE

0021 7300000000-E 1715  525 LF  7.90 4147.50 6.75 3543.75 10.00  5250.00UNPAVED TRENCH (***********)
(2, 2")

0022 7301000000-E 1715  670 LF  14.00 9380.00 19.25 12897.50 24.00  16080.00DIRECT DRILL (***********)
(2, 2")

0023 7312000000-N 1716  3 EA  458.00 1374.00 423.00 1269.00 700.00  2100.00JUNCTION BOX (***************)
(OVERSIZED)

0024 7324000000-N 1716  2 EA  255.00 510.00 240.00 480.00 320.00  640.00JUNCTION BOX (STANDARD SIZE)

0025 7420000000-E 1722  2 EA  565.00 1130.00 359.00 718.00 290.00  580.002" RISER WITH WEATHERHEAD

0026 7430000000-N 1722  2 EA  87.00 174.00 82.00 164.00 100.00  200.00HEAT SHRINK TUB KIT

0027 7456000000-E 1726  100 LF  1.80 180.00 1.00 100.00 1.00  100.00LEAD-IN CABLE(********)
(14-2)

0028 7528000000-E 1730  700 LF  2.30 1610.00 2.20 1540.00 1.50  1050.00DROP CABLE

0029 7540000000-N 1731  9 EA  1244.00 11196.00 1242.00 11178.00 725.00  6525.00SPLICE ENCLOSURE

0030 7566000000-N 1733  1 EA  99.00 99.00 96.00 96.00 145.00  145.00DELINEATOR MARKER

0031 7575142200-N SP   2 EA  1210.00 2420.00 815.00 1630.00 1360.00  2720.00NEW ELECTRICAL SERVICE

0032 7636000000-N 1745  9 EA  337.00 3033.00 230.00 2070.00 335.00  3015.00SIGN FOR SIGNALS

0033 7684000000-N 1750  14 EA  1476.00 20664.00 942.00 13188.00 1135.00  15890.00SIGNAL CABINET FOUNDATION

0034 7686000000-N 1752  2 EA  580.00 1160.00 223.00 446.00 300.00  600.00CONDUIT ENTR INTO EXT FOUND

0035 7687000000-N 1752  31 EA  1110.00 34410.00 467.00 14477.00 1000.00  31000.00MODIFY FOUND FOR CONTRLR CBNT

0036 7696000000-N 1751  12 EA  10614.00 127368.00 10353.00 124236.00 11500.00  138000.00CONTLR WITH CBNT (***************)
(2070L 332 BASE MOUNTED, PAINTED FINISH)
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0037 7780000000-N 1751  326 EA  102.00 33252.00 83.00 27058.00 110.00  35860.00DETECTOR CARD (TYPE 2070L)

0038 7901000000-N 1753  51 EA  230.00 11730.00 367.00 18717.00 260.00  13260.00CABINET BASE EXTENDER

0039 7901010000-N 1753  16 EA  247.00 3952.00 380.00 6080.00 285.00  4560.00CABINET BASE ADAPTER

0040 7980000000-N SP   59 EA  77.00 4543.00 85.00 5015.00 200.00  11800.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0041 7980000000-N SP   2 EA  4552.00 9104.00 3492.00 6984.00 4000.00  8000.00GENERIC SIGNAL ITEM (EA)
900MHZ ETHERNET RADIO

0042 7980000000-N SP   1 EA  7338.00 7338.00 7419.00 7419.00 8100.00  8100.00GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0043 7980000000-N SP   1 EA  327.00 327.00 473.00 473.00 375.00  375.00GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER (PAINTED FINISH)

0044 7980000000-N SP   7 EA  311.00 2177.00 504.00 3528.00 355.00  2485.00GENERIC SIGNAL ITEM (EA)
CABINET BASE EXTENDER (PAINTEDFINISH)

0045 7980000000-N SP   1 EA  1302.00 1302.00 1286.00 1286.00 1450.00  1450.00GENERIC SIGNAL ITEM (EA)
CCTV CONTROL PANEL

0046 7980000000-N SP   1 EA  9719.00 9719.00 9216.00 9216.00 10830.00  10830.00GENERIC SIGNAL ITEM (EA)
CCTV VIDEO SERVER

0047 7980000000-N SP   2 EA  2594.00 5188.00 1802.00 3604.00 3000.00  6000.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (50')

0048 7980000000-N SP   1 EA  7091.00 7091.00 7221.00 7221.00 9500.00  9500.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0049 7980000000-N SP   6 EA  11263.00 67578.00 11267.00 67602.00 12500.00  75000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER W/ CABINET & AUX   FILE (2070L, 332 BASE
MTD, PAINTED FINISH)

0050 7980000000-N SP   13 EA  10264.00 133432.00 10594.00 137722.00 11500.00  149500.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, BASE MOUNTED)

0051 7980000000-N SP   52 EA  10912.00 567424.00 10554.00 548808.00 11500.00  598000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET AND AUX FILE (2070L, 332
BASE     MOUNTED)

0052 7980000000-N SP   1 EA  10264.00 10264.00 9922.00 9922.00 11500.00  11500.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH RECONFIGURED CABINET (2070L,
332 BASE      MOUNTED)

0053 7980000000-N SP   1 EA  72358.00 72358.00 68228.00 68228.00 80000.00  80000.00GENERIC SIGNAL ITEM (EA)
CORE ETHERNET SWITCH

0054 7980000000-N SP   5 EA  4534.00 22670.00 3864.00 19320.00 7500.00  37500.00GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0055 7980000000-N SP   1 EA  10230.00 10230.00 10416.00 10416.00 11500.00  11500.00GENERIC SIGNAL ITEM (EA)
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0056 7980000000-N SP   10 EA  1842.00 18420.00 2070.00 20700.00 5000.00  50000.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE & CABINET FOUNDATION FOR
DOWNTOWN TRAF- FIC SIGNAL

0057 7980000000-N SP   1 EA  2511.00 2511.00 2475.00 2475.00 2600.00  2600.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT RACK CABINET

0058 7980000000-N SP   87 EA  1145.00 99615.00 968.00 84216.00 1125.00  97875.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0059 7980000000-N SP   3 EA  1881.00 5643.00 1980.00 5940.00 2155.00  6465.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0060 7980000000-N SP   3 EA  39.50 118.50 47.00 141.00 40.00  120.00GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD

0061 7980000000-N SP   2 EA  6882.00 13764.00 7193.00 14386.00 6600.00  13200.00GENERIC SIGNAL ITEM (EA)
FURNISH BASE MOUNT 332 CABINET
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0062 7980000000-N SP   1 EA  3592.00 3592.00 3414.00 3414.00 3500.00  3500.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0063 7980000000-N SP   1 EA  3326.00 3326.00 3193.00 3193.00 3200.00  3200.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST CABINET

0064 7980000000-N SP   1 EA  723.00 723.00 741.00 741.00 676.00  676.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0065 7980000000-N SP   3 EA  632.00 1896.00 668.00 2004.00 625.00  1875.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0066 7980000000-N SP   1 EA  4795.00 4795.00 5029.00 5029.00 5100.00  5100.00GENERIC SIGNAL ITEM (EA)
FURNISH CONTROLLER TESTER

0067 7980000000-N SP   3 EA  29.50 88.50 37.00 111.00 29.00  87.00GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0068 7980000000-N SP   6 EA  65.50 393.00 74.00 444.00 63.00  378.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0069 7980000000-N SP   5 EA  364.00 1820.00 359.00 1795.00 900.00  4500.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC INTERCON- NECT CENTER

0070 7980000000-N SP   10 EA  975.00 9750.00 879.00 8790.00 875.00  8750.00GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0071 7980000000-N SP   4 EA  26.00 104.00 34.00 136.00 25.00  100.00GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0072 7980000000-N SP   2 EA  22.50 45.00 30.00 60.00 22.00  44.00GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0073 7980000000-N SP   3 EA  21.50 64.50 30.00 90.00 22.00  66.00GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0074 7980000000-N SP   1 EA  6161.00 6161.00 1785.00 1785.00 3000.00  3000.00GENERIC SIGNAL ITEM (EA)
FURNISH POLE MOUNT 336 CABINET

0075 7980000000-N SP   1 EA  18138.00 18138.00 21053.00 21053.00 19000.00  19000.00GENERIC SIGNAL ITEM (EA)
FURNISH SIGNAL MONITOR TESTER

0076 7980000000-N SP   8 EA  29.00 232.00 40.00 320.00 16.00  128.00GENERIC SIGNAL ITEM (EA)
FURNISH ST JUMPERS

0077 7980000000-N SP   8 EA  14.00 112.00 17.00 136.00 44.00  352.00GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0078 7980000000-N SP   8 EA  29.00 232.00 34.00 272.00 18.00  144.00GENERIC SIGNAL ITEM (EA)
FURNISH ST SPLICE CONNECTOR

0079 7980000000-N SP   8 EA  46.50 372.00 50.00 400.00 18.50  148.00GENERIC SIGNAL ITEM (EA)
FURNISH ST-LC HYBRID JUMPERS

0080 7980000000-N SP   10 EA  54.00 540.00 62.00 620.00 55.00  550.00GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0081 7980000000-N SP   1 EA  13380.00 13380.00 15688.00 15688.00 12800.00  12800.00GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET/CONTROL- LER

0082 7980000000-N SP   12 EA  1822.00 21864.00 1841.00 22092.00 2100.00  25200.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (OVER-    SIZED)

0083 7980000000-N SP   75 EA  1197.00 89775.00 1242.00 93150.00 525.00  39375.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (STANDARD)

0084 7980000000-N SP   1 EA  1881.00 1881.00 1762.00 1762.00 1900.00  1900.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0085 7980000000-N SP   4 EA  1735.00 6940.00 1665.00 6660.00 2000.00  8000.00GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0086 7980000000-N SP   17 EA  582.00 9894.00 612.00 10404.00 750.00  12750.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE
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0087 7980000000-N SP   7 EA  1302.00 9114.00 1242.00 8694.00 800.00  5600.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE ENCLO- SURE OR
INTERCONNECT CENTER

0088 7980000000-N SP   1 EA  2169.00 2169.00 2162.00 2162.00 5000.00  5000.00GENERIC SIGNAL ITEM (EA)
NETWORK ETHERNET SWITCH

0089 7980000000-N SP   3 EA  2117.00 6351.00 1978.00 5934.00 2000.00  6000.00GENERIC SIGNAL ITEM (EA)
NOTEBOOK COMPUTER

0090 7980000000-N SP   5 EA  3390.00 16950.00 3462.00 17310.00 5000.00  25000.00GENERIC SIGNAL ITEM (EA)
POLE MOUNTED CCTV EQUIPMENT   CABINET

0091 7980000000-N SP   1 EA  10590.00 10590.00 10952.00 10952.00 11500.00  11500.00GENERIC SIGNAL ITEM (EA)
PRINTER

0092 7980000000-N SP   1 EA  9353.00 9353.00 9566.00 9566.00 10000.00  10000.00GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0093 7980000000-N SP   1 EA  7338.00 7338.00 7478.00 7478.00 8200.00  8200.00GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0094 7980000000-N SP   10 EA  2538.00 25380.00 1939.00 19390.00 2000.00  20000.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE BOX

0095 7980000000-N SP   1 EA  9401.00 9401.00 8975.00 8975.00 10000.00  10000.00GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR PROCESSOR UNIT

0096 7980000000-N SP   1 EA  2777.00 2777.00 2676.00 2676.00 2800.00  2800.00GENERIC SIGNAL ITEM (EA)
VPN FIREWALL

0097 7985000000-N SP  Lump Sum 10847.00 10219.00  12000.00GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM SOFTWARE

0098 7985000000-N SP  Lump Sum 84542.00 81663.00  77000.00GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0099 7985000000-N SP  Lump Sum 15186.00 14307.00  14000.00GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0100 7985000000-N SP  Lump Sum 239016.00 215226.00  223000.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0101 7985000000-N SP  Lump Sum 54554.00 52910.00  58000.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE

0102 7985000000-N SP  Lump Sum 49301.00 49905.00  45000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0103 7990000000-E SP   240 LF  2.55 612.00 2.65 636.00 3.00  720.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0104 7991000000-E SP   100 SF  35.50 3550.00 25.00 2500.00 100.00  10000.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 2485485.00 TOTAL 2487476.70 TOTAL  2609096.00CONTRACT TOTAL

 

    SUB-TOTAL 2485485.00 SUB-TOTAL 2487476.70 SUB-TOTAL  2609096.00ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92500.00 146808.00  67051.61MOBILIZATION

0002 2591000000-E 848  20 SY  205.00 4100.00 168.00 3360.00 84.52  1690.404" CONCRETE SIDEWALK

0003 4405000000-E 1110  320 SF  10.15 3248.00 16.00 5120.00 10.14  3244.80WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  143 SF  10.15 1451.45 15.00 2145.00 5.63  805.09WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  2 EA  675.00 1350.00 2985.00 5970.00 608.52  1217.04FLASHING ARROW BOARD

0006 4420000000-N 1120  2 EA  10900.00 21800.00 11606.00 23212.00 11866.13  23732.26PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  60 EA  52.50 3150.00 56.00 3360.00 52.96  3177.60DRUMS

0008 4435000000-N 1135  40 EA  22.50 900.00 25.00 1000.00 19.16  766.40CONES

0009 4445000000-E 1145  80 LF  30.00 2400.00 32.00 2560.00 19.16  1532.80BARRICADES (TYPE III)

0010 4450000000-N 1150  2,880 HR  30.00 86400.00 50.00 144000.00 25.00  72000.00FLAGGER

0011 4480000000-N 1165  2 EA  1750.00 3500.00 22825.00 45650.00 25354.97  50709.94TMA

0012 4510000000-N SP   1,440 HR  50.00 72000.00 45.00 64800.00 73.25  105480.00LAW ENFORCEMENT

0013 4516000000-N 1180  40 EA  25.00 1000.00 41.10 1644.00 34.93  1397.20SKINNY DRUM

0014 7000000000-E 1705  26 EA  850.00 22100.00 1075.00 27950.00 1090.02  28340.52PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN DARK GREEN FINISH)

0015 7000000000-E 1705  2 EA  850.00 1700.00 1070.00 2140.00 907.46  1814.92PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN)

0016 7060000000-E 1705  19,320 LF  2.00 38640.00 2.35 45402.00 3.73  72063.60SIGNAL CABLE

0017 7120000000-E 1705  85 EA  775.00 65875.00 896.00 76160.00 1000.80  85068.00VEHICLE SIGNAL HD (12", 3 SECT)

0018 7132000000-E 1705  72 EA  875.00 63000.00 906.00 65232.00 1196.34  86136.48VEHICLE SIGNAL HD (12", 4 SECT)

0019 7144000000-E 1705  4 EA  1050.00 4200.00 1175.00 4700.00 1708.24  6832.96VEHICLE SIGNAL HD (12", 5 SECT)

0020 7279000000-E 1715  550 LF  0.50 275.00 0.75 412.50 2.84  1562.00TRACER WIRE

0021 7300000000-E 1715  525 LF  7.00 3675.00 10.70 5617.50 12.26  6436.50UNPAVED TRENCH (***********)
(2, 2")

0022 7301000000-E 1715  670 LF  16.00 10720.00 15.00 10050.00 13.15  8810.50DIRECT DRILL (***********)
(2, 2")

0023 7312000000-N 1716  3 EA  500.00 1500.00 1062.00 3186.00 2031.14  6093.42JUNCTION BOX (***************)
(OVERSIZED)

0024 7324000000-N 1716  2 EA  275.00 550.00 500.00 1000.00 999.12  1998.24JUNCTION BOX (STANDARD SIZE)

0025 7420000000-E 1722  2 EA  350.00 700.00 281.00 562.00 816.07  1632.142" RISER WITH WEATHERHEAD

0026 7430000000-N 1722  2 EA  100.00 200.00 306.00 612.00 161.45  322.90HEAT SHRINK TUB KIT

0027 7456000000-E 1726  100 LF  2.00 200.00 1.26 126.00 4.08  408.00LEAD-IN CABLE(********)
(14-2)

0028 7528000000-E 1730  700 LF  1.50 1050.00 1.56 1092.00 4.20  2940.00DROP CABLE

0029 7540000000-N 1731  9 EA  1150.00 10350.00 937.00 8433.00 980.48  8824.32SPLICE ENCLOSURE

0030 7566000000-N 1733  1 EA  75.00 75.00 90.00 90.00 304.64  304.64DELINEATOR MARKER

0031 7575142200-N SP   2 EA  1000.00 2000.00 1215.00 2430.00 1679.52  3359.04NEW ELECTRICAL SERVICE

0032 7636000000-N 1745  9 EA  250.00 2250.00 540.00 4860.00 475.55  4279.95SIGN FOR SIGNALS

0033 7684000000-N 1750  14 EA  800.00 11200.00 1355.00 18970.00 1589.43  22252.02SIGNAL CABINET FOUNDATION

0034 7686000000-N 1752  2 EA  500.00 1000.00 406.00 812.00 1076.48  2152.96CONDUIT ENTR INTO EXT FOUND

0035 7687000000-N 1752  31 EA  550.00 17050.00 694.00 21514.00 2441.00  75671.00MODIFY FOUND FOR CONTRLR CBNT

0036 7696000000-N 1751  12 EA  9950.00 119400.00 12380.00 148560.00 13108.90  157306.80CONTLR WITH CBNT (***************)
(2070L 332 BASE MOUNTED, PAINTED FINISH)
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0.000 MI

0037 7780000000-N 1751  326 EA  80.00 26080.00 106.00 34556.00 136.10  44368.60DETECTOR CARD (TYPE 2070L)

0038 7901000000-N 1753  51 EA  350.00 17850.00 415.00 21165.00 578.06  29481.06CABINET BASE EXTENDER

0039 7901010000-N 1753  16 EA  350.00 5600.00 533.00 8528.00 596.32  9541.12CABINET BASE ADAPTER

0040 7980000000-N SP   59 EA  125.00 7375.00 210.00 12390.00 190.60  11245.40GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0041 7980000000-N SP   2 EA  3000.00 6000.00 5455.00 10910.00 10806.96  21613.92GENERIC SIGNAL ITEM (EA)
900MHZ ETHERNET RADIO

0042 7980000000-N SP   1 EA  7425.00 7425.00 7884.00 7884.00 7679.51  7679.51GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0043 7980000000-N SP   1 EA  475.00 475.00 639.00 639.00 688.81  688.81GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER (PAINTED FINISH)

0044 7980000000-N SP   7 EA  460.00 3220.00 522.00 3654.00 671.77  4702.39GENERIC SIGNAL ITEM (EA)
CABINET BASE EXTENDER (PAINTEDFINISH)

0045 7980000000-N SP   1 EA  1825.00 1825.00 1405.00 1405.00 1267.75  1267.75GENERIC SIGNAL ITEM (EA)
CCTV CONTROL PANEL

0046 7980000000-N SP   1 EA  10000.00 10000.00 10496.00 10496.00 9465.86  9465.86GENERIC SIGNAL ITEM (EA)
CCTV VIDEO SERVER

0047 7980000000-N SP   2 EA  950.00 1900.00 2079.00 4158.00 3112.22  6224.44GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (50')

0048 7980000000-N SP   1 EA  7170.00 7170.00 7609.00 7609.00 7136.06  7136.06GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0049 7980000000-N SP   6 EA  10550.00 63300.00 13128.00 78768.00 15067.82  90406.92GENERIC SIGNAL ITEM (EA)
CONTROLLER W/ CABINET & AUX   FILE (2070L, 332 BASE
MTD, PAINTED FINISH)

0050 7980000000-N SP   13 EA  9700.00 126100.00 11980.00 155740.00 14069.84  182907.92GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, BASE MOUNTED)

0051 7980000000-N SP   52 EA  10300.00 535600.00 12725.00 661700.00 12096.84  629035.68GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET AND AUX FILE (2070L, 332
BASE     MOUNTED)

0052 7980000000-N SP   1 EA  9700.00 9700.00 11980.00 11980.00 11846.83  11846.83GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH RECONFIGURED CABINET (2070L,
332 BASE      MOUNTED)

0053 7980000000-N SP   1 EA  72500.00 72500.00 78144.00 78144.00 70475.55  70475.55GENERIC SIGNAL ITEM (EA)
CORE ETHERNET SWITCH

0054 7980000000-N SP   5 EA  4400.00 22000.00 5405.00 27025.00 5485.35  27426.75GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0055 7980000000-N SP   1 EA  10450.00 10450.00 11095.00 11095.00 10807.30  10807.30GENERIC SIGNAL ITEM (EA)
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0056 7980000000-N SP   10 EA  2200.00 22000.00 1763.00 17630.00 6947.63  69476.30GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE & CABINET FOUNDATION FOR
DOWNTOWN TRAF- FIC SIGNAL

0057 7980000000-N SP   1 EA  2380.00 2380.00 2524.00 2524.00 2800.41  2800.41GENERIC SIGNAL ITEM (EA)
EQUIPMENT RACK CABINET

0058 7980000000-N SP   87 EA  990.00 86130.00 1092.00 95004.00 1246.95  108484.65GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0059 7980000000-N SP   3 EA  1880.00 5640.00 2374.00 7122.00 2034.89  6104.67GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0060 7980000000-N SP   3 EA  45.00 135.00 81.00 243.00 42.60  127.80GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD

0061 7980000000-N SP   2 EA  6875.00 13750.00 8615.00 17230.00 7705.45  15410.90GENERIC SIGNAL ITEM (EA)
FURNISH BASE MOUNT 332 CABINET
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0062 7980000000-N SP   1 EA  3480.00 3480.00 3977.00 3977.00 3630.01  3630.01GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0063 7980000000-N SP   1 EA  3230.00 3230.00 3690.00 3690.00 3501.85  3501.85GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST CABINET

0064 7980000000-N SP   1 EA  710.00 710.00 878.00 878.00 704.30  704.30GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0065 7980000000-N SP   3 EA  635.00 1905.00 820.00 2460.00 683.98  2051.94GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0066 7980000000-N SP   1 EA  4790.00 4790.00 6065.00 6065.00 5185.80  5185.80GENERIC SIGNAL ITEM (EA)
FURNISH CONTROLLER TESTER

0067 7980000000-N SP   3 EA  30.00 90.00 68.00 204.00 31.64  94.92GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0068 7980000000-N SP   6 EA  70.00 420.00 97.00 582.00 70.59  423.54GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0069 7980000000-N SP   5 EA  400.00 2000.00 581.00 2905.00 912.78  4563.90GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC INTERCON- NECT CENTER

0070 7980000000-N SP   10 EA  2920.00 29200.00 1003.00 10030.00 897.00  8970.00GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0071 7980000000-N SP   4 EA  28.00 112.00 56.00 224.00 27.99  111.96GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0072 7980000000-N SP   2 EA  25.00 50.00 76.00 152.00 24.34  48.68GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0073 7980000000-N SP   3 EA  25.00 75.00 59.00 177.00 23.12  69.36GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0074 7980000000-N SP   1 EA  6160.00 6160.00 7765.00 7765.00 6925.33  6925.33GENERIC SIGNAL ITEM (EA)
FURNISH POLE MOUNT 336 CABINET

0075 7980000000-N SP   1 EA  18100.00 18100.00 22674.00 22674.00 19617.44  19617.44GENERIC SIGNAL ITEM (EA)
FURNISH SIGNAL MONITOR TESTER

0076 7980000000-N SP   8 EA  45.00 360.00 82.00 656.00 14.60  116.80GENERIC SIGNAL ITEM (EA)
FURNISH ST JUMPERS

0077 7980000000-N SP   8 EA  45.00 360.00 138.00 1104.00 42.60  340.80GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0078 7980000000-N SP   8 EA  50.00 400.00 117.00 936.00 54.77  438.16GENERIC SIGNAL ITEM (EA)
FURNISH ST SPLICE CONNECTOR

0079 7980000000-N SP   8 EA  50.00 400.00 82.00 656.00 91.28  730.24GENERIC SIGNAL ITEM (EA)
FURNISH ST-LC HYBRID JUMPERS

0080 7980000000-N SP   10 EA  55.00 550.00 77.00 770.00 58.42  584.20GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0081 7980000000-N SP   1 EA  13120.00 13120.00 16455.00 16455.00 14475.84  14475.84GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET/CONTROL- LER

0082 7980000000-N SP   12 EA  1150.00 13800.00 1312.00 15744.00 1960.96  23531.52GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (OVER-    SIZED)

0083 7980000000-N SP   75 EA  1050.00 78750.00 1062.00 79650.00 1132.61  84945.75GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (STANDARD)

0084 7980000000-N SP   1 EA  1720.00 1720.00 1824.00 1824.00 2298.85  2298.85GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0085 7980000000-N SP   4 EA  1650.00 6600.00 1874.00 7496.00 2366.55  9466.20GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0086 7980000000-N SP   17 EA  500.00 8500.00 629.00 10693.00 1413.30  24026.10GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE
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0087 7980000000-N SP   7 EA  750.00 5250.00 687.00 4809.00 828.35  5798.45GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE ENCLO- SURE OR
INTERCONNECT CENTER

0088 7980000000-N SP   1 EA  2070.00 2070.00 2343.00 2343.00 3465.36  3465.36GENERIC SIGNAL ITEM (EA)
NETWORK ETHERNET SWITCH

0089 7980000000-N SP   3 EA  1965.00 5895.00 2087.00 6261.00 1645.26  4935.78GENERIC SIGNAL ITEM (EA)
NOTEBOOK COMPUTER

0090 7980000000-N SP   5 EA  3200.00 16000.00 4557.00 22785.00 5654.46  28272.30GENERIC SIGNAL ITEM (EA)
POLE MOUNTED CCTV EQUIPMENT   CABINET

0091 7980000000-N SP   1 EA  10350.00 10350.00 11495.00 11495.00 12932.95  12932.95GENERIC SIGNAL ITEM (EA)
PRINTER

0092 7980000000-N SP   1 EA  9100.00 9100.00 10121.00 10121.00 9858.01  9858.01GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0093 7980000000-N SP   1 EA  7100.00 7100.00 7885.00 7885.00 7679.51  7679.51GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0094 7980000000-N SP   10 EA  1200.00 12000.00 1526.00 15260.00 1629.93  16299.30GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE BOX

0095 7980000000-N SP   1 EA  8900.00 8900.00 10152.00 10152.00 9155.96  9155.96GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR PROCESSOR UNIT

0096 7980000000-N SP   1 EA  2640.00 2640.00 2999.00 2999.00 2704.53  2704.53GENERIC SIGNAL ITEM (EA)
VPN FIREWALL

0097 7985000000-N SP  Lump Sum 10500.00 11715.00  10564.57GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM SOFTWARE

0098 7985000000-N SP  Lump Sum 82412.00 93613.00  91180.53GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0099 7985000000-N SP  Lump Sum 14500.00 16400.00  14790.40GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0100 7985000000-N SP  Lump Sum 215000.00 206129.00  238661.26GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0101 7985000000-N SP  Lump Sum 53100.00 60313.00  58746.45GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE

0102 7985000000-N SP  Lump Sum 60000.00 54603.00  52625.65GENERIC SIGNAL ITEM (LS)
TRAINING

0103 7990000000-E SP   240 LF  960.00 230400.00 1.60 384.00 4.03  967.20GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0104 7991000000-E SP   100 SF  20.00 2000.00 140.00 14000.00 61.98  6198.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 2678213.45 TOTAL 2936173.00 TOTAL  3087832.35CONTRACT TOTAL

 

    SUB-TOTAL 2678213.45 SUB-TOTAL 2936173.00 SUB-TOTAL  3087832.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2485485.00   TRAFFIC CONTROL DEVICES, INC.

     2  2487476.70   ALS OF NORTH CAROLINA, INC.

     3  2609096.00   MIDASCO, LLC

     4  2678213.45   HAYNES ELECTRIC UTILITY CORP.
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     5  2936173.00   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     6  3087832.35   WORLD FIBER TECHNOLOGIES, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 1100000.00  1320000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 142000.00 500000.00  365000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 3175000.00 4100000.00  5127748.70GRADING

0004 0050000000-E 226  4 ACR 8310.00 33240.00 1.00 4.00 4500.00  18000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  10,400 CY  9.00 93600.00 15.00 156000.00 19.00  197600.00UNDERCUT EXCAVATION

0006 0127000000-N SP   27 EA  3885.00 104895.00 2250.00 60750.00 650.00  17550.00EMBM'T SETTLEMENT GAUGE

0007 0134000000-E 240  1,530 CY  3.10 4743.00 8.50 13005.00 18.00  27540.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  260 LF  4.65 1209.00 2.00 520.00 16.00  4160.00BERM DITCH CONSTRUCTION

0009 0195000000-E 265  6,200 CY  44.00 272800.00 37.00 229400.00 40.00  248000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  7,100 SY  1.50 10650.00 4.00 28400.00 1.50  10650.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   3,760 SF  38.00 142880.00 34.00 127840.00 30.00  112800.00TEMPORARY SHORING

0012 0255000000-E SP   100 TON 80.00 8000.00 125.00 12500.00 150.00  15000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0013 0318000000-E 300  837 TON 33.00 27621.00 32.00 26784.00 28.00  23436.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  1,360 SY  1.60 2176.00 4.00 5440.00 3.00  4080.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  68 LF  32.00 2176.00 57.00 3876.00 57.00  3876.0015" DRAINAGE PIPE

0016 0366000000-E 310  360 LF  34.00 12240.00 40.00 14400.00 55.00  19800.0015" RC PIPE CULV III

0017 0378000000-E 310  304 LF  43.00 13072.00 48.00 14592.00 65.00  19760.0024" RC PIPE CULV III

0018 0384000000-E 310  60 LF  60.00 3600.00 80.00 4800.00 97.00  5820.0030" RC PIPE CULV III

0019 0390000000-E 310  44 LF  75.00 3300.00 75.00 3300.00 150.00  6600.0036" RC PIPE CULV III

0020 0448200000-E 310  1,106 LF  34.00 37604.00 42.00 46452.00 60.00  66360.0015" RCP CULV CLASS IV

0021 0448300000-E 310  8 LF  55.00 440.00 96.00 768.00 120.00  960.0018" RCP CULV CLASS IV

0022 0448500000-E 310  684 LF  65.00 44460.00 59.00 40356.00 110.00  75240.0030" RCP CULV CLASS IV

0023 0448600000-E 310  32 LF  80.00 2560.00 96.00 3072.00 155.00  4960.0036" RCP CULV CLASS IV

0024 0582000000-E 310  68 LF  47.00 3196.00 42.00 2856.00 57.00  3876.0015" CS PIPE CULV 0.064"

0025 0588000000-E 310  196 LF  50.00 9800.00 52.00 10192.00 59.00  11564.0018" CS PIPE CULV 0.064"

0026 0600000000-E 310  56 LF  60.00 3360.00 100.00 5600.00 96.00  5376.0030" CS PIPE CULV 0.079"

0027 0986000000-E SP   100 LF  108.00 10800.00 95.00 9500.00 115.00  11500.00GENERIC PIPE ITEM (LF)
30" BCCM PIPE CULVERT, 0.079" THICK

0028 0986000000-E SP   251 LF  400.00 100400.00 369.00 92619.00 575.00  144325.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B, IN SOIL

0029 0986000000-E SP   251 LF  400.00 100400.00 369.00 92619.00 615.00  154365.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B, NOT IN
SOIL

0030 0986000000-E SP   290 LF  150.00 43500.00 179.00 51910.00 250.00  72500.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B, OPEN
CUT

0031 0986000000-E SP   85 LF  500.00 42500.00 459.00 39015.00 665.00  56525.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, IN SOIL

0032 0986000000-E SP   85 LF  500.00 42500.00 459.00 39015.00 725.00  61625.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, NOT IN
SOIL
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0033 0986000000-E SP   213 LF  180.00 38340.00 269.00 57297.00 375.00  79875.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, OPEN
CUT

0034 0986000000-E SP   40 LF  600.00 24000.00 539.00 21560.00 725.00  29000.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.625" THICK, GRADE B, IN SOIL

0035 0986000000-E SP   40 LF  600.00 24000.00 539.00 21560.00 810.00  32400.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.625" THICK, GRADE B, NOT IN
SOIL

0036 0986000000-E SP   64 LF  220.00 14080.00 299.00 19136.00 490.00  31360.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.625" THICK, GRADE B, OPEN
CUT

0037 0986000000-E SP   25 LF  850.00 21250.00 769.00 19225.00 1050.00  26250.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B, IN SOIL

0038 0986000000-E SP   25 LF  850.00 21250.00 769.00 19225.00 1150.00  28750.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B, NOT IN
SOIL

0039 0986000000-E SP   90 LF  300.00 27000.00 389.00 35010.00 580.00  52200.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B, OPEN
CUT

0040 0992000000-E SP   2 EA  1100.00 2200.00 1625.13 3250.26 1200.00  2400.00GENERIC PIPE ITEM (EA)
30" BCCM PIPE ELBOWS, 0.079"  THICK

0041 0995000000-E 340  1,625 LF  20.00 32500.00 11.00 17875.00 5.00  8125.00PIPE REMOVAL

0042 0996000000-N 350  4 EA  1235.00 4940.00 600.00 2400.00 2500.00  10000.00PIPE CLEAN-OUT

0043 1077000000-E SP   1,060 TON 33.00 34980.00 32.00 33920.00 32.00  33920.00#57 STONE

0044 1099500000-E 505  3,250 CY  3.45 11212.50 25.00 81250.00 22.00  71500.00SHALLOW UNDERCUT

0045 1099700000-E 505  6,850 TON 22.00 150700.00 36.00 246600.00 26.00  178100.00CLASS IV SUBGRD STABILIZATION

0046 1110000000-E 510  1,100 TON 22.00 24200.00 26.00 28600.00 40.00  44000.00STABILIZER AGGREGATE

0047 1121000000-E 520  269 TON 30.00 8070.00 28.00 7532.00 32.00  8608.00AGGREGATE BASE COURSE

0048 1220000000-E 545  4,460 TON 26.00 115960.00 28.00 124880.00 48.00  214080.00INCIDENTAL STONE BASE

0049 1275000000-E 600  72 GAL 5.00 360.00 15.00 1080.00 10.00  720.00PRIME COAT

0050 1297000000-E 607  3,500 SY  4.50 15750.00 17.00 59500.00 4.00  14000.00MILL ASP PVMT *****" DTH
(1-1/2")

0051 1330000000-E 607  13,285 SY  6.00 79710.00 13.00 172705.00 6.00  79710.00INCIDENTAL MILLING

0052 1489000000-E 610  6,205 TON 60.00 372300.00 71.00 440555.00 52.00  322660.00ASP CONC BASE CRS B25.0B

0053 1498000000-E 610  1,640 TON 75.00 123000.00 72.50 118900.00 57.00  93480.00ASP CONC INTR CRS I19.0B

0054 1519000000-E 610  3,550 TON 65.00 230750.00 70.15 249032.50 59.00  209450.00ASP CONC SURF CRS S9.5B

0055 1575000000-E 620  571 TON 625.00 356875.00 618.00 352878.00 670.00  382570.00ASP FOR PLANT MIX

0056 1693000000-E 654  925 TON 125.00 115625.00 175.00 161875.00 190.00  175750.00ASPH PLT MIX PVMT REPAIR

0057 2000000000-N 806  109 EA  170.00 18530.00 190.00 20710.00 185.00  20165.00RIGHT OF WAY MARKERS

0058 2022000000-E 815 403.2 CY  20.00 8064.00 7.50 3024.00 14.00  5644.80SUBDRAIN EXCAVATION

0059 2033000000-E 815 302.4 CY  15.00 4536.00 58.00 17539.20 65.00  19656.00SUBDRAIN FINE AGGREGATE

0060 2044000000-E 815  1,800 LF  18.00 32400.00 4.50 8100.00 9.00  16200.006" PERF SUBDRN PIPE

0061 2070000000-N 815  15 EA  300.00 4500.00 350.00 5250.00 285.00  4275.00SUBDRN PIPE OUTLET

0062 2077000000-E 815  351 LF  22.00 7722.00 7.50 2632.50 35.00  12285.006" OUTLET PIPE

0063 2209000000-E 838  117 CY  800.00 93600.00 1050.00 122850.00 700.00  81900.00ENDWALLS

0064 2220000000-E 838  15 CY  1200.00 18000.00 1250.00 18750.00 860.00  12900.00REINFORCED ENDWALLS
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0065 2275000000-E SP   336 CY  140.00 47040.00 120.00 40320.00 185.00  62160.00FLOWABLE FILL

0066 2286000000-N 840  49 EA  1100.00 53900.00 1800.00 88200.00 1865.00  91385.00MASNRY DRAINAGE STRUCT

0067 2308000000-E 840 11.97 LF  200.00 2394.00 210.00 2513.70 550.00  6583.50MASNRY DRAINAGE STRUCT

0068 2354200000-N 840  1 EA  280.00 280.00 450.00 450.00 400.00  400.00FRAME W/GRATE 840.24 STD

0069 2364000000-N 840  8 EA  450.00 3600.00 600.00 4800.00 550.00  4400.00FRAME W/2GRTS 840.16 STD

0070 2366000000-N 840  2 EA  400.00 800.00 450.00 900.00 525.00  1050.00FRAME W/2GRTS 840.24 STD

0071 2374000000-N 840  9 EA  490.00 4410.00 650.00 5850.00 625.00  5625.00FRAME-GRT-HD 840.03 **
(E)

0072 2374000000-N 840  14 EA  515.00 7210.00 650.00 9100.00 625.00  8750.00FRAME-GRT-HD 840.03 **
(F)

0073 2374000000-N 840  10 EA  515.00 5150.00 650.00 6500.00 625.00  6250.00FRAME-GRT-HD 840.03 **
(G)

0074 2396000000-N 840  11 EA  345.00 3795.00 475.00 5225.00 425.00  4675.00FRAME W/COVER STD 840.54

0075 2451000000-N 852  4 EA  555.00 2220.00 550.00 2200.00 1800.00  7200.00CONC TRANS SECT FOR DROP INLET

0076 2484000000-E SP   5,265 LF  20.00 105300.00 4.50 23692.50 24.00  126360.00GENERIC DRAINAGE ITEM (LF)
SUBSURFACE DRAIN

0077 2535000000-E 846  580 LF  17.00 9860.00 14.00 8120.00 20.00  11600.00**"X**" CONCRETE CURB
(8" X 12")

0078 2542000000-E 846  500 LF  15.00 7500.00 15.00 7500.00 19.00  9500.001'-6" CONC CURB & GUTTER

0079 2549000000-E 846  6,495 LF  18.00 116910.00 16.00 103920.00 14.00  90930.002'-6" CONC CURB & GUTTER

0080 2570000000-N SP   2 EA  1600.00 3200.00 600.00 1200.00 1200.00  2400.00MODIFIED CONCRETE FLUME

0081 2591000000-E 848  3,275 SY  32.00 104800.00 32.00 104800.00 35.00  114625.004" CONCRETE SIDEWALK

0082 2605000000-N 848  47 EA  1400.00 65800.00 800.00 37600.00 1400.00  65800.00CONCRETE CURB RAMP

0083 2612000000-E 848  490 SY  42.00 20580.00 42.00 20580.00 50.00  24500.006" CONCRETE DRIVEWAY

0084 2619000000-E 850  10 SY  50.00 500.00 38.00 380.00 70.00  700.004" CONCRETE PAVED DITCH

0085 2738000000-E SP   380 SY  53.00 20140.00 38.00 14440.00 65.00  24700.00GENERIC PAVING ITEM (SY)
SPECIAL MONOLITHIC CONCRETE   ISLAND

0086 2759000000-N SP   1 EA  1800.00 1800.00 600.00 600.00 1450.00  1450.00GENERIC PAVING ITEM (EA)
CONCRETE FLUME

0087 2759000000-N SP   24 EA  55.00 1320.00 500.00 12000.00 95.00  2280.00GENERIC PAVING ITEM (EA)
PRECAST CONCRETE PARKING BUMP-ER

0088 2830000000-N 858  12 EA  270.00 3240.00 400.00 4800.00 1100.00  13200.00ADJ MANHOLES

0089 2845000000-N 858  20 EA  240.00 4800.00 400.00 8000.00 670.00  13400.00ADJ METER OR VALVE BOXES

0090 2920000000-N 859  1 EA  900.00 900.00 585.00 585.00 3510.00  3510.00CONVERT DI TO CB

0091 2995000000-N SP   5 EA  900.00 4500.00 820.00 4100.00 1500.00  7500.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN  TO TRAFFIC BEARING
JUNCTION BOX WITH     MANHOLE

0092 3030000000-E 862 462.5 LF  16.00 7400.00 15.00 6937.50 15.00  6937.50STL BM GUARDRAIL

0093 3105000000-N 862  20 EA  55.00 1100.00 100.00 2000.00 50.00  1000.00SBGR TERM SECT

0094 3150000000-N 862  15 EA  16.00 240.00 1.00 15.00 15.00  225.00ADDIT GUARDRAIL POSTS

0095 3270000000-N SP   2 EA  2200.00 4400.00 1625.00 3250.00 1975.00  3950.00GR ANCHOR TYPE 350

0096 3317000000-N 862  2 EA  1300.00 2600.00 1625.00 3250.00 1250.00  2500.00GR ANCHOR TYPE B-77

0097 3360000000-E 863  179 LF  2.00 358.00 1.00 179.00 2.00  358.00REMOVE EXISTING GUARDRAIL

0098 3536000000-E 866  312 LF  10.00 3120.00 5.50 1716.00 10.00  3120.00CHN LK FENCE 48" FABRIC

0099 3542000000-E 866  27 EA  24.00 648.00 48.00 1296.00 23.00  621.00MET LINE PST 48" CL FEN
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0100 3548000000-E 866  3 EA  72.00 216.00 150.00 450.00 70.00  210.00MET TERM PST 48" CL FEN

0101 3563000000-E SP   190 LF  7.00 1330.00 10.00 1900.00 7.00  1330.00TEMP **" WW FENCE W/POSTS
(60")

0102 3578000000-N SP   7 EA  665.00 4655.00 1200.00 8400.00 600.00  4200.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0103 3628000000-E 876  1,530 TON 47.00 71910.00 45.00 68850.00 39.00  59670.00RIP RAP, CLASS I

0104 3649000000-E 876  808 TON 45.00 36360.00 45.00 36360.00 39.00  31512.00RIP RAP, CLASS B

0105 3656000000-E 876  9,640 SY  2.00 19280.00 4.00 38560.00 2.00  19280.00GEOTEXTILE FOR DRAINGE

0106 3832000000-E SP   5,670 TF  12.00 68040.00 1.00 5670.00 15.00  85050.00RR TRACK TO BE REMOVED

0107 3885000000-E SP   127,390 TON 25.00 3184750.00 28.00 3566920.00 30.00  3821700.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0108 4025000000-E 901  345 SF  16.00 5520.00 14.95 5157.75 7.00  2415.00CONTR FURN, TYPE ***SIGN
(E)

0109 4025000000-E 901  57 SF  17.00 969.00 15.95 909.15 7.00  399.00CONTR FURN, TYPE ***SIGN
(F)

0110 4072000000-E 903  755 LF  5.00 3775.00 4.99 3767.45 4.00  3020.00SUPPORT, 3-LB STL U-CHAN

0111 4078000000-E 903  7 EA  42.00 294.00 38.00 266.00 48.00  336.00SUPPORT, 2-LB STL U-CHAN

0112 4096000000-N 904  12 EA  83.00 996.00 75.00 900.00 90.00  1080.00SIGN ERECTION, TYPE D

0113 4102000000-N 904  75 EA  50.00 3750.00 45.00 3375.00 75.00  5625.00SIGN ERECTION, TYPE E

0114 4155000000-N 907  35 EA  2.00 70.00 2.00 70.00 5.00  175.00DISPOSE SIGN SYST U-CHAN

0115 4400000000-E 1110  1,952 SF  4.00 7808.00 3.99 7788.48 24.00  46848.00WORK ZONE SIGNS (STAT)

0116 4405000000-E 1110  950 SF  9.00 8550.00 10.00 9500.00 21.00  19950.00WORK ZONE SIGNS (PORT)

0117 4410000000-E 1110  269 SF  5.00 1345.00 5.00 1345.00 27.00  7263.00WORK ZONE SIGNS (BARR)

0118 4415000000-N 1115  1 EA  2600.00 2600.00 7000.00 7000.00 5000.00  5000.00FLASHING ARROW BOARD

0119 4420000000-N 1120  4 EA  11000.00 44000.00 10000.00 40000.00 10000.00  40000.00PORTABLE CHANGE MSG SIGN

0120 4430000000-N 1130  189 EA  35.00 6615.00 40.00 7560.00 50.00  9450.00DRUMS

0121 4435000000-N 1135  165 EA  18.00 2970.00 17.00 2805.00 20.00  3300.00CONES

0122 4445000000-E 1145  926 LF  20.00 18520.00 19.71 18251.46 65.00  60190.00BARRICADES (TYPE III)

0123 4455000000-N 1150  135 DAY 160.00 21600.00 250.00 33750.00 200.00  27000.00FLAGGER

0124 4490000000-E 1170  1,640 LF  31.00 50840.00 28.15 46166.00 30.00  49200.00PORT CONC BARRIER(ANCHRD)

0125 4516000000-N 1180  101 EA  31.00 3131.00 30.03 3033.03 50.00  5050.00SKINNY DRUM

0126 4520000000-N 1266  152 EA  42.00 6384.00 38.00 5776.00 40.00  6080.00TUBULAR MARKERS (FIXED)

0127 4685000000-E 1205  5,818 LF  0.70 4072.60 0.65 3781.70 0.60  3490.80THERMO PVT MKG LINES 4"90

0128 4686000000-E 1205  18,829 LF  0.75 14121.75 0.72 13556.88 0.70  13180.30THERMO PVT MKG LINES 4"120

0129 4695000000-E 1205  945 LF  1.60 1512.00 2.00 1890.00 2.00  1890.00THERMO PVT MKG LINES 8"90 MILS

0130 4697000000-E 1205  265 LF  2.20 583.00 3.00 795.00 3.00  795.00THERMO PVT MKG LINE 8"120 MILS

0131 4705000000-E 1205  824 LF  3.30 2719.20 5.00 4120.00 5.00  4120.00THERMO LINES 16" 120MILS

0132 4710000000-E 1205  1,095 LF  4.70 5146.50 6.00 6570.00 6.00  6570.0024"WIDE THERMO 120 MILS

0133 4721000000-E 1205  10 EA  166.00 1660.00 110.00 1100.00 110.00  1100.00THERMO PVT MKG CHARACTER 120

0134 4725000000-E 1205  54 EA  99.00 5346.00 120.00 6480.00 120.00  6480.00THERMO PVT SYMBOL 90MILS

0135 4810000000-E 1205  29,386 LF  0.20 5877.20 0.28 8228.08 0.30  8815.80PAINT PVMT MARKINGS 4"

0136 4820000000-E 1205  378 LF  0.50 189.00 2.00 756.00 2.00  756.00PAINT PVMT MARKINGS 8"

0137 4830000000-E 1205  448 LF  1.10 492.80 4.00 1792.00 4.00  1792.00PAINT PVT MKGS LINES 16"
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0138 4835000000-E 1205  785 LF  2.20 1727.00 3.50 2747.50 3.50  2747.50PAINT PVT MKG LINES 24"

0139 4840000000-N 1205  20 EA  27.00 540.00 55.00 1100.00 55.00  1100.00PAINT PVT MKG CHARACTER

0140 4845000000-N 1205  26 EA  27.00 702.00 55.00 1430.00 55.00  1430.00PAINT PVT MKG SYMBOL

0141 4850000000-E 1205  10,422 LF  1.00 10422.00 0.85 8858.70 0.85  8858.70LINE REMOVAL 4" WIDE

0142 4870000000-E 1205  24 LF  5.50 132.00 6.00 144.00 6.00  144.00LINE REMOVAL 24" WIDE

0143 4875000000-N 1205  4 EA  160.00 640.00 65.00 260.00 62.00  248.00REMOVAL OF SYMBL & CHARAC

0144 4900000000-N 1251  401 EA  4.40 1764.40 4.65 1864.65 4.50  1804.50PERM RAISED PVMT MARKERS

0145 5319000000-E 1505 1.5 CY  150.00 225.00 750.00 1125.00 700.00  1050.00CL B CONC FOR ENCAS LINE

0146 5325600000-E 1510  4,314 LF  55.00 237270.00 138.00 595332.00 65.00  280410.006" WATER LINE

0147 5325800000-E 1510  432 LF  70.00 30240.00 200.00 86400.00 85.00  36720.008" WATER LINE

0148 5326200000-E 1510  742 LF  115.00 85330.00 106.00 78652.00 125.00  92750.0012" WATER LINE

0149 5540000000-E 1515  9 EA  820.00 7380.00 900.00 8100.00 1200.00  10800.006" VALVE

0150 5558000000-E 1515  2 EA  2200.00 4400.00 2100.00 4200.00 2600.00  5200.0012" VALVE

0151 5571400000-E 1515  1 EA  2200.00 2200.00 2800.00 2800.00 4200.00  4200.004" TAPPING VALVE

0152 5571600000-E 1515  4 EA  2500.00 10000.00 3200.00 12800.00 4700.00  18800.006" TAPPING VALVE

0153 5571800000-E 1515  1 EA  3200.00 3200.00 5100.00 5100.00 5100.00  5100.008" TAPPING VALVE

0154 5589200000-E 1515  2 EA  2400.00 4800.00 3750.00 7500.00 2600.00  5200.002" AIR RELEASE VALVE

0155 5606000000-E 1515  2 EA  2000.00 4000.00 2150.00 4300.00 2300.00  4600.002" BLOW OFF

0156 5648000000-N 1515  11 EA  600.00 6600.00 1050.00 11550.00 700.00  7700.00RELOCATE WATER METER

0157 5649000000-N 1515  24 EA  800.00 19200.00 1400.00 33600.00 2170.00  52080.00RECONNECT WATER METER

0158 5666000000-E 1515  1 EA  3400.00 3400.00 3500.00 3500.00 3600.00  3600.00FIRE HYDRANT

0159 5672000000-N 1515  10 EA  1150.00 11500.00 3800.00 38000.00 3200.00  32000.00RELOCATE FIRE HYDRANT

0160 5691300000-E 1520  1,188 LF  40.00 47520.00 202.00 239976.00 57.00  67716.008" SANITARY GRAVITY SEWER

0161 5709100000-E 1520  10 LF  25.00 250.00 55.00 550.00 190.00  1900.002" FORCE MAIN SEWER

0162 5709300000-E 1520  460 LF  44.00 20240.00 211.00 97060.00 75.00  34500.006" FORCE MAIN SEWER

0163 5709400000-E 1520  195 LF  54.00 10530.00 155.00 30225.00 160.00  31200.008" FORCE MAIN SEWER

0164 5768000000-N 1520  4 EA  1300.00 5200.00 825.00 3300.00 1900.00  7600.00SANITARY SEWER CLEAN-OUT

0165 5775000000-E 1525  12 EA  2320.00 27840.00 1470.00 17640.00 3200.00  38400.004' DIA UTILITY MANHOLE

0166 5781000000-E 1525  46 LF  150.00 6900.00 240.00 11040.00 260.00  11960.00UTILITY MANHOLE WALL, 4' DIA

0167 5800000000-E 1530  2,388 LF  4.05 9671.40 9.10 21730.80 4.00  9552.00ABANDON 6" UTILITY PIPE

0168 5801000000-E 1530  1,915 LF  5.20 9958.00 10.00 19150.00 5.00  9575.00ABANDON 8" UTILITY PIPE

0169 5804000000-E 1530  1,007 LF  8.15 8207.05 13.00 13091.00 7.00  7049.00ABANDON 12" UTILITY PIPE

0170 5811000000-E 1530  100 LF  27.00 2700.00 42.00 4200.00 30.00  3000.00ABANDON 18" UTILITY PIPE

0171 5815000000-N 1530  5 EA  190.00 950.00 475.00 2375.00 900.00  4500.00REMOVE WATER METER

0172 5815500000-N 1530  2 EA  530.00 1060.00 750.00 1500.00 500.00  1000.00REMOVE FIRE HYDRANT

0173 5816000000-N 1530  1 EA  1500.00 1500.00 900.00 900.00 700.00  700.00ABANDON UTILITY MANHOLE

0174 5828000000-N 1530  4 EA  1100.00 4400.00 1100.00 4400.00 750.00  3000.00REMOVE UTILITY MANHOLE

0175 5835700000-E 1540  700 LF  95.00 66500.00 60.00 42000.00 92.00  64400.0016" ENCASEMENT PIPE

0176 5835800000-E 1540  535 LF  95.00 50825.00 65.00 34775.00 110.00  58850.0018" ENCASEMENT PIPE

0177 5835900000-E 1540  96 LF  125.00 12000.00 500.00 48000.00 150.00  14400.0020" ENCASEMENT PIPE

0178 5836000000-E 1540  510 LF  125.00 63750.00 98.00 49980.00 125.00  63750.0024" ENCASEMENT PIPE
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0179 5871900000-E 1550  351 LF  175.00 61425.00 181.00 63531.00 300.00  105300.0016" TRENCHLESS INSTALL (IN SOIL)

0180 5871910000-E 1550  349 LF  425.00 148325.00 181.00 63169.00 610.00  212890.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0181 5872000000-E 1550  268 LF  195.00 52260.00 207.00 55476.00 330.00  88440.0018" TRENCHLESS INSTALL (IN SOIL)

0182 5872010000-E 1550  267 LF  625.00 166875.00 207.00 55269.00 750.00  200250.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0183 5872200000-E 1550  175 LF  195.00 34125.00 220.00 38500.00 400.00  70000.0024" TRENCHLESS INSTALL (IN SOIL)

0184 5872210000-E 1550  175 LF  425.00 74375.00 220.00 38500.00 870.00  152250.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0185 6000000000-E 1605  66,600 LF  2.00 133200.00 1.58 105228.00 1.95  129870.00TEMPORARY SILT FENCE

0186 6006000000-E 1610  28,000 TON 40.00 1120000.00 36.00 1008000.00 41.00  1148000.00EROS CONTRL STONE CL A

0187 6009000000-E 1610  17,180 TON 45.00 773100.00 36.00 618480.00 39.00  670020.00EROS CONTRL STONE CL B

0188 6012000000-E 1610  7,720 TON 33.00 254760.00 38.00 293360.00 37.00  285640.00SEDIMENT CONTROL STONE

0189 6015000000-E 1615 214.5 ACR 525.00 112612.50 647.02 138785.79 500.00  107250.00TEMPORARY MULCHING

0190 6018000000-E 1620  5,050 LB  2.75 13887.50 3.06 15453.00 3.00  15150.00SEED FOR TEMP SEEDING

0191 6021000000-E 1620 22.5 TON 900.00 20250.00 840.62 18913.95 850.00  19125.00FERT FOR TEMP SEEDING

0192 6024000000-E 1622  3,215 LF  10.00 32150.00 15.00 48225.00 7.20  23148.00TEMPORARY SLOPE DRAINS

0193 6029000000-E SP   600 LF  2.00 1200.00 1.78 1068.00 1.70  1020.00SAFETY FENCE

0194 6030000000-E 1630  47,800 CY  2.50 119500.00 15.00 717000.00 20.00  956000.00SILT EXCAVATION

0195 6036000000-E 1631  255,420 SY  1.40 357588.00 1.27 324383.40 1.15  293733.00MATTING FOR EROS CONTROL

0196 6037000000-E SP   235 SY  5.80 1363.00 6.88 1616.80 5.00  1175.00COIR FIBER MAT

0197 6038000000-E SP   2,200 SY  5.80 12760.00 5.20 11440.00 4.00  8800.00PERM SOIL REINF MAT

0198 6042000000-E 1632  4,640 LF  2.60 12064.00 2.86 13270.40 3.50  16240.001/4" HARDWARE CLOTH

0199 6070000000-N 1639  24 EA  775.00 18600.00 218.85 5252.40 525.00  12600.00SPECIAL STILLING BASINS

0200 6071010000-E SP   140 LF  6.35 889.00 15.00 2100.00 7.00  980.00WATTLE

0201 6071012000-E SP   9,490 LF  7.35 69751.50 7.00 66430.00 7.50  71175.00COIR FIBER WATTLE

0202 6071020000-E SP   8,640 LB  8.70 75168.00 15.28 132019.20 4.50  38880.00POLYACRYLAMIDE (PAM)

0203 6071030000-E 1640  2,390 LF  5.10 12189.00 4.70 11233.00 4.50  10755.00COIR FIBER BAFFLE

0204 6071050000-E SP   15 EA  880.00 13200.00 850.00 12750.00 700.00  10500.00**" SKIMMER
(1-1/2")

0205 6071050000-E SP   3 EA  1000.00 3000.00 850.00 2550.00 800.00  2400.00**" SKIMMER
(2")

0206 6071050000-E SP   1 EA  1000.00 1000.00 850.00 850.00 1100.00  1100.00**" SKIMMER
(2-1/2")

0207 6084000000-E 1660  210 ACR 1500.00 315000.00 1451.98 304915.80 1525.00  320250.00SEEDING AND MULCHING

0208 6087000000-E 1660  132 ACR 80.00 10560.00 86.61 11432.52 65.00  8580.00MOWING

0209 6090000000-E 1661  2,200 LB  3.70 8140.00 5.35 11770.00 3.95  8690.00SEED FOR REPAIR SEEDING

0210 6093000000-E 1661 6.25 TON 8.00 50.00 840.62 5253.88 800.00  5000.00FERT FOR REPAIR SEEDING

0211 6096000000-E 1662  3,250 LB  3.00 9750.00 4.08 13260.00 3.20  10400.00SEED FOR SUPP SEEDING

0212 6108000000-E 1665 96.75 TON 895.00 86591.25 840.62 81329.99 768.00  74304.00FERTILIZER TOPDRESSING

0213 6114500000-N 1667  80 MHR 55.00 4400.00 61.14 4891.20 60.00  4800.00SPECIALIZED HAND MOWING

0214 6117000000-N SP   350 EA  116.00 40600.00 150.00 52500.00 100.00  35000.00RESPONSE FOR EROS CONTROL

0215 6132000000-N SP   30 EA  400.00 12000.00 298.85 8965.50 900.00  27000.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

0216 7060000000-E 1705  4,060 LF  2.50 10150.00 2.25 9135.00 2.25  9135.00SIGNAL CABLE
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0217 7120000000-E 1705  38 EA  800.00 30400.00 725.00 27550.00 725.00  27550.00VEHICLE SIGNAL HD (12", 3 SECT)

0218 7132000000-E 1705  7 EA  945.00 6615.00 850.00 5950.00 850.00  5950.00VEHICLE SIGNAL HD (12", 4 SECT)

0219 7144000000-E 1705  2 EA  1140.00 2280.00 1025.00 2050.00 1025.00  2050.00VEHICLE SIGNAL HD (12", 5 SECT)

0220 7252000000-E 1710  80 LF  2.80 224.00 2.50 200.00 2.50  200.00MESSENGER CABLE (1/4")

0221 7264000000-E 1710  1,150 LF  3.30 3795.00 3.00 3450.00 3.00  3450.00MESSENGER CABLE (3/8")

0222 7288000000-E 1715  120 LF  22.00 2640.00 20.00 2400.00 20.00  2400.00PAVED TRENCH (***********)
(1, 2")

0223 7300000000-E 1715  2,470 LF  5.50 13585.00 5.00 12350.00 7.00  17290.00UNPAVED TRENCH (***********)
(1, 2")

0224 7301000000-E 1715  130 LF  16.60 2158.00 15.00 1950.00 15.00  1950.00DIRECT DRILL (***********)
(1, 2")

0225 7301000000-E 1715  310 LF  19.00 5890.00 17.25 5347.50 18.00  5580.00DIRECT DRILL (***********)
(2, 2")

0226 7324000000-N 1716  41 EA  270.00 11070.00 250.00 10250.00 250.00  10250.00JUNCTION BOX (STANDARD SIZE)

0227 7348000000-N 1716  8 EA  440.00 3520.00 400.00 3200.00 400.00  3200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0228 7360000000-N 1720  10 EA  800.00 8000.00 750.00 7500.00 750.00  7500.00WOOD POLE

0229 7372000000-N 1721  22 EA  380.00 8360.00 350.00 7700.00 350.00  7700.00GUY ASSEMBLY

0230 7408000000-E 1722  3 EA  330.00 990.00 300.00 900.00 300.00  900.001" RISER WITH WEATHERHEAD

0231 7420000000-E 1722  15 EA  440.00 6600.00 400.00 6000.00 400.00  6000.002" RISER WITH WEATHERHEAD

0232 7444000000-E 1725  3,590 LF  7.00 25130.00 6.50 23335.00 6.50  23335.00INDUCTIVE LOOP SAWCUT

0233 7456000000-E 1726  7,135 LF  1.60 11416.00 1.50 10702.50 1.50  10702.50LEAD-IN CABLE(********)
(14-2)

0234 7590000000-N SP   2 EA  15000.00 30000.00 14000.00 28000.00 14000.00  28000.00DBL MAST ARM WITH METAL POLE

0235 7613000000-N SP   2 EA  1000.00 2000.00 950.00 1900.00 950.00  1900.00SOIL TEST

0236 7614100000-E SP   12 CY  700.00 8400.00 650.00 7800.00 800.00  9600.00DRILLED PIER FOUND
(14-2)

0237 7631000000-N SP   2 EA  55.00 110.00 50.00 100.00 50.00  100.00MAST ARM W/ MTL POLE DES

0238 7636000000-N 1745  16 EA  270.00 4320.00 250.00 4000.00 250.00  4000.00SIGN FOR SIGNALS

0239 7675000000-N 1747  5 EA  3500.00 17500.00 3200.00 16000.00 3200.00  16000.00LED BLANKOUT SIGN

0240 7684000000-N 1750  5 EA  995.00 4975.00 900.00 4500.00 950.00  4750.00SIGNAL CABINET FOUNDATION

0241 7756000000-N 1751  5 EA  12750.00 63750.00 11500.00 57500.00 11500.00  57500.00CONTLR WITH CBNT, 2070L BASE MTD

0242 7780000000-N 1751  23 EA  110.00 2530.00 100.00 2300.00 100.00  2300.00DETECTOR CARD (TYPE 2070L)

0243 7901000000-N 1753  5 EA  380.00 1900.00 350.00 1750.00 350.00  1750.00CABINET BASE EXTENDER

0244 7948000000-N 1757  1 EA  1220.00 1220.00 1100.00 1100.00 1100.00  1100.00TRAFFIC SIGNAL REMOVAL

0245 7990000000-E SP   175 LF  22.00 3850.00 20.00 3500.00 20.00  3500.00GENERIC SIGNAL ITEM (LF)
2" RIGID METALLIC CONDUIT

0272 0192000000-N 260  60 HR  126.00 7560.00 250.00 15000.00 125.00  7500.00PROOF ROLLING

WALL ITEMS

0246 8801000000-E SP   470 SF  258.00 121260.00 275.00 129250.00 1300.00  611000.00MSE RETAIN WALL NO **
(A)

0247 8839000000-E SP   1,450 LF  33.00 47850.00 225.00 326250.00 400.00  580000.00GENERIC RET WALL ITEM (LF)
CONC BARRIER WITH MOMENT SLAB



NOV 13, 2013 09:26 AM

TIP NO P-5206B, P-5206C, P-5206D 2:00 PM 8 /  9 018

ROWAN

52000.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, RET WALL,  AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE REID TO NORTH KANNAPOLIS RAILROAD ROADBED (MP-337 TO MP-348.3).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. CONTI ENTERPRISES, INC

CHARLOTTE,  NC EDISON,  NJ

C203207OCT 15 2013

10.560 MI

STRUCTURE ITEMS

0248 8014000000-N SP  Lump Sum 93500.00 75000.00  65000.00TEMP RR SHORING ***,*****
(ABUT 1, 9404+63.64 -M1-)

0249 8014000000-N SP  Lump Sum 93500.00 75000.00  65000.00TEMP RR SHORING ***,*****
(ABUT 2, 9404+63.64 -M1-)

0250 8014000000-N SP  Lump Sum 165000.00 100000.00  225000.00TEMP RR SHORING ***,*****
(PIER 1, 9404+63.64 -M1-)

0251 8014000000-N SP  Lump Sum 165525.00 100000.00  225000.00TEMP RR SHORING ***,*****
(PIER 2, 9404+63.64 -M1-)

0252 8091000000-N 410 Lump Sum 20750.00 70000.00  10000.00FND EXCAV B** STA *******
(PIER 1, 9404+23.91 -M1-)

0253 8091000000-N 410 Lump Sum 20750.00 70000.00  10000.00FND EXCAV B** STA *******
(PIER 2, 9404+88.19 -M1-)

0254 8112730000-N 450  4 EA  3500.00 14000.00 1500.00 6000.00 6000.00  24000.00PDA TESTING

0255 8147000000-E 420  4,656 SF  39.00 181584.00 40.00 186240.00 48.00  223488.00REINF CONCRETE DECK SLAB

0256 8175000000-E 420 398.7 CY  440.00 175428.00 750.00 299025.00 855.00  340888.50CLASS AA CONC (BRIDGE)

0257 8217000000-E 425  64,286 LB  0.75 48214.50 1.00 64286.00 1.00  64286.00REINF STEEL (BRIDGE)

0258 8238000000-E 425  4,295 LB  1.15 4939.25 1.50 6442.50 3.00  12885.00SPIRAL COL REINF STL BRG

0259 8280000000-E 440 Lump Sum 710000.00 770000.00  1142000.00STRUCTURAL STEEL

0260 8294000000-N 442 Lump Sum 114000.00 100000.00  35000.00PAINTING STR STL

0261 8364000000-E 450  9,060 LF  43.00 389580.00 45.00 407700.00 42.00  380520.00HP12X53 PILES

0262 8453000000-E 454  422 SY  45.00 18990.00 23.00 9706.00 18.00  7596.00METHOD B DAMPPROOFING

0263 8517000000-E 460 254.8 LF  141.00 35926.80 80.00 20384.00 165.00  42042.001'-**"X*****"CONC PARAPET
(1'-0" X 2'-1")

0264 8531000000-E 462  355 SY  75.00 26625.00 70.00 24850.00 71.00  25205.004" SLOPE PROTECTION

0265 8741000000-N SP  Lump Sum 82500.00 155000.00  82000.00STR DRN SYS ************
(9404+63.64 -M1-)

0266 8860000000-N SP  Lump Sum 9500.00 5000.00  17308.40GENERIC STRUCTURE ITEM (LS)
4" DIAMETER SIGNAL CONDUIT SYSTEM AT STA
9404+63.64 -M1-

0267 8860000000-N SP  Lump Sum 132100.00 75000.00  125000.00GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0268 8867000000-E SP  327.5 LF  365.00 119537.50 328.60 107616.50 365.00  119537.50GENERIC STRUCTURE ITEM (LF)
METAL FENCE & HANDRAIL

0269 8893000000-E SP   468 SY  30.00 14040.00 0.01 4.68 90.00  42120.00GENERIC STRUCTURE ITEM (SY)
1" ASPHALT PLANKING PROTECTIVE COURSE FOR DECK

0270 8893000000-E SP   513 SY  65.00 33345.00 78.00 40014.00 95.00  48735.00GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATERPROOFING FOR DECK

0271 8893000000-E SP   50 SY  105.00 5250.00 56.00 2800.00 400.00  20000.00GENERIC STRUCTURE ITEM (SY)
TWO-PART MEMBRANE WATERPROOF- ING SYSTEM

 

    TOTAL 19893955.20 TOTAL 23258324.30 TOTAL  26595562.00CONTRACT TOTAL

 

    SUB-TOTAL 17050260.15 SUB-TOTAL 20032755.62 SUB-TOTAL  22051950.60ROADWAY ITEMS

    SUB-TOTAL 169110.00 SUB-TOTAL 455500.00 SUB-TOTAL  1191000.00WALL ITEMS

    SUB-TOTAL 2674585.05 SUB-TOTAL 2770068.68 SUB-TOTAL  3352611.40STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO P-5206B, P-5206C, P-5206D 2:00 PM 9 /  9 018

ROWAN

52000.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, RET WALL,  AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE REID TO NORTH KANNAPOLIS RAILROAD ROADBED (MP-337 TO MP-348.3).

   

C203207OCT 15 2013

10.560 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19893955.20   BLYTHE DEVELOPMENT CO.

     2  23258324.30   BLYTHE CONSTRUCTION, INC.

     3  26595562.00   CONTI ENTERPRISES, INC



NOV 13, 2013 09:26 AM

TIP NO I-5603 2:00 PM 1 /  1 019

SURRY

45825.3.1

FED AID NO IMPP-077-1(213)95

MILLING AND RESURFACING.

I-77 FROM MM-95 TO MM-99.

CARL ROSE & SONS, INC.

ELKIN,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

C203442OCT 15 2013

4.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 62067.60  MOBILIZATION

0002 0106000000-E 230  800 CY  20.00 16000.00 53.47 42776.00  BORROW EXCAVATION

0003 1245000000-E SP   16 SMI 2500.00 40000.00 3187.71 51003.36  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  112,640 SY  1.61 181350.40 1.43 161075.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1523000000-E 610  24,542 TON 44.00 1079848.00 44.43 1090401.06  ASP CONC SURF CRS S9.5C

0006 1575000000-E 620  1,448 TON 665.00 962920.00 691.07 1000669.36  ASP FOR PLANT MIX

0007 1704000000-E SP   400 TON 200.00 80000.00 191.13 76452.00  PATCHING EXIST PAVEMENT

0008 1840000000-E 665  84,480 LF  0.35 29568.00 0.24 20275.20  MILLED RUMBLE STRIPS

0009 4589000000-N SP  Lump Sum 50000.00 65228.29  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0010 4595000000-E SP   190 SF  6.00 1140.00 6.90 1311.00  GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0011 4810000000-E 1205  95,040 LF  0.25 23760.00 0.21 19958.40  PAINT PVMT MARKINGS 4"

0012 4847100000-E 1205  95,040 LF  0.92 87436.80 1.18 112147.20  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0013 4905000000-N 1253  530 EA  26.50 14045.00 29.87 15831.10  SNOWPLB PVMT MRKER

0014 5255000000-N 1413 Lump Sum 25000.00 10606.66  PORTABLE LIGHTING

0015 6084000000-E 1660 5.8 ACR 2000.00 11600.00 1745.85 10125.93  SEEDING AND MULCHING

 

    TOTAL 2682668.20 TOTAL 2739928.36  CONTRACT TOTAL

 

    SUB-TOTAL 2682668.20 SUB-TOTAL 2739928.36  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2682668.20   CARL ROSE & SONS, INC.

     2  2739928.36   ADAMS CONSTRUCTION COMPANY



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 021

CALDWELL, WILKES

11CR.10141.21,  11CR.10971.21,  11CR.20141.21,  11CR.20971.21

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-321, 1 SECTION OF US-64, 1 SECTION OF US-421, AND 11 SECTIONS OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN,  NC   

C203445OCT 15 2013

24.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00   MOBILIZATION

0002 0106000000-E 230  1,568 CY  20.00 31360.00   BORROW EXCAVATION

0003 1220000000-E 545  395 TON 30.00 11850.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  15.68 SMI 2500.00 39200.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  58,177 SY  1.25 72721.25   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  800 SY  4.00 3200.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0007 1308000000-E 607  37,292 SY  1.50 55938.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0008 1330000000-E 607  3,325 SY  14.43 47979.75   INCIDENTAL MILLING

0009 1519000000-E 610  1,995 TON 41.00 81795.00   ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  24,060 TON 42.00 1010520.00   ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  4,870 TON 41.00 199670.00   ASP CONC SURF CRS SF9.5A

0012 1526000000-E SP   4,910 TON 41.00 201310.00   ASP CONC SURF CRS S4.75A

0013 1575000000-E 620  2,197 TON 625.00 1373125.00   ASP FOR PLANT MIX

0014 1704000000-E SP   200 TON 119.00 23800.00   PATCHING EXIST PAVEMENT

0015 2830000000-N 858  31 EA  790.00 24490.00   ADJ MANHOLES

0016 2845000000-N 858  19 EA  495.00 9405.00   ADJ METER OR VALVE BOXES

0017 4510000000-N SP   600 HR  30.00 18000.00   LAW ENFORCEMENT

0018 4589000000-N SP  Lump Sum 15000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0019 4595000000-E SP   1,494 SF  5.00 7470.00   GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0020 4810000000-E 1205  688,777 LF  0.11 75765.47   PAINT PVMT MARKINGS 4"

0021 4815000000-E 1205  210,896 LF  0.15 31634.40   PAINT PVMT MARKINGS 6"

0022 4820000000-E 1205  3,016 LF  0.38 1146.08   PAINT PVMT MARKINGS 8"

0023 4835000000-E 1205  1,267 LF  4.25 5384.75   PAINT PVT MKG LINES 24"

0024 4840000000-N 1205  32 EA  55.00 1760.00   PAINT PVT MKG CHARACTER

0025 4845000000-N 1205  589 EA  65.00 38285.00   PAINT PVT MKG SYMBOL

0026 4900000000-N 1251  250 EA  9.25 2312.50   PERM RAISED PVMT MARKERS

0027 4905000000-N 1253  1,705 EA  24.50 41772.50   SNOWPLB PVMT MRKER

0028 5255000000-N 1413 Lump Sum 12000.00   PORTABLE LIGHTING

0029 6084000000-E 1660 5.7 ACR 2000.00 11400.00   SEEDING AND MULCHING

0030 7288000000-E 1715  300 LF  7.00 2100.00   PAVED TRENCH (***********)
(2, 2")

0031 7300000000-E 1715  200 LF  7.00 1400.00   UNPAVED TRENCH (***********)
(2, 2")

0032 7324000000-N 1716  6 EA  250.00 1500.00   JUNCTION BOX (STANDARD SIZE)

0033 7444000000-E 1725  2,812 LF  5.95 16731.40   INDUCTIVE LOOP SAWCUT

0034 7456000000-E 1726  700 LF  2.00 1400.00   LEAD-IN CABLE(********)
(14-2)



NOV 13, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 021

CALDWELL, WILKES

11CR.10141.21,  11CR.10971.21,  11CR.20141.21,  11CR.20971.21

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-321, 1 SECTION OF US-64, 1 SECTION OF US-421, AND 11 SECTIONS OF SECONDARY ROADS.

   

C203445OCT 15 2013

24.860 MI

 

    TOTAL 3541426.10   CONTRACT TOTAL

 

    SUB-TOTAL 3541426.10   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3541426.10   CARL ROSE & SONS, INC.



NOV 13, 2013 09:26 AM

TIP NO U-4412 2:00 PM 1 /  24 022

HAYWOOD

35022.3.FD1

FED AID NO STP-1184(4)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1184 (HOWELL MILL RD) FROM US-276 TO US-23 BUS.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

BLYTHE DEVELOPMENT CO.

CHARLESTON,  TN CHARLOTTE,  NC

C203036OCT 15 2013

1.420 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 580000.00 500000.00  687000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 85000.00  88000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 640000.00 85000.00  139000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 5000.00 5000.00 5000.00 5000.00 2000.00  2000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  113,000 CY  6.25 706250.00 6.85 774050.00 6.50  734500.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 50000.00 24622.20  39000.00REINF BRG APPR **********
(67+27.56)

0007 0036000000-E 225  500 CY  25.00 12500.00 20.00 10000.00 6.50  3250.00UNDERCUT EXCAVATION

0008 0106000000-E 230  48,000 CY  8.50 408000.00 7.38 354240.00 9.00  432000.00BORROW EXCAVATION

0009 0134000000-E 240  290 CY  20.00 5800.00 10.95 3175.50 9.00  2610.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  240 LF  30.00 7200.00 10.95 2628.00 4.00  960.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  12,170 SY  4.00 48680.00 3.28 39917.60 3.00  36510.00REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  370 SY  2.00 740.00 2.19 810.30 1.50  555.00BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  7 HR  200.00 1400.00 82.12 574.84 275.00  1925.00PROOF ROLLING

0014 0194000000-E SP   500 CY  30.00 15000.00 54.75 27375.00 40.00  20000.00SELECT GRANULAR MATL, CLASS III

0015 0196000000-E 270  14,265 SY  1.25 17831.25 3.83 54634.95 1.40  19971.00GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   3,200 SF  50.00 160000.00 37.41 119712.00 49.00  156800.00TEMPORARY SHORING

0017 0318000000-E 300  1,915 TON 38.00 72770.00 50.00 95750.00 35.00  67025.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  4,240 SY  3.00 12720.00 2.00 8480.00 1.50  6360.00FND CONDIT GEOTEXTILE

0019 0366000000-E 310  4,222 LF  40.00 168880.00 35.00 147770.00 32.00  135104.0015" RC PIPE CULV III

0020 0372000000-E 310  928 LF  45.00 41760.00 45.00 41760.00 36.00  33408.0018" RC PIPE CULV III

0021 0378000000-E 310  668 LF  50.00 33400.00 55.00 36740.00 47.00  31396.0024" RC PIPE CULV III

0022 0384000000-E 310  568 LF  60.00 34080.00 75.00 42600.00 60.00  34080.0030" RC PIPE CULV III

0023 0390000000-E 310  60 LF  125.00 7500.00 100.00 6000.00 78.00  4680.0036" RC PIPE CULV III

0024 0448200000-E 310  312 LF  45.00 14040.00 45.00 14040.00 33.00  10296.0015" RCP CULV CLASS IV

0025 0576000000-E 310  32 LF  200.00 6400.00 120.00 3840.00 160.00  5120.00**" CS PIPE CULV *****"
(54", 0.109")

0026 0582000000-E 310  324 LF  40.00 12960.00 35.00 11340.00 47.00  15228.0015" CS PIPE CULV 0.064"

0027 0588000000-E 310  188 LF  45.00 8460.00 40.00 7520.00 52.00  9776.0018" CS PIPE CULV 0.064"

0028 0636000000-E 310  7 EA  500.00 3500.00 461.82 3232.74 500.00  3500.00**" CS ELBOW *****" THICK
(15", 0.064")

0029 0636000000-E 310  3 EA  600.00 1800.00 493.15 1479.45 550.00  1650.00**" CS ELBOW *****" THICK
(18", 0.064")

0030 0995000000-E 340  395 LF  10.00 3950.00 10.00 3950.00 15.00  5925.00PIPE REMOVAL

0031 1011000000-N 500 Lump Sum 150000.00 315000.00  157120.50FINE GRADING

0032 1099700000-E 505  6,000 TON 25.00 150000.00 35.00 210000.00 28.00  168000.00CLASS IV SUBGRD STABILIZATION

0033 1110000000-E 510  500 TON 25.00 12500.00 50.00 25000.00 53.00  26500.00STABILIZER AGGREGATE

0034 1121000000-E 520  870 TON 30.00 26100.00 35.00 30450.00 27.00  23490.00AGGREGATE BASE COURSE

0035 1220000000-E 545  2,500 TON 40.00 100000.00 40.00 100000.00 28.00  70000.00INCIDENTAL STONE BASE

0036 1489000000-E 610  8,850 TON 65.00 575250.00 65.59 580471.50 62.00  548700.00ASP CONC BASE CRS B25.0B

0037 1498000000-E 610  4,630 TON 65.00 300950.00 66.70 308821.00 64.00  296320.00ASP CONC INTR CRS I19.0B

0038 1519000000-E 610  6,760 TON 65.00 439400.00 72.26 488477.60 68.00  459680.00ASP CONC SURF CRS S9.5B



NOV 13, 2013 09:26 AM

TIP NO U-4412 2:00 PM 2 /  24 022

HAYWOOD

35022.3.FD1

FED AID NO STP-1184(4)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1184 (HOWELL MILL RD) FROM US-276 TO US-23 BUS.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

BLYTHE DEVELOPMENT CO.

CHARLESTON,  TN CHARLOTTE,  NC

C203036OCT 15 2013

1.420 MI

0039 1575000000-E 620  1,020 TON 575.00 586500.00 711.44 725668.80 660.00  673200.00ASP FOR PLANT MIX

0040 1693000000-E 654  70 TON 275.00 19250.00 273.74 19161.80 150.00  10500.00ASPH PLT MIX PVMT REPAIR

0041 1881000000-E SP   385 LF  52.00 20020.00 82.12 31616.20 58.00  22330.00GENERIC PAVING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0042 2022000000-E 815  168 CY  15.00 2520.00 21.90 3679.20 20.00  3360.00SUBDRAIN EXCAVATION

0043 2033000000-E 815  84 CY  80.00 6720.00 54.75 4599.00 60.00  5040.00SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  500 LF  5.00 2500.00 13.14 6570.00 6.50  3250.006" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  300.00 300.00 383.23 383.23 275.00  275.00SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  30.00 180.00 21.90 131.40 31.00  186.006" OUTLET PIPE

0047 2143000000-E 818  15 TON 30.00 450.00 59.68 895.20 45.00  675.00BLOTTING SAND

0048 2190000000-N 828  10 EA  1000.00 10000.00 599.49 5994.90 300.00  3000.00TEMP STL PLT COVER FOR MDS

0049 2253000000-E 840 2.6 CY  1000.00 2600.00 1094.95 2846.87 800.00  2080.00PIPE COLLARS

0050 2264000000-E 840 1.23 CY  1000.00 1230.00 1094.95 1346.79 400.00  492.00PIPE PLUGS

0051 2275000000-E SP   90 CY  250.00 22500.00 191.62 17245.80 125.00  11250.00FLOWABLE FILL

0052 2286000000-N 840  86 EA  1250.00 107500.00 1056.52 90860.72 1350.00  116100.00MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 11.4 LF  300.00 3420.00 211.30 2408.82 275.00  3135.00MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  7 EA  550.00 3850.00 602.07 4214.49 450.00  3150.00FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  11 EA  550.00 6050.00 828.04 9108.44 400.00  4400.00FRAME W/2GRTS 840.24 STD

0056 2374000000-N 840  6 EA  600.00 3600.00 661.66 3969.96 500.00  3000.00FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  29 EA  600.00 17400.00 689.60 19998.40 525.00  15225.00FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  25 EA  600.00 15000.00 689.60 17240.00 525.00  13125.00FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  2 EA  400.00 800.00 490.29 980.58 350.00  700.00FRAME W/COVER STD 840.54

0060 2451000000-N 852  1 EA  650.00 650.00 770.93 770.93 800.00  800.00CONC TRANS SECT FOR DROP INLET

0061 2535000000-E 846  260 LF  14.00 3640.00 19.49 5067.40 21.00  5460.00**"X**" CONCRETE CURB
(8" X 18")

0062 2535000000-E 846  170 LF  14.00 2380.00 21.02 3573.40 22.00  3740.00**"X**" CONCRETE CURB
(9" X 18")

0063 2549000000-E 846  14,320 LF  16.00 229120.00 17.68 253177.60 13.00  186160.002'-6" CONC CURB & GUTTER

0064 2591000000-E 848  4,800 SY  32.00 153600.00 41.17 197616.00 28.00  134400.004" CONCRETE SIDEWALK

0065 2605000000-N 848  40 EA  800.00 32000.00 1587.68 63507.20 600.00  24000.00CONCRETE CURB RAMP

0066 2612000000-E 848  360 SY  42.00 15120.00 56.94 20498.40 57.00  20520.006" CONCRETE DRIVEWAY

0067 2647000000-E 852  140 SY  46.00 6440.00 45.99 6438.60 60.00  8400.005" MONO CONC ISLANDS (SURF MTD)

0068 2655000000-E 852  70 SY  46.00 3220.00 63.51 4445.70 59.00  4130.005" MONO CONC ISLDS (KEY IN)

0069 2738000000-E SP   290 SY  48.00 13920.00 79.93 23179.70 67.00  19430.00GENERIC PAVING ITEM (SY)
8" CONCRETE TRUCK APRON

0070 2830000000-N 858  3 EA  1000.00 3000.00 974.50 2923.50 525.00  1575.00ADJ MANHOLES

0071 3030000000-E 862 262.5 LF  14.50 3806.25 16.20 4252.50 16.00  4200.00STL BM GUARDRAIL

0072 3150000000-N 862  5 EA  11.00 55.00 12.29 61.45 12.00  60.00ADDIT GUARDRAIL POSTS

0073 3270000000-N SP   6 EA  1750.00 10500.00 1955.27 11731.62 1900.00  11400.00GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1400.00 5600.00 1564.22 6256.88 1500.00  6000.00GR ANCHOR TYPE B-77
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0075 3380000000-E 862  400 LF  6.00 2400.00 6.70 2680.00 6.50  2600.00TEMP STL BM GUARDRAIL

0076 3389100000-N SP   2 EA  850.00 1700.00 949.70 1899.40 900.00  1800.00TEMP GDRL ANCH UNITS 350

0077 3563000000-E SP   370 LF  6.50 2405.00 7.26 2686.20 7.00  2590.00TEMP **" WW FENCE W/POSTS
(48")

0078 3575000000-E SP   181 LF  12.50 2262.50 13.97 2528.57 13.50  2443.50GENERIC FENCING ITEM (LF)
TEMPORARY CHAIN LINK FENCE,   72" FABRIC

0079 3578000000-N SP   18 EA  46.00 828.00 51.40 925.20 50.00  900.00GENERIC FENCING ITEM (EA)
TEMPORARY METAL LINE POSTS FOR 72" CHAIN LINK
FENCE

0080 3578000000-N SP   2 EA  125.00 250.00 139.66 279.32 130.00  260.00GENERIC FENCING ITEM (EA)
TEMPORARY METAL TERMINAL POSTS FOR 72" CHAIN
LINK FENCE

0081 3628000000-E 876  13 TON 75.00 975.00 40.00 520.00 50.00  650.00RIP RAP, CLASS I

0082 3649000000-E 876  100 TON 60.00 6000.00 40.00 4000.00 48.00  4800.00RIP RAP, CLASS B

0083 3656000000-E 876  4,250 SY  2.00 8500.00 2.13 9052.50 2.50  10625.00GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   5 EA  1250.00 6250.00 500.00 2500.00 1150.00  5750.00PREFORMED SCOUR HOLES

0085 4072000000-E 903  422 LF  6.58 2776.76 7.35 3101.70 7.50  3165.00SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  27 EA  95.00 2565.00 106.14 2865.78 55.00  1485.00SIGN ERECTION, TYPE E

0087 4108000000-N 904  4 EA  125.00 500.00 139.66 558.64 94.00  376.00SIGN ERECTION, TYPE F

0088 4116100000-N 904  1 EA  385.00 385.00 430.16 430.16 100.00  100.00SIGN ERECT, RELOC ** GRD MTD
(D)

0089 4155000000-N 907  31 EA  5.00 155.00 5.59 173.29 1.00  31.00DISPOSE SIGN SYST U-CHAN

0090 4400000000-E 1110  1,567 SF  4.99 7819.33 6.41 10044.47 5.50  8618.50WORK ZONE SIGNS (STAT)

0091 4405000000-E 1110  512 SF  8.85 4531.20 11.37 5821.44 17.00  8704.00WORK ZONE SIGNS (PORT)

0092 4410000000-E 1110  330 SF  5.55 1831.50 7.13 2352.90 6.00  1980.00WORK ZONE SIGNS (BARR)

0093 4415000000-N 1115  1 EA  2350.00 2350.00 3019.49 3019.49 2800.00  2800.00FLASHING ARROW BOARD

0094 4420000000-N 1120  6 EA  9995.00 59970.00 12842.47 77054.82 11500.00  69000.00PORTABLE CHANGE MSG SIGN

0095 4430000000-N 1130  416 EA  32.00 13312.00 41.12 17105.92 37.00  15392.00DRUMS

0096 4435000000-N 1135  70 EA  15.85 1109.50 20.37 1425.90 19.00  1330.00CONES

0097 4445000000-E 1145  392 LF  17.95 7036.40 23.06 9039.52 20.00  7840.00BARRICADES (TYPE III)

0098 4450000000-N 1150  9,600 HR  18.00 172800.00 21.90 210240.00 25.00  240000.00FLAGGER

0099 4465000000-N 1160  4 EA  3800.00 15200.00 4160.81 16643.24 4200.00  16800.00TEMPORARY CRASH CUSHIONS

0100 4470000000-N 1160  4 EA  1500.00 6000.00 1642.43 6569.72 1600.00  6400.00RESET CRASH CUSHION

0101 4480000000-N 1165  1 EA  15515.00 15515.00 16424.25 16424.25 23000.00  23000.00TMA

0102 4485000000-E 1170  400 LF  23.90 9560.00 26.17 10468.00 26.00  10400.00PORT CONC BARRIER

0103 4500000000-E 1170  400 LF  5.00 2000.00 5.47 2188.00 5.50  2200.00RESET PORT CONC BARRIER

0104 4510000000-N SP   300 HR  40.00 12000.00 54.75 16425.00 33.00  9900.00LAW ENFORCEMENT

0105 4516000000-N 1180  120 EA  28.00 3360.00 35.98 4317.60 33.00  3960.00SKINNY DRUM

0106 4650000000-N 1251  463 EA  5.00 2315.00 5.53 2560.39 7.75  3588.25TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  2,054 LF  0.55 1129.70 0.61 1252.94 1.35  2772.90THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  8,768 LF  0.62 5436.16 0.69 6049.92 1.40  12275.20THERMO PVT MKG LINES 4"120

0109 4695000000-E 1205  132 LF  2.00 264.00 2.21 291.72 3.00  396.00THERMO PVT MKG LINES 8"90 MILS

0110 4697000000-E 1205  203 LF  3.00 609.00 3.32 673.96 3.10  629.30THERMO PVT MKG LINE 8"120 MILS
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0111 4702000000-E 1205  52 LF  4.00 208.00 4.42 229.84 11.00  572.0012"WIDE THERMO 120 MILS

0112 4710000000-E 1205  182 LF  6.50 1183.00 7.19 1308.58 14.00  2548.0024"WIDE THERMO 120 MILS

0113 4721000000-E 1205  3 EA  100.00 300.00 110.60 331.80 175.00  525.00THERMO PVT MKG CHARACTER 120

0114 4725000000-E 1205  60 EA  100.00 6000.00 110.60 6636.00 170.00  10200.00THERMO PVT SYMBOL 90MILS

0115 4770000000-E 1205  2,332 LF  1.60 3731.20 1.77 4127.64 3.00  6996.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0116 4810000000-E 1205  166,560 LF  0.25 41640.00 0.28 46636.80 0.20  33312.00PAINT PVMT MARKINGS 4"

0117 4835000000-E 1205  744 LF  2.00 1488.00 2.21 1644.24 3.00  2232.00PAINT PVT MKG LINES 24"

0118 4840000000-N 1205  30 EA  20.00 600.00 22.12 663.60 65.00  1950.00PAINT PVT MKG CHARACTER

0119 4845000000-N 1205  101 EA  50.00 5050.00 55.30 5585.30 75.00  7575.00PAINT PVT MKG SYMBOL

0120 4850000000-E 1205  5,700 LF  1.00 5700.00 1.11 6327.00 1.00  5700.00LINE REMOVAL 4" WIDE

0121 4870000000-E 1205  360 LF  3.00 1080.00 3.32 1195.20 6.00  2160.00LINE REMOVAL 24" WIDE

0122 4900000000-N 1251  32 EA  10.00 320.00 11.06 353.92 28.00  896.00PERM RAISED PVMT MARKERS

0123 4905000000-N 1253  167 EA  29.00 4843.00 32.07 5355.69 36.00  6012.00SNOWPLB PVMT MRKER

0124 5325000000-E 1510  10 LF  34.00 340.00 37.99 379.90 54.00  540.00**" WATER LINE
(1")

0125 5325000000-E 1510  62 LF  22.00 1364.00 24.58 1523.96 28.00  1736.00**" WATER LINE
(1-1/4")

0126 5325200000-E 1510  402 LF  19.00 7638.00 21.23 8534.46 30.00  12060.002" WATER LINE

0127 5325400000-E 1510  21 LF  30.00 630.00 33.52 703.92 56.00  1176.004" WATER LINE

0128 5325600000-E 1510  82 LF  35.50 2911.00 39.66 3252.12 63.00  5166.006" WATER LINE

0129 5325800000-E 1510  262 LF  36.50 9563.00 40.78 10684.36 48.00  12576.008" WATER LINE

0130 5326000000-E 1510  2,790 LF  39.00 108810.00 43.57 121560.30 47.00  131130.0010" WATER LINE

0131 5326200000-E 1510  1,308 LF  50.00 65400.00 55.86 73064.88 62.00  81096.0012" WATER LINE

0132 5536000000-E 1515  4 EA  709.00 2836.00 792.16 3168.64 560.00  2240.002" VALVE

0133 5538000000-E 1515  1 EA  803.00 803.00 897.19 897.19 850.00  850.004" VALVE

0134 5540000000-E 1515  2 EA  890.00 1780.00 994.40 1988.80 850.00  1700.006" VALVE

0135 5546000000-E 1515  2 EA  1268.00 2536.00 1416.74 2833.48 1250.00  2500.008" VALVE

0136 5552000000-E 1515  4 EA  1790.00 7160.00 1999.96 7999.84 1650.00  6600.0010" VALVE

0137 5558000000-E 1515  3 EA  2182.00 6546.00 2437.94 7313.82 1850.00  5550.0012" VALVE

0138 5589100000-E 1515  2 EA  1208.00 2416.00 1349.70 2699.40 2150.00  4300.001" AIR RELEASE VALVE

0139 5648000000-N 1515  15 EA  463.00 6945.00 517.31 7759.65 1100.00  16500.00RELOCATE WATER METER

0140 5649000000-N 1515  2 EA  815.00 1630.00 910.60 1821.20 850.00  1700.00RECONNECT WATER METER

0141 5672000000-N 1515  2 EA  1802.00 3604.00 2013.37 4026.74 825.00  1650.00RELOCATE FIRE HYDRANT

0142 5800000000-E 1530  2,231 LF  3.00 6693.00 3.35 7473.85 10.00  22310.00ABANDON 6" UTILITY PIPE

0143 5801000000-E 1530  110 LF  7.30 803.00 8.16 897.60 10.00  1100.00ABANDON 8" UTILITY PIPE

0144 5802000000-E 1530  211 LF  9.50 2004.50 10.61 2238.71 8.00  1688.00ABANDON 10" UTILITY PIPE

0145 5804000000-E 1530  1,357 LF  12.00 16284.00 13.41 18197.37 11.50  15605.50ABANDON 12" UTILITY PIPE

0146 5835700000-E 1540  54 LF  34.50 1863.00 38.55 2081.70 89.00  4806.0016" ENCASEMENT PIPE

0147 5835800000-E 1540  60 LF  60.00 3600.00 67.04 4022.40 100.00  6000.0018" ENCASEMENT PIPE

0148 5871500000-E 1550 12.5 LF  458.00 5725.00 511.72 6396.50 140.00  1750.008" TRENCHLESS INSTALL (IN SOIL)

0149 5871510000-E 1550 12.5 LF  458.00 5725.00 511.72 6396.50 1325.00  16562.508" TRENCHLESS INSTALL (NOT IN SOIL)
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0150 5882000000-N SP   1 EA  11104.00 11104.00 12406.45 12406.45 3100.00  3100.00GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING WATER VAULT

0151 5888000000-E SP   211 LF  83.50 17618.50 93.29 19684.19 323.00  68153.00GENERIC UTILITY ITEM (LF)
10" WATER LINE WITH TEMPORARY BYPASS

0152 5888000000-E SP   299 LF  30.00 8970.00 33.52 10022.48 70.00  20930.00GENERIC UTILITY ITEM (LF)
BURIED POWER DUCT

0153 5888000000-E SP   367 LF  19.50 7156.50 21.79 7996.93 80.00  29360.00GENERIC UTILITY ITEM (LF)
BURIED TELECOMMUNICATIONS DUCT

0154 6000000000-E 1605  6,800 LF  2.00 13600.00 2.19 14892.00 2.20  14960.00TEMPORARY SILT FENCE

0155 6006000000-E 1610  2,350 TON 32.00 75200.00 49.27 115784.50 45.00  105750.00EROS CONTRL STONE CL A

0156 6009000000-E 1610  4,000 TON 32.00 128000.00 49.27 197080.00 47.00  188000.00EROS CONTRL STONE CL B

0157 6012000000-E 1610  3,325 TON 32.00 106400.00 49.27 163822.75 42.00  139650.00SEDIMENT CONTROL STONE

0158 6015000000-E 1615  30 ACR 800.00 24000.00 875.96 26278.80 888.00  26640.00TEMPORARY MULCHING

0159 6018000000-E 1620  750 LB  3.00 2250.00 3.28 2460.00 3.25  2437.50SEED FOR TEMP SEEDING

0160 6021000000-E 1620  5 TON 1200.00 6000.00 1313.94 6569.70 1330.00  6650.00FERT FOR TEMP SEEDING

0161 6024000000-E 1622  3,500 LF  10.34 36190.00 16.42 57470.00 10.00  35000.00TEMPORARY SLOPE DRAINS

0162 6029000000-E SP   1,200 LF  1.50 1800.00 1.64 1968.00 1.60  1920.00SAFETY FENCE

0163 6030000000-E 1630  6,500 CY  5.00 32500.00 10.95 71175.00 9.00  58500.00SILT EXCAVATION

0164 6036000000-E 1631  60,500 SY  1.10 66550.00 1.20 72600.00 1.25  75625.00MATTING FOR EROS CONTROL

0165 6037000000-E SP   60 SY  10.00 600.00 10.95 657.00 11.00  660.00COIR FIBER MAT

0166 6038000000-E SP   750 SY  4.00 3000.00 4.38 3285.00 4.50  3375.00PERM SOIL REINF MAT

0167 6042000000-E 1632  4,200 LF  4.50 18900.00 4.38 18396.00 5.05  21210.001/4" HARDWARE CLOTH

0168 6045000000-E SP   220 LF  50.00 11000.00 27.37 6021.40 53.00  11660.00**" TEMPORARY PIPE
(15")

0169 6070000000-N 1639  30 EA  350.00 10500.00 1642.42 49272.60 500.00  15000.00SPECIAL STILLING BASINS

0170 6071012000-E SP   500 LF  8.00 4000.00 8.76 4380.00 8.50  4250.00COIR FIBER WATTLE

0171 6071020000-E SP   900 LB  12.00 10800.00 13.14 11826.00 10.00  9000.00POLYACRYLAMIDE (PAM)

0172 6071030000-E 1640  1,215 LF  8.00 9720.00 8.76 10643.40 8.50  10327.50COIR FIBER BAFFLE

0173 6071050000-E SP   5 EA  1000.00 5000.00 1500.00 7500.00 625.00  3125.00**" SKIMMER
(1-1/2")

0174 6084000000-E 1660  25 ACR 1600.00 40000.00 1751.92 43798.00 1750.00  43750.00SEEDING AND MULCHING

0175 6087000000-E 1660 12.5 ACR 60.00 750.00 65.70 821.25 66.00  825.00MOWING

0176 6090000000-E 1661  300 LB  5.00 1500.00 5.47 1641.00 5.50  1650.00SEED FOR REPAIR SEEDING

0177 6093000000-E 1661  1 TON 1000.00 1000.00 1094.95 1094.95 1110.00  1110.00FERT FOR REPAIR SEEDING

0178 6096000000-E 1662  575 LB  10.00 5750.00 10.95 6296.25 11.00  6325.00SEED FOR SUPP SEEDING

0179 6108000000-E 1665 17.25 TON 900.00 15525.00 985.45 16999.01 975.00  16818.75FERTILIZER TOPDRESSING

0180 6111000000-E SP   205 LF  50.00 10250.00 54.75 11223.75 60.00  12300.00IMPERVIOUS DIKE

0181 6114500000-N 1667  10 MHR 50.00 500.00 54.75 547.50 55.00  550.00SPECIALIZED HAND MOWING

0182 6117000000-N SP   100 EA  1.00 100.00 1.09 109.00 50.00  5000.00RESPONSE FOR EROS CONTROL

0183 6123000000-E 1670  2 ACR 1500.00 3000.00 1642.43 3284.86 1600.00  3200.00REFORESTATION

0184 6126000000-E SP  0.2 ACR 15000.00 3000.00 16424.25 3284.85 16000.00  3200.00STREAMBANK REFORESTATION

0185 7048500000-E 1705  6 EA  850.00 5100.00 949.70 5698.20 925.00  5550.0016" PEDEST SIG HEAD 1 SEC W/CD

0186 7060000000-E 1705  3,550 LF  2.25 7987.50 2.51 8910.50 2.53  8981.50SIGNAL CABLE
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0187 7120000000-E 1705  11 EA  750.00 8250.00 837.97 9217.67 825.00  9075.00VEHICLE SIGNAL HD (12", 3 SECT)

0188 7132000000-E 1705  5 EA  900.00 4500.00 1005.57 5027.85 975.00  4875.00VEHICLE SIGNAL HD (12", 4 SECT)

0189 7144000000-E 1705  2 EA  1050.00 2100.00 1173.16 2346.32 1150.00  2300.00VEHICLE SIGNAL HD (12", 5 SECT)

0190 7288000000-E 1715  130 LF  20.00 2600.00 22.35 2905.50 22.00  2860.00PAVED TRENCH (***********)
(1, 2")

0191 7300000000-E 1715  1,320 LF  6.00 7920.00 6.70 8844.00 6.50  8580.00UNPAVED TRENCH (***********)
(1, 2")

0192 7301000000-E 1715  455 LF  22.00 10010.00 24.58 11183.90 24.00  10920.00DIRECT DRILL (***********)
(3, 2")

0193 7324000000-N 1716  13 EA  265.00 3445.00 296.08 3849.04 275.00  3575.00JUNCTION BOX (STANDARD SIZE)

0194 7348000000-N 1716  10 EA  450.00 4500.00 502.78 5027.80 475.00  4750.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0195 7444000000-E 1725  2,110 LF  6.75 14242.50 7.54 15909.40 7.58  15993.80INDUCTIVE LOOP SAWCUT

0196 7456000000-E 1726  5,550 LF  1.50 8325.00 1.68 9324.00 1.60  8880.00LEAD-IN CABLE(********)
(14-2)

0197 7588000000-N SP   7 EA  11960.00 83720.00 13362.85 93539.95 13250.00  92750.00SGNL MAST ARM WITH METAL POLE

0198 7613000000-N SP   7 EA  900.00 6300.00 1005.57 7038.99 975.00  6825.00SOIL TEST

0199 7614100000-E SP   105 CY  300.00 31500.00 335.19 35194.95 325.00  34125.00DRILLED PIER FOUND

0200 7631000000-N SP   7 EA  50.00 350.00 55.86 391.02 56.00  392.00MAST ARM W/ MTL POLE DES

0201 7636000000-N 1745  1 EA  175.00 175.00 195.53 195.53 200.05  200.05SIGN FOR SIGNALS

0202 7642200000-N 1743  1 EA  1000.00 1000.00 1117.30 1117.30 1125.00  1125.00TYPE II PED W/ FOUNDATION

0203 7684000000-N 1750  2 EA  900.00 1800.00 1005.57 2011.14 1000.00  2000.00SIGNAL CABINET FOUNDATION

0204 7756000000-N 1751  2 EA  10750.00 21500.00 12010.93 24021.86 12000.00  24000.00CONTLR WITH CBNT, 2070L BASE MTD

0205 7780000000-N 1751  19 EA  100.00 1900.00 111.73 2122.87 112.00  2128.00DETECTOR CARD (TYPE 2070L)

0206 7901000000-N 1753  2 EA  350.00 700.00 391.06 782.12 398.00  796.00CABINET BASE EXTENDER

0207 7960000000-N SP   3 EA  600.00 1800.00 670.38 2011.14 675.00  2025.00METAL POLE FOUND REMVL

0208 7972000000-N SP   3 EA  400.00 1200.00 446.92 1340.76 450.00  1350.00METAL POLE REMOVAL

0209 7980000000-N SP   7 EA  1120.00 7840.00 1251.37 8759.59 1250.00  8750.00GENERIC SIGNAL ITEM (EA)
POWDER GREEN COATING FOR SINGLE MAST ARM WITH
METAL    POLE

CULVERT ITEMS

0210 8126000000-N 414 Lump Sum 62165.00 27373.74  71650.00CULV EXCAV @ ************
(14+25.00-L-)

0211 8126000000-N 414 Lump Sum 49000.00 16424.25  20900.00CULV EXCAV @ ************
(24+21.50-L-)

0212 8126000000-N 414 Lump Sum 44000.00 10949.50  10400.00CULV EXCAV @ ************
(84+01.60-L-)

0213 8133000000-E 414  337 TON 50.00 16850.00 54.75 18450.75 53.00  17861.00FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 415.6 CY  900.00 374040.00 598.05 248549.58 565.00  234814.00CLASS A CONCRETE (CULV)

0215 8245000000-E 425  46,348 LB  1.00 46348.00 0.93 43103.64 1.10  50982.80REINF STEEL (CULVERT)

0216 8590000000-E 876  92 TON 75.00 6900.00 75.00 6900.00 75.00  6900.00RIP RAP, CLASS **
(I)

WALL ITEMS

0217 8802030000-E SP   114 SF  60.00 6840.00 65.26 7439.64 50.00  5700.00SEGMENTAL GRAVITY RETAIN WALLS
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0218 8847000000-E SP   820 SF  85.00 69700.00 92.14 75554.80 94.00  77080.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0219 8847000000-E SP   1,415 SF  60.00 84900.00 62.83 88904.45 65.00  91975.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

STRUCTURE ITEMS

0220 8017000000-N SP  Lump Sum 75000.00 42093.66  36000.00CM&R TEMP ACCESS ***********
(67+29.11-L-)

0221 8035000000-N 402 Lump Sum 60000.00 67376.66  148000.00REMV EXIST STR **********
(67+29.11-L-)

0222 8105500000-E 411 285.84 LF  1300.00 371592.00 1567.01 447914.14 1450.00  414468.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0223 8105600000-E 411  226 LF  1400.00 316400.00 1567.01 354144.26 1750.00  395500.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0224 8111000000-E 411 107.49 LF  400.00 42996.00 442.45 47558.95 440.00  47295.60PERM STL CASING FOR ** PIER
(5'-6")

0225 8113000000-N 411  1 EA  500.00 500.00 1229.02 1229.02 560.00  560.00SID INSPECTIONS

0226 8114000000-N 411  1 EA  500.00 500.00 1229.02 1229.02 560.00  560.00SPT TESTING

0227 8115000000-N 411  1 EA  2000.00 2000.00 3072.56 3072.56 1925.00  1925.00CSL TESTING

0228 8121000000-N 412 Lump Sum 15000.00 25000.00  39000.00UNCL STR EXCAV STA *****
(67+29.11-L-)

0229 8147000000-E 420  23,133 SF  25.00 578325.00 23.39 541080.87 28.00  647724.00REINF CONCRETE DECK SLAB

0230 8161000000-E 420  18,755 SF  0.36 6751.80 0.46 8627.30 0.70  13128.50GROOVING BRIDGE FLOORS

0231 8182000000-E 420 620.3 CY  575.00 356672.50 556.11 344955.03 740.00  459022.00CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 50000.00 47061.50  66000.00BRG APPR SLAB ***********
(67+29.11-L-)

0233 8217000000-E 425  123,480 LB  0.75 92610.00 0.80 98784.00 0.90  111132.00REINF STEEL (BRIDGE)

0234 8238000000-E 425  35,630 LB  1.25 44537.50 1.36 48456.80 1.30  46319.00SPIRAL COL REINF STL BRG

0235 8265000000-E 430 3,144.64 LF  180.00 566035.20 198.92 625531.79 200.00  628928.0054" PRESTR CONCRETE GIRDR

0236 8364000000-E 450  505 LF  45.00 22725.00 46.41 23437.05 68.00  34340.00HP12X53 PILES

0237 8475000000-E 460 526.47 LF  105.00 55279.35 108.42 57079.88 120.00  63176.40TWO BAR METAL RAIL

0238 8482000000-E 460 518.67 LF  140.00 72613.80 150.56 78090.96 220.00  114107.40THREE BAR METAL RAIL

0239 8517000000-E 460 534.87 LF  70.00 37440.90 66.69 35670.48 75.00  40115.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0240 8524000000-E SP  105.48 LF  141.00 14872.68 157.54 16617.32 160.00  16876.80**" CHAIN LINK FENCE
(120")

0241 8524000000-E SP  106.18 LF  128.50 13644.13 143.57 15244.26 150.00  15927.00**" CHAIN LINK FENCE
(72")

0242 8531000000-E 462  335 SY  46.00 15410.00 72.00 24120.00 98.00  32830.004" SLOPE PROTECTION

0243 8594000000-E 876  329 TON 60.00 19740.00 36.13 11886.77 56.00  18424.00RIP RAP B

0244 8622000000-E 876  365 SY  2.00 730.00 4.00 1460.00 3.40  1241.00GEOTEXTILE FOR DRAINAGE

0245 8657000000-N 430 Lump Sum 20000.00 29902.73  14000.00ELASTOMERIC BEARINGS

0246 8706000000-N SP  Lump Sum 75000.00 83534.76  90000.00EXPANSION JOINT SEALS

0247 8860000000-N SP  Lump Sum 50000.00 63685.85  65000.00GENERIC STRUCTURE ITEM (LS)
POWERLINE CONDUIT AND HANGER SYSTEM

0248 8860000000-N SP  Lump Sum 40000.00 49943.10  58000.00GENERIC STRUCTURE ITEM (LS)
TELECOMMUNICATIONS CONDUIT AND HANGER SYSTEM
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    TOTAL 11688234.11 TOTAL 11970870.11 TOTAL  12148000.00CONTRACT TOTAL

 

    SUB-TOTAL 7911115.25 SUB-TOTAL 8232431.04 SUB-TOTAL  7940137.25ROADWAY ITEMS

    SUB-TOTAL 599303.00 SUB-TOTAL 371751.46 SUB-TOTAL  413507.80CULVERT ITEMS

    SUB-TOTAL 161440.00 SUB-TOTAL 171898.89 SUB-TOTAL  174755.00WALL ITEMS

    SUB-TOTAL 3016375.86 SUB-TOTAL 3194788.72 SUB-TOTAL  3619599.95STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 640000.00 600000.00  660000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 120000.00  97500.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 250000.00 905000.00  995000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 15000.00 15000.00 1000.00 1000.00 15000.00  15000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  113,000 CY  5.00 565000.00 9.60 1084800.00 10.83  1223790.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 67000.00 40000.00  20500.00REINF BRG APPR **********
(67+27.56)

0007 0036000000-E 225  500 CY  12.00 6000.00 15.00 7500.00 18.78  9390.00UNDERCUT EXCAVATION

0008 0106000000-E 230  48,000 CY  5.00 240000.00 9.40 451200.00 11.28  541440.00BORROW EXCAVATION

0009 0134000000-E 240  290 CY  26.00 7540.00 4.00 1160.00 15.20  4408.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  240 LF  11.00 2640.00 4.00 960.00 13.99  3357.60BERM DITCH CONSTRUCTION

0011 0156000000-E 250  12,170 SY  2.00 24340.00 3.50 42595.00 3.41  41499.70REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  370 SY  8.00 2960.00 3.50 1295.00 3.41  1261.70BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  7 HR  300.00 2100.00 350.00 2450.00 500.00  3500.00PROOF ROLLING

0014 0194000000-E SP   500 CY  50.00 25000.00 65.00 32500.00 65.28  32640.00SELECT GRANULAR MATL, CLASS III

0015 0196000000-E 270  14,265 SY  1.25 17831.25 2.00 28530.00 1.22  17403.30GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   3,200 SF  60.00 192000.00 75.00 240000.00 40.52  129664.00TEMPORARY SHORING

0017 0318000000-E 300  1,915 TON 40.00 76600.00 33.00 63195.00 32.76  62735.40FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  4,240 SY  1.35 5724.00 3.55 15052.00 3.57  15136.80FND CONDIT GEOTEXTILE

0019 0366000000-E 310  4,222 LF  33.00 139326.00 29.50 124549.00 29.40  124126.8015" RC PIPE CULV III

0020 0372000000-E 310  928 LF  36.00 33408.00 31.50 29232.00 31.50  29232.0018" RC PIPE CULV III

0021 0378000000-E 310  668 LF  47.00 31396.00 45.00 30060.00 45.15  30160.2024" RC PIPE CULV III

0022 0384000000-E 310  568 LF  54.00 30672.00 64.00 36352.00 64.05  36380.4030" RC PIPE CULV III

0023 0390000000-E 310  60 LF  122.00 7320.00 80.00 4800.00 76.65  4599.0036" RC PIPE CULV III

0024 0448200000-E 310  312 LF  27.00 8424.00 31.00 9672.00 30.45  9500.4015" RCP CULV CLASS IV

0025 0576000000-E 310  32 LF  600.00 19200.00 122.00 3904.00 121.80  3897.60**" CS PIPE CULV *****"
(54", 0.109")

0026 0582000000-E 310  324 LF  35.00 11340.00 33.00 10692.00 32.55  10546.2015" CS PIPE CULV 0.064"

0027 0588000000-E 310  188 LF  48.00 9024.00 35.00 6580.00 35.18  6613.8418" CS PIPE CULV 0.064"

0028 0636000000-E 310  7 EA  155.00 1085.00 360.00 2520.00 360.15  2521.05**" CS ELBOW *****" THICK
(15", 0.064")

0029 0636000000-E 310  3 EA  185.00 555.00 385.00 1155.00 384.30  1152.90**" CS ELBOW *****" THICK
(18", 0.064")

0030 0995000000-E 340  395 LF  25.00 9875.00 12.00 4740.00 12.75  5036.25PIPE REMOVAL

0031 1011000000-N 500 Lump Sum 200000.00 550000.00  175000.00FINE GRADING

0032 1099700000-E 505  6,000 TON 28.00 168000.00 25.00 150000.00 35.00  210000.00CLASS IV SUBGRD STABILIZATION

0033 1110000000-E 510  500 TON 39.00 19500.00 26.00 13000.00 42.17  21085.00STABILIZER AGGREGATE

0034 1121000000-E 520  870 TON 32.00 27840.00 25.00 21750.00 42.17  36687.90AGGREGATE BASE COURSE

0035 1220000000-E 545  2,500 TON 32.00 80000.00 26.00 65000.00 42.17  105425.00INCIDENTAL STONE BASE

0036 1489000000-E 610  8,850 TON 60.00 531000.00 62.00 548700.00 61.95  548257.50ASP CONC BASE CRS B25.0B

0037 1498000000-E 610  4,630 TON 61.00 282430.00 63.00 291690.00 63.00  291690.00ASP CONC INTR CRS I19.0B

0038 1519000000-E 610  6,760 TON 66.00 446160.00 68.00 459680.00 68.25  461370.00ASP CONC SURF CRS S9.5B
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0039 1575000000-E 620  1,020 TON 640.00 652800.00 670.00 683400.00 682.50  696150.00ASP FOR PLANT MIX

0040 1693000000-E 654  70 TON 150.00 10500.00 175.00 12250.00 350.00  24500.00ASPH PLT MIX PVMT REPAIR

0041 1881000000-E SP   385 LF  65.00 25025.00 80.00 30800.00 54.60  21021.00GENERIC PAVING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0042 2022000000-E 815  168 CY  6.50 1092.00 10.00 1680.00 11.20  1881.60SUBDRAIN EXCAVATION

0043 2033000000-E 815  84 CY  54.00 4536.00 40.00 3360.00 49.77  4180.68SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  500 LF  4.00 2000.00 5.00 2500.00 5.13  2565.006" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  155.00 155.00 150.00 150.00 1127.85  1127.85SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  6.50 39.00 10.00 60.00 31.75  190.506" OUTLET PIPE

0047 2143000000-E 818  15 TON 60.00 900.00 100.00 1500.00 45.55  683.25BLOTTING SAND

0048 2190000000-N 828  10 EA  150.00 1500.00 575.00 5750.00 267.56  2675.60TEMP STL PLT COVER FOR MDS

0049 2253000000-E 840 2.6 CY  825.00 2145.00 1200.00 3120.00 975.50  2536.30PIPE COLLARS

0050 2264000000-E 840 1.23 CY  1800.00 2214.00 1200.00 1476.00 1035.95  1274.22PIPE PLUGS

0051 2275000000-E SP   90 CY  150.00 13500.00 255.00 22950.00 310.45  27940.50FLOWABLE FILL

0052 2286000000-N 840  86 EA  1400.00 120400.00 1275.00 109650.00 1276.80  109804.80MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 11.4 LF  160.00 1824.00 210.00 2394.00 210.00  2394.00MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  7 EA  540.00 3780.00 495.00 3465.00 488.25  3417.75FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  11 EA  500.00 5500.00 430.00 4730.00 428.40  4712.40FRAME W/2GRTS 840.24 STD

0056 2374000000-N 840  6 EA  600.00 3600.00 525.00 3150.00 119.39  716.34FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  29 EA  610.00 17690.00 550.00 15950.00 552.30  16016.70FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  25 EA  610.00 15250.00 550.00 13750.00 552.30  13807.50FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  2 EA  500.00 1000.00 375.00 750.00 368.55  737.10FRAME W/COVER STD 840.54

0060 2451000000-N 852  1 EA  1500.00 1500.00 750.00 750.00 2600.00  2600.00CONC TRANS SECT FOR DROP INLET

0061 2535000000-E 846  260 LF  26.00 6760.00 17.50 4550.00 17.49  4547.40**"X**" CONCRETE CURB
(8" X 18")

0062 2535000000-E 846  170 LF  31.00 5270.00 18.75 3187.50 18.81  3197.70**"X**" CONCRETE CURB
(9" X 18")

0063 2549000000-E 846  14,320 LF  24.00 343680.00 19.20 274944.00 19.23  275373.602'-6" CONC CURB & GUTTER

0064 2591000000-E 848  4,800 SY  49.00 235200.00 32.50 156000.00 32.63  156624.004" CONCRETE SIDEWALK

0065 2605000000-N 848  40 EA  1500.00 60000.00 1590.00 63600.00 1593.90  63756.00CONCRETE CURB RAMP

0066 2612000000-E 848  360 SY  77.00 27720.00 47.00 16920.00 46.60  16776.006" CONCRETE DRIVEWAY

0067 2647000000-E 852  140 SY  75.00 10500.00 48.00 6720.00 48.01  6721.405" MONO CONC ISLANDS (SURF MTD)

0068 2655000000-E 852  70 SY  99.00 6930.00 48.00 3360.00 48.01  3360.705" MONO CONC ISLDS (KEY IN)

0069 2738000000-E SP   290 SY  85.00 24650.00 55.00 15950.00 53.72  15578.80GENERIC PAVING ITEM (SY)
8" CONCRETE TRUCK APRON

0070 2830000000-N 858  3 EA  800.00 2400.00 500.00 1500.00 1213.80  3641.40ADJ MANHOLES

0071 3030000000-E 862 262.5 LF  16.00 4200.00 16.25 4265.63 15.22  3995.25STL BM GUARDRAIL

0072 3150000000-N 862  5 EA  12.00 60.00 10.50 52.50 11.55  57.75ADDIT GUARDRAIL POSTS

0073 3270000000-N SP   6 EA  2000.00 12000.00 2100.00 12600.00 1837.50  11025.00GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1500.00 6000.00 1600.00 6400.00 1470.00  5880.00GR ANCHOR TYPE B-77
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0075 3380000000-E 862  400 LF  11.00 4400.00 10.50 4200.00 6.30  2520.00TEMP STL BM GUARDRAIL

0076 3389100000-N SP   2 EA  2400.00 4800.00 1050.00 2100.00 892.50  1785.00TEMP GDRL ANCH UNITS 350

0077 3563000000-E SP   370 LF  7.00 2590.00 25.00 9250.00 6.83  2527.10TEMP **" WW FENCE W/POSTS
(48")

0078 3575000000-E SP   181 LF  13.00 2353.00 25.00 4525.00 13.13  2376.53GENERIC FENCING ITEM (LF)
TEMPORARY CHAIN LINK FENCE,   72" FABRIC

0079 3578000000-N SP   18 EA  47.00 846.00 100.00 1800.00 48.30  869.40GENERIC FENCING ITEM (EA)
TEMPORARY METAL LINE POSTS FOR 72" CHAIN LINK
FENCE

0080 3578000000-N SP   2 EA  130.00 260.00 500.00 1000.00 131.25  262.50GENERIC FENCING ITEM (EA)
TEMPORARY METAL TERMINAL POSTS FOR 72" CHAIN
LINK FENCE

0081 3628000000-E 876  13 TON 100.00 1300.00 45.00 585.00 52.50  682.50RIP RAP, CLASS I

0082 3649000000-E 876  100 TON 0.01 1.00 48.00 4800.00 52.50  5250.00RIP RAP, CLASS B

0083 3656000000-E 876  4,250 SY  1.25 5312.50 2.50 10625.00 3.63  15427.50GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   5 EA  1500.00 7500.00 675.00 3375.00 831.53  4157.65PREFORMED SCOUR HOLES

0085 4072000000-E 903  422 LF  7.00 2954.00 7.00 2954.00 7.14  3013.08SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  27 EA  100.00 2700.00 100.00 2700.00 52.50  1417.50SIGN ERECTION, TYPE E

0087 4108000000-N 904  4 EA  130.00 520.00 131.00 524.00 89.25  357.00SIGN ERECTION, TYPE F

0088 4116100000-N 904  1 EA  400.00 400.00 405.00 405.00 99.75  99.75SIGN ERECT, RELOC ** GRD MTD
(D)

0089 4155000000-N 907  31 EA  5.50 170.50 5.25 162.75 1.05  32.55DISPOSE SIGN SYST U-CHAN

0090 4400000000-E 1110  1,567 SF  5.00 7835.00 5.25 8226.75 5.24  8211.08WORK ZONE SIGNS (STAT)

0091 4405000000-E 1110  512 SF  9.00 4608.00 13.00 6656.00 9.29  4756.48WORK ZONE SIGNS (PORT)

0092 4410000000-E 1110  330 SF  6.00 1980.00 6.00 1980.00 5.83  1923.90WORK ZONE SIGNS (BARR)

0093 4415000000-N 1115  1 EA  2400.00 2400.00 4500.00 4500.00 2467.50  2467.50FLASHING ARROW BOARD

0094 4420000000-N 1120  6 EA  10000.00 60000.00 15000.00 90000.00 10494.75  62968.50PORTABLE CHANGE MSG SIGN

0095 4430000000-N 1130  416 EA  35.00 14560.00 50.00 20800.00 35.00  14560.00DRUMS

0096 4435000000-N 1135  70 EA  20.00 1400.00 50.00 3500.00 35.00  2450.00CONES

0097 4445000000-E 1145  392 LF  26.34 10325.28 19.00 7448.00 18.85  7389.20BARRICADES (TYPE III)

0098 4450000000-N 1150  9,600 HR  0.01 96.00 18.00 172800.00 15.00  144000.00FLAGGER

0099 4465000000-N 1160  4 EA  4500.00 18000.00 4000.00 16000.00 3990.00  15960.00TEMPORARY CRASH CUSHIONS

0100 4470000000-N 1160  4 EA  2000.00 8000.00 1600.00 6400.00 1575.00  6300.00RESET CRASH CUSHION

0101 4480000000-N 1165  1 EA  20000.00 20000.00 8500.00 8500.00 20842.50  20842.50TMA

0102 4485000000-E 1170  400 LF  25.00 10000.00 25.00 10000.00 25.10  10040.00PORT CONC BARRIER

0103 4500000000-E 1170  400 LF  6.00 2400.00 5.25 2100.00 5.25  2100.00RESET PORT CONC BARRIER

0104 4510000000-N SP   300 HR  25.00 7500.00 80.00 24000.00 50.00  15000.00LAW ENFORCEMENT

0105 4516000000-N 1180  120 EA  30.00 3600.00 35.00 4200.00 75.00  9000.00SKINNY DRUM

0106 4650000000-N 1251  463 EA  8.00 3704.00 5.25 2430.75 5.25  2430.75TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  2,054 LF  1.40 2875.60 0.60 1232.40 0.58  1191.32THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  8,768 LF  1.50 13152.00 0.65 5699.20 0.65  5699.20THERMO PVT MKG LINES 4"120

0109 4695000000-E 1205  132 LF  3.10 409.20 2.10 277.20 2.10  277.20THERMO PVT MKG LINES 8"90 MILS

0110 4697000000-E 1205  203 LF  3.20 649.60 3.15 639.45 3.15  639.45THERMO PVT MKG LINE 8"120 MILS
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0111 4702000000-E 1205  52 LF  12.00 624.00 4.25 221.00 4.20  218.4012"WIDE THERMO 120 MILS

0112 4710000000-E 1205  182 LF  15.00 2730.00 7.00 1274.00 6.83  1243.0624"WIDE THERMO 120 MILS

0113 4721000000-E 1205  3 EA  180.00 540.00 105.00 315.00 105.00  315.00THERMO PVT MKG CHARACTER 120

0114 4725000000-E 1205  60 EA  175.00 10500.00 105.00 6300.00 105.00  6300.00THERMO PVT SYMBOL 90MILS

0115 4770000000-E 1205  2,332 LF  3.15 7345.80 1.75 4081.00 1.68  3917.764" COLD APPL PLSTIC LINES TYPE **
(IV)

0116 4810000000-E 1205  166,560 LF  0.25 41640.00 0.30 49968.00 0.26  43305.60PAINT PVMT MARKINGS 4"

0117 4835000000-E 1205  744 LF  3.10 2306.40 2.10 1562.40 2.10  1562.40PAINT PVT MKG LINES 24"

0118 4840000000-N 1205  30 EA  67.00 2010.00 21.00 630.00 21.00  630.00PAINT PVT MKG CHARACTER

0119 4845000000-N 1205  101 EA  78.00 7878.00 52.50 5302.50 52.50  5302.50PAINT PVT MKG SYMBOL

0120 4850000000-E 1205  5,700 LF  1.10 6270.00 1.05 5985.00 1.05  5985.00LINE REMOVAL 4" WIDE

0121 4870000000-E 1205  360 LF  6.10 2196.00 3.15 1134.00 3.15  1134.00LINE REMOVAL 24" WIDE

0122 4900000000-N 1251  32 EA  26.00 832.00 10.50 336.00 10.50  336.00PERM RAISED PVMT MARKERS

0123 4905000000-N 1253  167 EA  35.00 5845.00 30.50 5093.50 30.45  5085.15SNOWPLB PVMT MRKER

0124 5325000000-E 1510  10 LF  90.00 900.00 36.00 360.00 35.70  357.00**" WATER LINE
(1")

0125 5325000000-E 1510  62 LF  25.00 1550.00 23.00 1426.00 23.10  1432.20**" WATER LINE
(1-1/4")

0126 5325200000-E 1510  402 LF  20.00 8040.00 20.00 8040.00 19.95  8019.902" WATER LINE

0127 5325400000-E 1510  21 LF  95.00 1995.00 32.00 672.00 31.50  661.504" WATER LINE

0128 5325600000-E 1510  82 LF  70.00 5740.00 38.00 3116.00 37.28  3056.966" WATER LINE

0129 5325800000-E 1510  262 LF  65.00 17030.00 38.25 10021.50 38.33  10042.468" WATER LINE

0130 5326000000-E 1510  2,790 LF  100.00 279000.00 41.00 114390.00 40.95  114250.5010" WATER LINE

0131 5326200000-E 1510  1,308 LF  110.00 143880.00 52.50 68670.00 52.50  68670.0012" WATER LINE

0132 5536000000-E 1515  4 EA  700.00 2800.00 750.00 3000.00 744.45  2977.802" VALVE

0133 5538000000-E 1515  1 EA  900.00 900.00 850.00 850.00 843.15  843.154" VALVE

0134 5540000000-E 1515  2 EA  1000.00 2000.00 935.00 1870.00 934.50  1869.006" VALVE

0135 5546000000-E 1515  2 EA  1500.00 3000.00 1325.00 2650.00 1331.40  2662.808" VALVE

0136 5552000000-E 1515  4 EA  2000.00 8000.00 1875.00 7500.00 1879.50  7518.0010" VALVE

0137 5558000000-E 1515  3 EA  2500.00 7500.00 2300.00 6900.00 2291.10  6873.3012" VALVE

0138 5589100000-E 1515  2 EA  4000.00 8000.00 1275.00 2550.00 1268.40  2536.801" AIR RELEASE VALVE

0139 5648000000-N 1515  15 EA  1000.00 15000.00 485.00 7275.00 486.15  7292.25RELOCATE WATER METER

0140 5649000000-N 1515  2 EA  500.00 1000.00 855.00 1710.00 855.75  1711.50RECONNECT WATER METER

0141 5672000000-N 1515  2 EA  1500.00 3000.00 1900.00 3800.00 1892.10  3784.20RELOCATE FIRE HYDRANT

0142 5800000000-E 1530  2,231 LF  4.00 8924.00 3.15 7027.65 3.15  7027.65ABANDON 6" UTILITY PIPE

0143 5801000000-E 1530  110 LF  16.00 1760.00 7.65 841.50 7.67  843.70ABANDON 8" UTILITY PIPE

0144 5802000000-E 1530  211 LF  2.50 527.50 9.95 2099.45 9.98  2105.78ABANDON 10" UTILITY PIPE

0145 5804000000-E 1530  1,357 LF  7.00 9499.00 12.60 17098.20 12.60  17098.20ABANDON 12" UTILITY PIPE

0146 5835700000-E 1540  54 LF  95.00 5130.00 36.15 1952.10 36.23  1956.4216" ENCASEMENT PIPE

0147 5835800000-E 1540  60 LF  110.00 6600.00 63.00 3780.00 63.00  3780.0018" ENCASEMENT PIPE

0148 5871500000-E 1550 12.5 LF  300.00 3750.00 480.00 6000.00 480.90  6011.258" TRENCHLESS INSTALL (IN SOIL)

0149 5871510000-E 1550 12.5 LF  1400.00 17500.00 480.00 6000.00 480.90  6011.258" TRENCHLESS INSTALL (NOT IN SOIL)
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0150 5882000000-N SP   1 EA  6000.00 6000.00 12000.00 12000.00 11659.20  11659.20GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING WATER VAULT

0151 5888000000-E SP   211 LF  250.00 52750.00 87.50 18462.50 87.68  18500.48GENERIC UTILITY ITEM (LF)
10" WATER LINE WITH TEMPORARY BYPASS

0152 5888000000-E SP   299 LF  31.00 9269.00 31.50 9418.50 31.50  9418.50GENERIC UTILITY ITEM (LF)
BURIED POWER DUCT

0153 5888000000-E SP   367 LF  20.00 7340.00 20.50 7523.50 20.48  7516.16GENERIC UTILITY ITEM (LF)
BURIED TELECOMMUNICATIONS DUCT

0154 6000000000-E 1605  6,800 LF  2.10 14280.00 2.15 14620.00 2.10  14280.00TEMPORARY SILT FENCE

0155 6006000000-E 1610  2,350 TON 34.00 79900.00 33.20 78020.00 42.17  99099.50EROS CONTRL STONE CL A

0156 6009000000-E 1610  4,000 TON 37.00 148000.00 41.10 164400.00 46.71  186840.00EROS CONTRL STONE CL B

0157 6012000000-E 1610  3,325 TON 31.00 103075.00 35.45 117871.25 42.17  140215.25SEDIMENT CONTROL STONE

0158 6015000000-E 1615  30 ACR 1100.00 33000.00 840.00 25200.00 577.50  17325.00TEMPORARY MULCHING

0159 6018000000-E 1620  750 LB  2.20 1650.00 3.15 2362.50 2.89  2167.50SEED FOR TEMP SEEDING

0160 6021000000-E 1620  5 TON 750.00 3750.00 1260.00 6300.00 945.00  4725.00FERT FOR TEMP SEEDING

0161 6024000000-E 1622  3,500 LF  9.00 31500.00 10.25 35875.00 12.43  43505.00TEMPORARY SLOPE DRAINS

0162 6029000000-E SP   1,200 LF  2.20 2640.00 1.60 1920.00 1.58  1896.00SAFETY FENCE

0163 6030000000-E 1630  6,500 CY  3.50 22750.00 10.00 65000.00 11.28  73320.00SILT EXCAVATION

0164 6036000000-E 1631  60,500 SY  1.85 111925.00 1.15 69575.00 1.24  75020.00MATTING FOR EROS CONTROL

0165 6037000000-E SP   60 SY  8.00 480.00 10.50 630.00 6.04  362.40COIR FIBER MAT

0166 6038000000-E SP   750 SY  6.00 4500.00 4.25 3187.50 4.83  3622.50PERM SOIL REINF MAT

0167 6042000000-E 1632  4,200 LF  5.50 23100.00 3.15 13230.00 2.99  12558.001/4" HARDWARE CLOTH

0168 6045000000-E SP   220 LF  45.00 9900.00 75.00 16500.00 60.28  13261.60**" TEMPORARY PIPE
(15")

0169 6070000000-N 1639  30 EA  600.00 18000.00 950.00 28500.00 1026.55  30796.50SPECIAL STILLING BASINS

0170 6071012000-E SP   500 LF  8.50 4250.00 8.40 4200.00 7.88  3940.00COIR FIBER WATTLE

0171 6071020000-E SP   900 LB  8.50 7650.00 4.50 4050.00 9.45  8505.00POLYACRYLAMIDE (PAM)

0172 6071030000-E 1640  1,215 LF  6.50 7897.50 12.50 15187.50 4.99  6062.85COIR FIBER BAFFLE

0173 6071050000-E SP   5 EA  750.00 3750.00 1000.00 5000.00 965.65  4828.25**" SKIMMER
(1-1/2")

0174 6084000000-E 1660  25 ACR 1450.00 36250.00 1675.00 41875.00 1601.25  40031.25SEEDING AND MULCHING

0175 6087000000-E 1660 12.5 ACR 70.00 875.00 65.00 812.50 63.00  787.50MOWING

0176 6090000000-E 1661  300 LB  2.20 660.00 5.25 1575.00 4.20  1260.00SEED FOR REPAIR SEEDING

0177 6093000000-E 1661  1 TON 720.00 720.00 1050.00 1050.00 945.00  945.00FERT FOR REPAIR SEEDING

0178 6096000000-E 1662  575 LB  2.20 1265.00 10.50 6037.50 5.25  3018.75SEED FOR SUPP SEEDING

0179 6108000000-E 1665 17.25 TON 720.00 12420.00 950.00 16387.50 945.00  16301.25FERTILIZER TOPDRESSING

0180 6111000000-E SP   205 LF  60.00 12300.00 58.00 11890.00 60.00  12300.00IMPERVIOUS DIKE

0181 6114500000-N 1667  10 MHR 33.00 330.00 55.00 550.00 52.50  525.00SPECIALIZED HAND MOWING

0182 6117000000-N SP   100 EA  85.00 8500.00 210.00 21000.00 315.00  31500.00RESPONSE FOR EROS CONTROL

0183 6123000000-E 1670  2 ACR 3300.00 6600.00 1570.00 3140.00 2782.50  5565.00REFORESTATION

0184 6126000000-E SP  0.2 ACR 3300.00 660.00 15705.00 3141.00 10500.00  2100.00STREAMBANK REFORESTATION

0185 7048500000-E 1705  6 EA  860.00 5160.00 900.00 5400.00 892.50  5355.0016" PEDEST SIG HEAD 1 SEC W/CD

0186 7060000000-E 1705  3,550 LF  2.30 8165.00 2.50 8875.00 2.36  8378.00SIGNAL CABLE
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0187 7120000000-E 1705  11 EA  800.00 8800.00 800.00 8800.00 787.50  8662.50VEHICLE SIGNAL HD (12", 3 SECT)

0188 7132000000-E 1705  5 EA  1000.00 5000.00 950.00 4750.00 945.00  4725.00VEHICLE SIGNAL HD (12", 4 SECT)

0189 7144000000-E 1705  2 EA  1100.00 2200.00 1100.00 2200.00 1102.50  2205.00VEHICLE SIGNAL HD (12", 5 SECT)

0190 7288000000-E 1715  130 LF  21.00 2730.00 21.00 2730.00 21.00  2730.00PAVED TRENCH (***********)
(1, 2")

0191 7300000000-E 1715  1,320 LF  6.25 8250.00 6.50 8580.00 6.30  8316.00UNPAVED TRENCH (***********)
(1, 2")

0192 7301000000-E 1715  455 LF  23.00 10465.00 25.00 11375.00 23.10  10510.50DIRECT DRILL (***********)
(3, 2")

0193 7324000000-N 1716  13 EA  300.00 3900.00 280.00 3640.00 278.25  3617.25JUNCTION BOX (STANDARD SIZE)

0194 7348000000-N 1716  10 EA  500.00 5000.00 475.00 4750.00 472.50  4725.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0195 7444000000-E 1725  2,110 LF  7.00 14770.00 7.10 14981.00 7.09  14959.90INDUCTIVE LOOP SAWCUT

0196 7456000000-E 1726  5,550 LF  1.60 8880.00 1.60 8880.00 1.58  8769.00LEAD-IN CABLE(********)
(14-2)

0197 7588000000-N SP   7 EA  12000.00 84000.00 12550.00 87850.00 12558.00  87906.00SGNL MAST ARM WITH METAL POLE

0198 7613000000-N SP   7 EA  1000.00 7000.00 950.00 6650.00 945.00  6615.00SOIL TEST

0199 7614100000-E SP   105 CY  325.00 34125.00 315.00 33075.00 315.00  33075.00DRILLED PIER FOUND

0200 7631000000-N SP   7 EA  55.00 385.00 52.50 367.50 52.50  367.50MAST ARM W/ MTL POLE DES

0201 7636000000-N 1745  1 EA  200.00 200.00 185.00 185.00 183.75  183.75SIGN FOR SIGNALS

0202 7642200000-N 1743  1 EA  1100.00 1100.00 1050.00 1050.00 1050.00  1050.00TYPE II PED W/ FOUNDATION

0203 7684000000-N 1750  2 EA  1000.00 2000.00 950.00 1900.00 945.00  1890.00SIGNAL CABINET FOUNDATION

0204 7756000000-N 1751  2 EA  11000.00 22000.00 11300.00 22600.00 11287.50  22575.00CONTLR WITH CBNT, 2070L BASE MTD

0205 7780000000-N 1751  19 EA  120.00 2280.00 105.00 1995.00 105.00  1995.00DETECTOR CARD (TYPE 2070L)

0206 7901000000-N 1753  2 EA  400.00 800.00 375.00 750.00 367.50  735.00CABINET BASE EXTENDER

0207 7960000000-N SP   3 EA  650.00 1950.00 650.00 1950.00 630.00  1890.00METAL POLE FOUND REMVL

0208 7972000000-N SP   3 EA  450.00 1350.00 425.00 1275.00 420.00  1260.00METAL POLE REMOVAL

0209 7980000000-N SP   7 EA  1400.00 9800.00 1250.00 8750.00 1176.00  8232.00GENERIC SIGNAL ITEM (EA)
POWDER GREEN COATING FOR SINGLE MAST ARM WITH
METAL    POLE

CULVERT ITEMS

0210 8126000000-N 414 Lump Sum 80000.00 45000.00  60000.00CULV EXCAV @ ************
(14+25.00-L-)

0211 8126000000-N 414 Lump Sum 60000.00 30000.00  60000.00CULV EXCAV @ ************
(24+21.50-L-)

0212 8126000000-N 414 Lump Sum 40000.00 25000.00  60000.00CULV EXCAV @ ************
(84+01.60-L-)

0213 8133000000-E 414  337 TON 50.00 16850.00 75.00 25275.00 47.50  16007.50FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 415.6 CY  700.00 290920.00 700.00 290920.00 720.53  299452.27CLASS A CONCRETE (CULV)

0215 8245000000-E 425  46,348 LB  1.25 57935.00 1.50 69522.00 1.54  71375.92REINF STEEL (CULVERT)

0216 8590000000-E 876  92 TON 60.00 5520.00 70.00 6440.00 54.73  5035.16RIP RAP, CLASS **
(I)

WALL ITEMS

0217 8802030000-E SP   114 SF  70.00 7980.00 75.00 8550.00 201.48  22968.72SEGMENTAL GRAVITY RETAIN WALLS
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0218 8847000000-E SP   820 SF  120.00 98400.00 60.00 49200.00 83.92  68814.40GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0219 8847000000-E SP   1,415 SF  80.00 113200.00 60.00 84900.00 81.89  115874.35GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

STRUCTURE ITEMS

0220 8017000000-N SP  Lump Sum 125000.00 41880.00  60000.00CM&R TEMP ACCESS ***********
(67+29.11-L-)

0221 8035000000-N 402 Lump Sum 200000.00 18850.00  85000.00REMV EXIST STR **********
(67+29.11-L-)

0222 8105500000-E 411 285.84 LF  1400.00 400176.00 890.00 254397.60 183.75  52523.10**'-**" DRILLD PIER IN SOIL
(5'-6")

0223 8105600000-E 411  226 LF  1500.00 339000.00 2410.00 544660.00 1296.75  293065.50**'-**" DRILLD PIER NO SOIL
(5'-6")

0224 8111000000-E 411 107.49 LF  475.00 51057.75 525.00 56432.25 378.00  40631.22PERM STL CASING FOR ** PIER
(5'-6")

0225 8113000000-N 411  1 EA  600.00 600.00 2100.00 2100.00 525.00  525.00SID INSPECTIONS

0226 8114000000-N 411  1 EA  600.00 600.00 2100.00 2100.00 525.00  525.00SPT TESTING

0227 8115000000-N 411  1 EA  2000.00 2000.00 2100.00 2100.00 1916.25  1916.25CSL TESTING

0228 8121000000-N 412 Lump Sum 15000.00 10500.00  85000.00UNCL STR EXCAV STA *****
(67+29.11-L-)

0229 8147000000-E 420  23,133 SF  32.00 740256.00 25.75 595674.75 32.22  745345.26REINF CONCRETE DECK SLAB

0230 8161000000-E 420  18,755 SF  0.30 5626.50 0.40 7502.00 0.24  4501.20GROOVING BRIDGE FLOORS

0231 8182000000-E 420 620.3 CY  500.00 310150.00 525.00 325657.50 730.19  452936.86CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 50000.00 41880.00  90000.00BRG APPR SLAB ***********
(67+29.11-L-)

0233 8217000000-E 425  123,480 LB  1.00 123480.00 0.85 104958.00 0.86  106192.80REINF STEEL (BRIDGE)

0234 8238000000-E 425  35,630 LB  1.60 57008.00 1.25 44537.50 1.58  56295.40SPIRAL COL REINF STL BRG

0235 8265000000-E 430 3,144.64 LF  300.00 943392.00 205.00 644651.20 204.32  642512.8454" PRESTR CONCRETE GIRDR

0236 8364000000-E 450  505 LF  90.00 45450.00 42.00 21210.00 48.60  24543.00HP12X53 PILES

0237 8475000000-E 460 526.47 LF  105.00 55279.35 100.00 52647.00 122.33  64403.08TWO BAR METAL RAIL

0238 8482000000-E 460 518.67 LF  150.00 77800.50 160.00 82987.20 168.00  87136.56THREE BAR METAL RAIL

0239 8517000000-E 460 534.87 LF  80.00 42789.60 67.50 36103.73 44.03  23550.331'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0240 8524000000-E SP  105.48 LF  145.00 15294.60 160.00 16876.80 152.25  16059.33**" CHAIN LINK FENCE
(120")

0241 8524000000-E SP  106.18 LF  135.00 14334.30 150.00 15927.00 131.25  13936.13**" CHAIN LINK FENCE
(72")

0242 8531000000-E 462  335 SY  85.00 28475.00 75.00 25125.00 139.80  46833.004" SLOPE PROTECTION

0243 8594000000-E 876  329 TON 0.01 3.29 21.00 6909.00 56.34  18535.86RIP RAP B

0244 8622000000-E 876  365 SY  5.00 1825.00 3.00 1095.00 7.21  2631.65GEOTEXTILE FOR DRAINAGE

0245 8657000000-N 430 Lump Sum 100000.00 15000.00  10256.23ELASTOMERIC BEARINGS

0246 8706000000-N SP  Lump Sum 100000.00 86000.00  2044.90EXPANSION JOINT SEALS

0247 8860000000-N SP  Lump Sum 250000.00 52514.06  41475.00GENERIC STRUCTURE ITEM (LS)
POWERLINE CONDUIT AND HANGER SYSTEM

0248 8860000000-N SP  Lump Sum 200000.00 39000.00  28560.00GENERIC STRUCTURE ITEM (LS)
TELECOMMUNICATIONS CONDUIT AND HANGER SYSTEM
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    TOTAL 13065604.02 TOTAL 13177077.77 TOTAL  13273639.87CONTRACT TOTAL

 

    SUB-TOTAL 8000201.13 SUB-TOTAL 9392995.18 SUB-TOTAL  9397176.05ROADWAY ITEMS

    SUB-TOTAL 551225.00 SUB-TOTAL 492157.00 SUB-TOTAL  571870.85CULVERT ITEMS

    SUB-TOTAL 219580.00 SUB-TOTAL 142650.00 SUB-TOTAL  207657.47WALL ITEMS

    SUB-TOTAL 4294597.89 SUB-TOTAL 3149275.59 SUB-TOTAL  3096935.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 660000.00 701540.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 186000.00 75000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 295000.00 1115000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1000.00 1000.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  113,000 CY  11.00 1243000.00 5.80 655400.00  UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 33000.00 72625.00  REINF BRG APPR **********
(67+27.56)

0007 0036000000-E 225  500 CY  16.00 8000.00 6.30 3150.00  UNDERCUT EXCAVATION

0008 0106000000-E 230  48,000 CY  14.00 672000.00 6.00 288000.00  BORROW EXCAVATION

0009 0134000000-E 240  290 CY  6.00 1740.00 10.00 2900.00  DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  240 LF  4.00 960.00 3.50 840.00  BERM DITCH CONSTRUCTION

0011 0156000000-E 250  12,170 SY  5.00 60850.00 3.00 36510.00  REMOVAL OF EXT ASPHALT PVMT

0012 0177000000-E 250  370 SY  6.00 2220.00 2.00 740.00  BREAKING OF EXT ASPH PVMT

0013 0192000000-N 260  7 HR  240.00 1680.00 200.00 1400.00  PROOF ROLLING

0014 0194000000-E SP   500 CY  47.00 23500.00 45.00 22500.00  SELECT GRANULAR MATL, CLASS III

0015 0196000000-E 270  14,265 SY  2.00 28530.00 1.75 24963.75  GEOTEXTILE SOIL STABILIZATION

0016 0199000000-E SP   3,200 SF  33.00 105600.00 55.00 176000.00  TEMPORARY SHORING

0017 0318000000-E 300  1,915 TON 30.00 57450.00 35.00 67025.00  FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  4,240 SY  2.20 9328.00 2.00 8480.00  FND CONDIT GEOTEXTILE

0019 0366000000-E 310  4,222 LF  45.00 189990.00 34.00 143548.00  15" RC PIPE CULV III

0020 0372000000-E 310  928 LF  49.00 45472.00 37.00 34336.00  18" RC PIPE CULV III

0021 0378000000-E 310  668 LF  57.00 38076.00 51.00 34068.00  24" RC PIPE CULV III

0022 0384000000-E 310  568 LF  67.00 38056.00 63.00 35784.00  30" RC PIPE CULV III

0023 0390000000-E 310  60 LF  79.00 4740.00 69.00 4140.00  36" RC PIPE CULV III

0024 0448200000-E 310  312 LF  47.00 14664.00 36.00 11232.00  15" RCP CULV CLASS IV

0025 0576000000-E 310  32 LF  200.00 6400.00 180.00 5760.00  **" CS PIPE CULV *****"
(54", 0.109")

0026 0582000000-E 310  324 LF  45.00 14580.00 38.00 12312.00  15" CS PIPE CULV 0.064"

0027 0588000000-E 310  188 LF  49.00 9212.00 45.00 8460.00  18" CS PIPE CULV 0.064"

0028 0636000000-E 310  7 EA  250.00 1750.00 225.00 1575.00  **" CS ELBOW *****" THICK
(15", 0.064")

0029 0636000000-E 310  3 EA  300.00 900.00 225.00 675.00  **" CS ELBOW *****" THICK
(18", 0.064")

0030 0995000000-E 340  395 LF  5.00 1975.00 10.00 3950.00  PIPE REMOVAL

0031 1011000000-N 500 Lump Sum 430000.00 315000.00  FINE GRADING

0032 1099700000-E 505  6,000 TON 22.50 135000.00 35.00 210000.00  CLASS IV SUBGRD STABILIZATION

0033 1110000000-E 510  500 TON 22.50 11250.00 35.00 17500.00  STABILIZER AGGREGATE

0034 1121000000-E 520  870 TON 22.50 19575.00 30.00 26100.00  AGGREGATE BASE COURSE

0035 1220000000-E 545  2,500 TON 22.50 56250.00 35.00 87500.00  INCIDENTAL STONE BASE

0036 1489000000-E 610  8,850 TON 69.00 610650.00 59.31 524893.50  ASP CONC BASE CRS B25.0B

0037 1498000000-E 610  4,630 TON 69.50 321785.00 60.31 279235.30  ASP CONC INTR CRS I19.0B

0038 1519000000-E 610  6,760 TON 74.50 503620.00 65.34 441698.40  ASP CONC SURF CRS S9.5B
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0039 1575000000-E 620  1,020 TON 640.00 652800.00 643.32 656186.40  ASP FOR PLANT MIX

0040 1693000000-E 654  70 TON 200.00 14000.00 125.65 8795.50  ASPH PLT MIX PVMT REPAIR

0041 1881000000-E SP   385 LF  60.00 23100.00 52.00 20020.00  GENERIC PAVING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0042 2022000000-E 815  168 CY  1.00 168.00 5.00 840.00  SUBDRAIN EXCAVATION

0043 2033000000-E 815  84 CY  47.00 3948.00 54.00 4536.00  SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  500 LF  12.00 6000.00 9.00 4500.00  6" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  400.00 400.00 250.00 250.00  SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  12.00 72.00 15.00 90.00  6" OUTLET PIPE

0047 2143000000-E 818  15 TON 50.00 750.00 45.00 675.00  BLOTTING SAND

0048 2190000000-N 828  10 EA  500.00 5000.00 750.00 7500.00  TEMP STL PLT COVER FOR MDS

0049 2253000000-E 840 2.6 CY  1000.00 2600.00 800.00 2080.00  PIPE COLLARS

0050 2264000000-E 840 1.23 CY  700.00 861.00 800.00 984.00  PIPE PLUGS

0051 2275000000-E SP   90 CY  400.00 36000.00 175.00 15750.00  FLOWABLE FILL

0052 2286000000-N 840  86 EA  1500.00 129000.00 1500.00 129000.00  MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 11.4 LF  200.00 2280.00 175.00 1995.00  MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  7 EA  471.00 3297.00 310.00 2170.00  FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  11 EA  425.00 4675.00 700.00 7700.00  FRAME W/2GRTS 840.24 STD

0056 2374000000-N 840  6 EA  500.00 3000.00 340.00 2040.00  FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  29 EA  520.00 15080.00 365.00 10585.00  FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  25 EA  520.00 13000.00 365.00 9125.00  FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  2 EA  350.00 700.00 190.00 380.00  FRAME W/COVER STD 840.54

0060 2451000000-N 852  1 EA  1100.00 1100.00 750.00 750.00  CONC TRANS SECT FOR DROP INLET

0061 2535000000-E 846  260 LF  27.00 7020.00 16.66 4331.60  **"X**" CONCRETE CURB
(8" X 18")

0062 2535000000-E 846  170 LF  32.00 5440.00 17.91 3044.70  **"X**" CONCRETE CURB
(9" X 18")

0063 2549000000-E 846  14,320 LF  24.00 343680.00 18.31 262199.20  2'-6" CONC CURB & GUTTER

0064 2591000000-E 848  4,800 SY  48.00 230400.00 31.08 149184.00  4" CONCRETE SIDEWALK

0065 2605000000-N 848  40 EA  1300.00 52000.00 1518.00 60720.00  CONCRETE CURB RAMP

0066 2612000000-E 848  360 SY  77.00 27720.00 44.38 15976.80  6" CONCRETE DRIVEWAY

0067 2647000000-E 852  140 SY  77.00 10780.00 45.72 6400.80  5" MONO CONC ISLANDS (SURF MTD)

0068 2655000000-E 852  70 SY  103.00 7210.00 45.72 3200.40  5" MONO CONC ISLDS (KEY IN)

0069 2738000000-E SP   290 SY  87.00 25230.00 85.00 24650.00  GENERIC PAVING ITEM (SY)
8" CONCRETE TRUCK APRON

0070 2830000000-N 858  3 EA  1500.00 4500.00 850.00 2550.00  ADJ MANHOLES

0071 3030000000-E 862 262.5 LF  15.00 3937.50 14.50 3806.25  STL BM GUARDRAIL

0072 3150000000-N 862  5 EA  12.00 60.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0073 3270000000-N SP   6 EA  2000.00 12000.00 1750.00 10500.00  GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1500.00 6000.00 1400.00 5600.00  GR ANCHOR TYPE B-77
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0075 3380000000-E 862  400 LF  8.00 3200.00 6.00 2400.00  TEMP STL BM GUARDRAIL

0076 3389100000-N SP   2 EA  1000.00 2000.00 850.00 1700.00  TEMP GDRL ANCH UNITS 350

0077 3563000000-E SP   370 LF  8.00 2960.00 6.50 2405.00  TEMP **" WW FENCE W/POSTS
(48")

0078 3575000000-E SP   181 LF  14.00 2534.00 12.50 2262.50  GENERIC FENCING ITEM (LF)
TEMPORARY CHAIN LINK FENCE,   72" FABRIC

0079 3578000000-N SP   18 EA  50.00 900.00 46.00 828.00  GENERIC FENCING ITEM (EA)
TEMPORARY METAL LINE POSTS FOR 72" CHAIN LINK
FENCE

0080 3578000000-N SP   2 EA  150.00 300.00 125.00 250.00  GENERIC FENCING ITEM (EA)
TEMPORARY METAL TERMINAL POSTS FOR 72" CHAIN
LINK FENCE

0081 3628000000-E 876  13 TON 70.00 910.00 50.00 650.00  RIP RAP, CLASS I

0082 3649000000-E 876  100 TON 40.00 4000.00 45.00 4500.00  RIP RAP, CLASS B

0083 3656000000-E 876  4,250 SY  3.00 12750.00 2.00 8500.00  GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   5 EA  1250.00 6250.00 500.00 2500.00  PREFORMED SCOUR HOLES

0085 4072000000-E 903  422 LF  5.20 2194.40 6.58 2776.76  SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  27 EA  61.00 1647.00 95.00 2565.00  SIGN ERECTION, TYPE E

0087 4108000000-N 904  4 EA  85.00 340.00 125.00 500.00  SIGN ERECTION, TYPE F

0088 4116100000-N 904  1 EA  110.00 110.00 385.00 385.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0089 4155000000-N 907  31 EA  1.00 31.00 5.00 155.00  DISPOSE SIGN SYST U-CHAN

0090 4400000000-E 1110  1,567 SF  5.00 7835.00 4.99 7819.33  WORK ZONE SIGNS (STAT)

0091 4405000000-E 1110  512 SF  25.00 12800.00 8.85 4531.20  WORK ZONE SIGNS (PORT)

0092 4410000000-E 1110  330 SF  7.00 2310.00 5.55 1831.50  WORK ZONE SIGNS (BARR)

0093 4415000000-N 1115  1 EA  1200.00 1200.00 2350.00 2350.00  FLASHING ARROW BOARD

0094 4420000000-N 1120  6 EA  12000.00 72000.00 9995.00 59970.00  PORTABLE CHANGE MSG SIGN

0095 4430000000-N 1130  416 EA  50.00 20800.00 32.00 13312.00  DRUMS

0096 4435000000-N 1135  70 EA  20.00 1400.00 15.85 1109.50  CONES

0097 4445000000-E 1145  392 LF  23.00 9016.00 17.95 7036.40  BARRICADES (TYPE III)

0098 4450000000-N 1150  9,600 HR  16.92 162432.00 18.00 172800.00  FLAGGER

0099 4465000000-N 1160  4 EA  3600.00 14400.00 3800.00 15200.00  TEMPORARY CRASH CUSHIONS

0100 4470000000-N 1160  4 EA  3000.00 12000.00 1500.00 6000.00  RESET CRASH CUSHION

0101 4480000000-N 1165  1 EA  5000.00 5000.00 19850.00 19850.00  TMA

0102 4485000000-E 1170  400 LF  24.00 9600.00 23.90 9560.00  PORT CONC BARRIER

0103 4500000000-E 1170  400 LF  12.00 4800.00 5.00 2000.00  RESET PORT CONC BARRIER

0104 4510000000-N SP   300 HR  38.00 11400.00 75.00 22500.00  LAW ENFORCEMENT

0105 4516000000-N 1180  120 EA  35.00 4200.00 28.00 3360.00  SKINNY DRUM

0106 4650000000-N 1251  463 EA  8.14 3768.82 5.00 2315.00  TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  2,054 LF  1.42 2916.68 0.55 1129.70  THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  8,768 LF  1.47 12888.96 0.62 5436.16  THERMO PVT MKG LINES 4"120

0109 4695000000-E 1205  132 LF  3.15 415.80 2.00 264.00  THERMO PVT MKG LINES 8"90 MILS

0110 4697000000-E 1205  203 LF  3.26 661.78 3.00 609.00  THERMO PVT MKG LINE 8"120 MILS
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0111 4702000000-E 1205  52 LF  11.55 600.60 4.00 208.00  12"WIDE THERMO 120 MILS

0112 4710000000-E 1205  182 LF  14.70 2675.40 6.50 1183.00  24"WIDE THERMO 120 MILS

0113 4721000000-E 1205  3 EA  183.75 551.25 100.00 300.00  THERMO PVT MKG CHARACTER 120

0114 4725000000-E 1205  60 EA  178.50 10710.00 100.00 6000.00  THERMO PVT SYMBOL 90MILS

0115 4770000000-E 1205  2,332 LF  3.15 7345.80 1.60 3731.20  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0116 4810000000-E 1205  166,560 LF  0.21 34977.60 0.25 41640.00  PAINT PVMT MARKINGS 4"

0117 4835000000-E 1205  744 LF  3.15 2343.60 2.00 1488.00  PAINT PVT MKG LINES 24"

0118 4840000000-N 1205  30 EA  68.25 2047.50 20.00 600.00  PAINT PVT MKG CHARACTER

0119 4845000000-N 1205  101 EA  78.75 7953.75 50.00 5050.00  PAINT PVT MKG SYMBOL

0120 4850000000-E 1205  5,700 LF  1.05 5985.00 1.00 5700.00  LINE REMOVAL 4" WIDE

0121 4870000000-E 1205  360 LF  6.30 2268.00 3.00 1080.00  LINE REMOVAL 24" WIDE

0122 4900000000-N 1251  32 EA  26.25 840.00 10.00 320.00  PERM RAISED PVMT MARKERS

0123 4905000000-N 1253  167 EA  33.60 5611.20 29.00 4843.00  SNOWPLB PVMT MRKER

0124 5325000000-E 1510  10 LF  35.70 357.00 34.18 341.80  **" WATER LINE
(1")

0125 5325000000-E 1510  62 LF  23.10 1432.20 22.12 1371.44  **" WATER LINE
(1-1/4")

0126 5325200000-E 1510  402 LF  19.95 8019.90 19.10 7678.20  2" WATER LINE

0127 5325400000-E 1510  21 LF  31.50 661.50 30.16 633.36  4" WATER LINE

0128 5325600000-E 1510  82 LF  37.28 3056.96 35.69 2926.58  6" WATER LINE

0129 5325800000-E 1510  262 LF  38.33 10042.46 36.70 9615.40  8" WATER LINE

0130 5326000000-E 1510  2,790 LF  40.95 114250.50 39.21 109395.90  10" WATER LINE

0131 5326200000-E 1510  1,308 LF  52.50 68670.00 50.27 65753.16  12" WATER LINE

0132 5536000000-E 1515  4 EA  744.45 2977.80 712.84 2851.36  2" VALVE

0133 5538000000-E 1515  1 EA  843.15 843.15 807.34 807.34  4" VALVE

0134 5540000000-E 1515  2 EA  934.50 1869.00 894.82 1789.64  6" VALVE

0135 5546000000-E 1515  2 EA  1334.40 2668.80 1274.86 2549.72  8" VALVE

0136 5552000000-E 1515  4 EA  1879.50 7518.00 1799.68 7198.72  10" VALVE

0137 5558000000-E 1515  3 EA  2291.10 6873.30 2193.80 6581.40  12" VALVE

0138 5589100000-E 1515  2 EA  1268.40 2536.80 1214.54 2429.08  1" AIR RELEASE VALVE

0139 5648000000-N 1515  15 EA  486.15 7292.25 465.50 6982.50  RELOCATE WATER METER

0140 5649000000-N 1515  2 EA  855.75 1711.50 819.41 1638.82  RECONNECT WATER METER

0141 5672000000-N 1515  2 EA  1892.10 3784.20 1811.75 3623.50  RELOCATE FIRE HYDRANT

0142 5800000000-E 1530  2,231 LF  3.15 7027.65 3.02 6737.62  ABANDON 6" UTILITY PIPE

0143 5801000000-E 1530  110 LF  7.67 843.70 7.34 807.40  ABANDON 8" UTILITY PIPE

0144 5802000000-E 1530  211 LF  9.98 2105.78 9.55 2015.05  ABANDON 10" UTILITY PIPE

0145 5804000000-E 1530  1,357 LF  12.60 17098.20 12.06 16365.42  ABANDON 12" UTILITY PIPE

0146 5835700000-E 1540  54 LF  36.23 1956.42 34.50 1863.00  16" ENCASEMENT PIPE

0147 5835800000-E 1540  60 LF  63.00 3780.00 60.00 3600.00  18" ENCASEMENT PIPE

0148 5871500000-E 1550 12.5 LF  480.90 6011.25 458.00 5725.00  8" TRENCHLESS INSTALL (IN SOIL)

0149 5871510000-E 1550 12.5 LF  480.90 6011.25 458.00 5725.00  8" TRENCHLESS INSTALL (NOT IN SOIL)
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0150 5882000000-N SP   1 EA  11659.20 11659.20 11164.05 11164.05  GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING WATER VAULT

0151 5888000000-E SP   211 LF  87.68 18500.48 83.95 17713.45  GENERIC UTILITY ITEM (LF)
10" WATER LINE WITH TEMPORARY BYPASS

0152 5888000000-E SP   299 LF  31.50 9418.50 30.00 8970.00  GENERIC UTILITY ITEM (LF)
BURIED POWER DUCT

0153 5888000000-E SP   367 LF  20.48 7516.16 19.50 7156.50  GENERIC UTILITY ITEM (LF)
BURIED TELECOMMUNICATIONS DUCT

0154 6000000000-E 1605  6,800 LF  3.00 20400.00 2.00 13600.00  TEMPORARY SILT FENCE

0155 6006000000-E 1610  2,350 TON 26.25 61687.50 35.00 82250.00  EROS CONTRL STONE CL A

0156 6009000000-E 1610  4,000 TON 28.50 114000.00 35.00 140000.00  EROS CONTRL STONE CL B

0157 6012000000-E 1610  3,325 TON 25.00 83125.00 35.00 116375.00  SEDIMENT CONTROL STONE

0158 6015000000-E 1615  30 ACR 1500.00 45000.00 800.00 24000.00  TEMPORARY MULCHING

0159 6018000000-E 1620  750 LB  3.00 2250.00 3.00 2250.00  SEED FOR TEMP SEEDING

0160 6021000000-E 1620  5 TON 1200.00 6000.00 1200.00 6000.00  FERT FOR TEMP SEEDING

0161 6024000000-E 1622  3,500 LF  12.00 42000.00 10.00 35000.00  TEMPORARY SLOPE DRAINS

0162 6029000000-E SP   1,200 LF  2.00 2400.00 1.50 1800.00  SAFETY FENCE

0163 6030000000-E 1630  6,500 CY  3.00 19500.00 5.00 32500.00  SILT EXCAVATION

0164 6036000000-E 1631  60,500 SY  1.40 84700.00 1.10 66550.00  MATTING FOR EROS CONTROL

0165 6037000000-E SP   60 SY  11.00 660.00 10.00 600.00  COIR FIBER MAT

0166 6038000000-E SP   750 SY  5.00 3750.00 4.00 3000.00  PERM SOIL REINF MAT

0167 6042000000-E 1632  4,200 LF  5.00 21000.00 6.50 27300.00  1/4" HARDWARE CLOTH

0168 6045000000-E SP   220 LF  30.00 6600.00 35.00 7700.00  **" TEMPORARY PIPE
(15")

0169 6070000000-N 1639  30 EA  400.00 12000.00 475.00 14250.00  SPECIAL STILLING BASINS

0170 6071012000-E SP   500 LF  9.00 4500.00 9.00 4500.00  COIR FIBER WATTLE

0171 6071020000-E SP   900 LB  12.00 10800.00 9.00 8100.00  POLYACRYLAMIDE (PAM)

0172 6071030000-E 1640  1,215 LF  10.00 12150.00 10.00 12150.00  COIR FIBER BAFFLE

0173 6071050000-E SP   5 EA  2000.00 10000.00 800.00 4000.00  **" SKIMMER
(1-1/2")

0174 6084000000-E 1660  25 ACR 2000.00 50000.00 1600.00 40000.00  SEEDING AND MULCHING

0175 6087000000-E 1660 12.5 ACR 60.00 750.00 60.00 750.00  MOWING

0176 6090000000-E 1661  300 LB  5.00 1500.00 5.00 1500.00  SEED FOR REPAIR SEEDING

0177 6093000000-E 1661  1 TON 1000.00 1000.00 1000.00 1000.00  FERT FOR REPAIR SEEDING

0178 6096000000-E 1662  575 LB  10.00 5750.00 10.00 5750.00  SEED FOR SUPP SEEDING

0179 6108000000-E 1665 17.25 TON 1800.00 31050.00 900.00 15525.00  FERTILIZER TOPDRESSING

0180 6111000000-E SP   205 LF  44.00 9020.00 40.00 8200.00  IMPERVIOUS DIKE

0181 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00  SPECIALIZED HAND MOWING

0182 6117000000-N SP   100 EA  1.00 100.00 125.00 12500.00  RESPONSE FOR EROS CONTROL

0183 6123000000-E 1670  2 ACR 2000.00 4000.00 1500.00 3000.00  REFORESTATION

0184 6126000000-E SP  0.2 ACR 16000.00 3200.00 15000.00 3000.00  STREAMBANK REFORESTATION

0185 7048500000-E 1705  6 EA  892.50 5355.00 850.00 5100.00  16" PEDEST SIG HEAD 1 SEC W/CD

0186 7060000000-E 1705  3,550 LF  2.36 8378.00 2.25 7987.50  SIGNAL CABLE



NOV 13, 2013 09:26 AM

TIP NO U-4412 2:00 PM 22 /  24 022

HAYWOOD

35022.3.FD1

FED AID NO STP-1184(4)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1184 (HOWELL MILL RD) FROM US-276 TO US-23 BUS.

TENNOCA CONSTRUCTION CO.,
INC.

 

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203036OCT 15 2013

1.420 MI

0187 7120000000-E 1705  11 EA  787.50 8662.50 750.00 8250.00  VEHICLE SIGNAL HD (12", 3 SECT)

0188 7132000000-E 1705  5 EA  945.00 4725.00 900.00 4500.00  VEHICLE SIGNAL HD (12", 4 SECT)

0189 7144000000-E 1705  2 EA  1102.50 2205.00 1050.00 2100.00  VEHICLE SIGNAL HD (12", 5 SECT)

0190 7288000000-E 1715  130 LF  21.00 2730.00 20.00 2600.00  PAVED TRENCH (***********)
(1, 2")

0191 7300000000-E 1715  1,320 LF  6.30 8316.00 6.00 7920.00  UNPAVED TRENCH (***********)
(1, 2")

0192 7301000000-E 1715  455 LF  23.10 10510.50 22.00 10010.00  DIRECT DRILL (***********)
(3, 2")

0193 7324000000-N 1716  13 EA  278.25 3617.25 265.00 3445.00  JUNCTION BOX (STANDARD SIZE)

0194 7348000000-N 1716  10 EA  472.50 4725.00 450.00 4500.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0195 7444000000-E 1725  2,110 LF  7.09 14959.90 6.75 14242.50  INDUCTIVE LOOP SAWCUT

0196 7456000000-E 1726  5,550 LF  1.58 8769.00 1.50 8325.00  LEAD-IN CABLE(********)
(14-2)

0197 7588000000-N SP   7 EA  12558.00 87906.00 11960.00 83720.00  SGNL MAST ARM WITH METAL POLE

0198 7613000000-N SP   7 EA  945.00 6615.00 900.00 6300.00  SOIL TEST

0199 7614100000-E SP   105 CY  315.00 33075.00 300.00 31500.00  DRILLED PIER FOUND

0200 7631000000-N SP   7 EA  52.50 367.50 50.00 350.00  MAST ARM W/ MTL POLE DES

0201 7636000000-N 1745  1 EA  183.75 183.75 175.00 175.00  SIGN FOR SIGNALS

0202 7642200000-N 1743  1 EA  1050.00 1050.00 1000.00 1000.00  TYPE II PED W/ FOUNDATION

0203 7684000000-N 1750  2 EA  945.00 1890.00 900.00 1800.00  SIGNAL CABINET FOUNDATION

0204 7756000000-N 1751  2 EA  11287.50 22575.00 10750.00 21500.00  CONTLR WITH CBNT, 2070L BASE MTD

0205 7780000000-N 1751  19 EA  105.00 1995.00 100.00 1900.00  DETECTOR CARD (TYPE 2070L)

0206 7901000000-N 1753  2 EA  367.50 735.00 350.00 700.00  CABINET BASE EXTENDER

0207 7960000000-N SP   3 EA  630.00 1890.00 600.00 1800.00  METAL POLE FOUND REMVL

0208 7972000000-N SP   3 EA  420.00 1260.00 400.00 1200.00  METAL POLE REMOVAL

0209 7980000000-N SP   7 EA  1176.00 8232.00 1120.00 7840.00  GENERIC SIGNAL ITEM (EA)
POWDER GREEN COATING FOR SINGLE MAST ARM WITH
METAL    POLE

CULVERT ITEMS

0210 8126000000-N 414 Lump Sum 21000.00 25000.00  CULV EXCAV @ ************
(14+25.00-L-)

0211 8126000000-N 414 Lump Sum 21000.00 25000.00  CULV EXCAV @ ************
(24+21.50-L-)

0212 8126000000-N 414 Lump Sum 17500.00 17500.00  CULV EXCAV @ ************
(84+01.60-L-)

0213 8133000000-E 414  337 TON 50.00 16850.00 50.00 16850.00  FND CONDIT MAT, BOX CULV

0214 8196000000-E 420 415.6 CY  720.00 299232.00 675.00 280530.00  CLASS A CONCRETE (CULV)

0215 8245000000-E 425  46,348 LB  1.20 55617.60 1.10 50982.80  REINF STEEL (CULVERT)

0216 8590000000-E 876  92 TON 66.00 6072.00 70.00 6440.00  RIP RAP, CLASS **
(I)

WALL ITEMS

0217 8802030000-E SP   114 SF  22.00 2508.00 60.00 6840.00  SEGMENTAL GRAVITY RETAIN WALLS
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0218 8847000000-E SP   820 SF  88.00 72160.00 85.00 69700.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0219 8847000000-E SP   1,415 SF  88.00 124520.00 58.00 82070.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

STRUCTURE ITEMS

0220 8017000000-N SP  Lump Sum 16800.00 32000.00  CM&R TEMP ACCESS ***********
(67+29.11-L-)

0221 8035000000-N 402 Lump Sum 78000.00 105000.00  REMV EXIST STR **********
(67+29.11-L-)

0222 8105500000-E 411 285.84 LF  1370.00 391600.80 1475.00 421614.00  **'-**" DRILLD PIER IN SOIL
(5'-6")

0223 8105600000-E 411  226 LF  1370.00 309620.00 1475.00 333350.00  **'-**" DRILLD PIER NO SOIL
(5'-6")

0224 8111000000-E 411 107.49 LF  420.00 45145.80 380.00 40846.20  PERM STL CASING FOR ** PIER
(5'-6")

0225 8113000000-N 411  1 EA  578.00 578.00 500.00 500.00  SID INSPECTIONS

0226 8114000000-N 411  1 EA  578.00 578.00 500.00 500.00  SPT TESTING

0227 8115000000-N 411  1 EA  2000.00 2000.00 1700.00 1700.00  CSL TESTING

0228 8121000000-N 412 Lump Sum 10.00 215835.00  UNCL STR EXCAV STA *****
(67+29.11-L-)

0229 8147000000-E 420  23,133 SF  39.64 916992.12 40.75 942669.75  REINF CONCRETE DECK SLAB

0230 8161000000-E 420  18,755 SF  0.32 6001.60 0.30 5626.50  GROOVING BRIDGE FLOORS

0231 8182000000-E 420 620.3 CY  776.00 481352.80 1385.00 859115.50  CLASS A CONCRETE (BRIDGE)

0232 8210000000-N 422 Lump Sum 47250.00 50305.00  BRG APPR SLAB ***********
(67+29.11-L-)

0233 8217000000-E 425  123,480 LB  0.95 117306.00 1.75 216090.00  REINF STEEL (BRIDGE)

0234 8238000000-E 425  35,630 LB  1.52 54157.60 2.25 80167.50  SPIRAL COL REINF STL BRG

0235 8265000000-E 430 3,144.64 LF  196.00 616349.44 315.00 990561.60  54" PRESTR CONCRETE GIRDR

0236 8364000000-E 450  505 LF  48.00 24240.00 68.25 34466.25  HP12X53 PILES

0237 8475000000-E 460 526.47 LF  128.00 67388.16 125.35 65993.01  TWO BAR METAL RAIL

0238 8482000000-E 460 518.67 LF  176.00 91285.92 185.00 95953.95  THREE BAR METAL RAIL

0239 8517000000-E 460 534.87 LF  64.00 34231.68 66.05 35328.16  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0240 8524000000-E SP  105.48 LF  150.00 15822.00 141.00 14872.68  **" CHAIN LINK FENCE
(120")

0241 8524000000-E SP  106.18 LF  150.00 15927.00 128.50 13644.13  **" CHAIN LINK FENCE
(72")

0242 8531000000-E 462  335 SY  63.00 21105.00 50.00 16750.00  4" SLOPE PROTECTION

0243 8594000000-E 876  329 TON 45.00 14805.00 50.00 16450.00  RIP RAP B

0244 8622000000-E 876  365 SY  3.00 1095.00 3.50 1277.50  GEOTEXTILE FOR DRAINAGE

0245 8657000000-N 430 Lump Sum 15000.00 35000.00  ELASTOMERIC BEARINGS

0246 8706000000-N SP  Lump Sum 84000.00 116765.00  EXPANSION JOINT SEALS

0247 8860000000-N SP  Lump Sum 62000.00 57000.00  GENERIC STRUCTURE ITEM (LS)
POWERLINE CONDUIT AND HANGER SYSTEM

0248 8860000000-N SP  Lump Sum 49000.00 44700.00  GENERIC STRUCTURE ITEM (LS)
TELECOMMUNICATIONS CONDUIT AND HANGER SYSTEM
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    TOTAL 13466207.97 TOTAL 14030936.79  CONTRACT TOTAL

 

    SUB-TOTAL 9250106.45 SUB-TOTAL 8605942.26  ROADWAY ITEMS

    SUB-TOTAL 437271.60 SUB-TOTAL 422302.80  CULVERT ITEMS

    SUB-TOTAL 199188.00 SUB-TOTAL 158610.00  WALL ITEMS

    SUB-TOTAL 3579641.92 SUB-TOTAL 4844081.73  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11688234.11   MOUNTAIN CREEK CONTRACTORS INC

     2  11970870.11   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     3  12148000.00   BLYTHE DEVELOPMENT CO.

     4  13065604.02   TETRA TECH CONSTRUCTION INC

     5  13177077.77   YOUNG & MCQUEEN GRADING CO INC

     6  13273639.87   CHARLES BLALOCK & SONS, INC.

     7  13466207.97   TENNOCA CONSTRUCTION CO., INC.

     8  14030936.79   DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 94000.00  102000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 7400.00  17000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 20000.00 5000.00  12300.00BRG APP SUB REG TIER**
(13+56.18 -L-)

0004 0030000000-N SP  Lump Sum 20000.00 10000.00  20300.00BRG APP SUB REG TIER**
(17+77.10 -L-)

0005 0043000000-N 226 Lump Sum 130000.00 132000.00  140000.00GRADING

0006 0050000000-E 226  2 ACR 1.00 2.00 1.00 2.00 1.00  2.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,200 CY  12.00 14400.00 12.00 14400.00 12.50  15000.00UNDERCUT EXCAVATION

0008 0134000000-E 240  225 CY  5.00 1125.00 5.00 1125.00 5.30  1192.50DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  200 CY  50.00 10000.00 50.00 10000.00 52.00  10400.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 2.15  430.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   561 SF  48.00 26928.00 26.75 15006.75 46.70  26198.70TEMPORARY SHORING

0012 0318000000-E 300  110 TON 24.00 2640.00 24.00 2640.00 25.25  2777.50FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  320 SY  2.00 640.00 2.00 640.00 2.15  688.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  172 LF  38.00 6536.00 38.00 6536.00 40.00  6880.0015" DRAINAGE PIPE

0015 0335300000-E 305  72 LF  40.00 2880.00 40.00 2880.00 42.00  3024.0018" DRAINAGE PIPE

0016 0335400000-E 305  292 LF  45.00 13140.00 45.00 13140.00 48.00  14016.0024" DRAINAGE PIPE

0017 0335800000-E 305  52 LF  130.00 6760.00 130.00 6760.00 137.00  7124.0048" DRAINAGE PIPE

0018 0335850000-E 305  3 EA  165.00 495.00 165.00 495.00 174.00  522.00**" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  1 EA  200.00 200.00 200.00 200.00 215.00  215.00**" DRAINAGE PIPE ELBOW
(18")

0020 0343000000-E 310  236 LF  38.00 8968.00 38.00 8968.00 40.00  9440.0015" SIDE DRAIN PIPE

0021 0448300000-E 310  40 LF  50.00 2000.00 50.00 2000.00 53.00  2120.0018" RCP CULV CLASS IV

0022 0576000000-E 310  56 LF  175.00 9800.00 175.00 9800.00 186.00  10416.00**" CS PIPE CULV *****"
(60", 0.138")

0023 0995000000-E 340  192 LF  8.00 1536.00 8.00 1536.00 8.50  1632.00PIPE REMOVAL

0024 1099500000-E 505  300 CY  12.00 3600.00 12.00 3600.00 12.60  3780.00SHALLOW UNDERCUT

0025 1099700000-E 505  250 TON 25.00 6250.00 25.00 6250.00 26.00  6500.00CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  1,000 TON 23.00 23000.00 23.00 23000.00 24.25  24250.00AGGREGATE BASE COURSE

0027 1220000000-E 545  140 TON 22.00 3080.00 22.00 3080.00 24.00  3360.00INCIDENTAL STONE BASE

0028 1275000000-E 600  134 GAL 8.00 1072.00 11.00 1474.00 8.00  1072.00PRIME COAT

0029 1330000000-E 607  1,115 SY  5.00 5575.00 11.00 12265.00 6.00  6690.00INCIDENTAL MILLING

0030 1489000000-E 610  1,130 TON 54.50 61585.00 67.50 76275.00 58.00  65540.00ASP CONC BASE CRS B25.0B

0031 1498000000-E 610  650 TON 55.00 35750.00 65.30 42445.00 58.00  37700.00ASP CONC INTR CRS I19.0B

0032 1519000000-E 610  940 TON 62.70 58938.00 65.30 61382.00 66.25  62275.00ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  140 TON 635.00 88900.00 550.00 77000.00 675.00  94500.00ASP FOR PLANT MIX

0034 1814000000-E 660  1,370 SY  3.00 4110.00 3.00 4110.00 3.25  4452.50AST, STRAIGHT SEAL

0035 2022000000-E 815 67.2 CY  15.00 1008.00 15.00 1008.00 16.00  1075.20SUBDRAIN EXCAVATION

0036 2026000000-E 815  300 SY  3.00 900.00 3.00 900.00 3.15  945.00GEOTEXTILE FOR SUBSURF DRNS

0037 2036000000-E 815 50.4 CY  48.00 2419.20 48.00 2419.20 51.00  2570.40SUBDRAIN COARSE AGGREGATE

0038 2044000000-E 815  300 LF  7.00 2100.00 7.00 2100.00 7.40  2220.006" PERF SUBDRN PIPE
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0039 2070000000-N 815  2 EA  275.00 550.00 275.00 550.00 290.00  580.00SUBDRN PIPE OUTLET

0040 2077000000-E 815  12 LF  20.00 240.00 20.00 240.00 22.00  264.006" OUTLET PIPE

0041 2253000000-E 840 4.43 CY  400.00 1772.00 400.00 1772.00 425.00  1882.75PIPE COLLARS

0042 2286000000-N 840  8 EA  1200.00 9600.00 1200.00 9600.00 1265.00  10120.00MASNRY DRAINAGE STRUCT

0043 2366000000-N 840  3 EA  425.00 1275.00 425.00 1275.00 450.00  1350.00FRAME W/2GRTS 840.24 STD

0044 2367000000-N 840  5 EA  450.00 2250.00 450.00 2250.00 475.00  2375.00FRAME W/2GRTS 840.29 STD

0045 2556000000-E 846  530 LF  19.85 10520.50 19.85 10520.50 25.00  13250.00SHOULDER BERM GUTTER

0046 3030000000-E 862  1,575 LF  14.00 22050.00 14.00 22050.00 16.00  25200.00STL BM GUARDRAIL

0047 3150000000-N 862  15 EA  11.00 165.00 11.00 165.00 10.00  150.00ADDIT GUARDRAIL POSTS

0048 3165000000-N SP   10 EA  1600.00 16000.00 1600.00 16000.00 1700.00  17000.00GR ANCHOR TYPE **********
(350 TL-2)

0049 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1350.00  10800.00GR ANCHOR TYPE III

0050 3380000000-E 862 37.5 LF  6.50 243.75 6.50 243.75 30.00  1125.00TEMP STL BM GUARDRAIL

0051 3387000000-N 862  4 EA  725.00 2900.00 725.00 2900.00 1000.00  4000.00TEMP GDRL ANCH UNITS ******
(III)

0052 3389000000-N SP   4 EA  600.00 2400.00 600.00 2400.00 1000.00  4000.00TEMP GDRL ANCH UNITS ******
(350 TL-2)

0053 3563000000-E SP   600 LF  6.25 3750.00 6.25 3750.00 7.40  4440.00TEMP **" WW FENCE W/POSTS
(48")

0054 3575000000-E SP   350 LF  5.50 1925.00 5.50 1925.00 7.90  2765.00GENERIC FENCING ITEM (LF)
TEMP 5 STRAND BARBED WIRE FENCE WITH POSTS

0055 3628000000-E 876  200 TON 35.00 7000.00 35.00 7000.00 37.00  7400.00RIP RAP, CLASS I

0056 3642000000-E 876  65 TON 30.00 1950.00 30.00 1950.00 32.00  2080.00RIP RAP, CLASS A

0057 3649000000-E 876  7 TON 30.00 210.00 30.00 210.00 35.00  245.00RIP RAP, CLASS B

0058 3656000000-E 876  1,790 SY  2.00 3580.00 2.00 3580.00 2.15  3848.50GEOTEXTILE FOR DRAINGE

0059 4072000000-E 903  127 LF  4.88 619.76 4.88 619.76 5.00  635.00SUPPORT, 3-LB STL U-CHAN

0060 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 100.00  200.00SIGN ERECTION, TYPE D

0061 4102000000-N 904  4 EA  75.00 300.00 75.00 300.00 80.00  320.00SIGN ERECTION, TYPE E

0062 4155000000-N 907  14 EA  1.00 14.00 1.00 14.00 3.70  51.80DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  221 SF  4.35 961.35 4.35 961.35 9.00  1989.00WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  309 SF  7.25 2240.25 7.25 2240.25 6.50  2008.50WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  66 SF  6.00 396.00 6.00 396.00 6.50  429.00WORK ZONE SIGNS (BARR)

0066 4430000000-N 1130  73 EA  45.00 3285.00 20.00 1460.00 55.00  4015.00DRUMS

0067 4435000000-N 1135  20 EA  10.00 200.00 5.00 100.00 17.00  340.00CONES

0068 4445000000-E 1145  392 LF  20.00 7840.00 19.80 7761.60 27.00  10584.00BARRICADES (TYPE III)

0069 4450000000-N 1150  4,080 HR  0.10 408.00 6.00 24480.00 15.50  63240.00FLAGGER

0070 4465000000-N 1160  2 EA  2000.00 4000.00 1500.00 3000.00 4500.00  9000.00TEMPORARY CRASH CUSHIONS

0071 4485000000-E 1170  450 LF  18.00 8100.00 20.00 9000.00 25.50  11475.00PORT CONC BARRIER

0072 4516000000-N 1180  20 EA  15.00 300.00 20.00 400.00 35.00  700.00SKINNY DRUM

0073 4650000000-N 1251  120 EA  10.50 1260.00 24.00 2880.00 6.50  780.00TEMP RAISED PVMT MRKS

0074 4810000000-E 1205  28,722 LF  0.35 10052.70 0.30 8616.60 0.30  8616.60PAINT PVMT MARKINGS 4"

0075 4905000000-N 1253  44 EA  45.00 1980.00 50.00 2200.00 53.00  2332.00SNOWPLB PVMT MRKER

0076 6000000000-E 1605  3,150 LF  2.75 8662.50 2.75 8662.50 3.25  10237.50TEMPORARY SILT FENCE
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0077 6006000000-E 1610  360 TON 30.00 10800.00 30.00 10800.00 32.00  11520.00EROS CONTRL STONE CL A

0078 6009000000-E 1610  545 TON 30.00 16350.00 30.00 16350.00 32.00  17440.00EROS CONTRL STONE CL B

0079 6012000000-E 1610  430 TON 27.00 11610.00 27.00 11610.00 29.00  12470.00SEDIMENT CONTROL STONE

0080 6015000000-E 1615  5 ACR 1100.00 5500.00 1100.00 5500.00 1200.00  6000.00TEMPORARY MULCHING

0081 6018000000-E 1620  250 LB  2.00 500.00 2.00 500.00 2.50  625.00SEED FOR TEMP SEEDING

0082 6021000000-E 1620 1.75 TON 700.00 1225.00 700.00 1225.00 800.00  1400.00FERT FOR TEMP SEEDING

0083 6024000000-E 1622  400 LF  16.00 6400.00 16.00 6400.00 16.80  6720.00TEMPORARY SLOPE DRAINS

0084 6029000000-E SP   700 LF  2.00 1400.00 2.00 1400.00 2.20  1540.00SAFETY FENCE

0085 6030000000-E 1630  870 CY  5.00 4350.00 5.00 4350.00 5.25  4567.50SILT EXCAVATION

0086 6036000000-E 1631  7,600 SY  2.00 15200.00 2.00 15200.00 2.10  15960.00MATTING FOR EROS CONTROL

0087 6037000000-E SP   400 SY  7.00 2800.00 7.00 2800.00 7.50  3000.00COIR FIBER MAT

0088 6038000000-E SP   300 SY  5.00 1500.00 5.00 1500.00 5.30  1590.00PERM SOIL REINF MAT

0089 6042000000-E 1632  520 LF  3.00 1560.00 6.00 3120.00 4.00  2080.001/4" HARDWARE CLOTH

0090 6048000000-E SP   75 SY  1.00 75.00 50.00 3750.00 15.00  1125.00FLOAT TURBIDITY CURTAIN

0091 6070000000-N 1639  6 EA  500.00 3000.00 500.00 3000.00 125.00  750.00SPECIAL STILLING BASINS

0092 6071010000-E SP   270 LF  5.00 1350.00 5.00 1350.00 5.35  1444.50WATTLE

0093 6071020000-E SP   120 LB  10.00 1200.00 10.00 1200.00 11.00  1320.00POLYACRYLAMIDE (PAM)

0094 6071030000-E 1640  145 LF  6.50 942.50 6.50 942.50 7.00  1015.00COIR FIBER BAFFLE

0095 6071050000-E SP   2 EA  500.00 1000.00 700.00 1400.00 750.00  1500.00**" SKIMMER
(1-1/2")

0096 6084000000-E 1660 5.25 ACR 1500.00 7875.00 1500.00 7875.00 1600.00  8400.00SEEDING AND MULCHING

0097 6087000000-E 1660 2.5 ACR 100.00 250.00 250.00 625.00 160.00  400.00MOWING

0098 6090000000-E 1661  100 LB  2.00 200.00 2.00 200.00 2.25  225.00SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.5 TON 700.00 350.00 700.00 350.00 750.00  375.00FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  125 LB  2.00 250.00 2.00 250.00 2.21  276.25SEED FOR SUPP SEEDING

0101 6108000000-E 1665 3.5 TON 700.00 2450.00 700.00 2450.00 750.00  2625.00FERTILIZER TOPDRESSING

0102 6114500000-N 1667  20 MHR 50.00 1000.00 50.00 1000.00 55.00  1100.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   43 EA  120.00 5160.00 100.00 4300.00 100.00  4300.00RESPONSE FOR EROS CONTROL

0104 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5500.00  550.00REFORESTATION

STRUCTURE ITEMS

0105 8007000000-N SP  Lump Sum 125000.00 160000.00  155300.00CM&R TEMP STR ***********
(13+56.18-L-)

0106 8017000000-N SP  Lump Sum 5000.00 3600.00  13000.00CM&R TEMP ACCESS ***********
(17+77.10-L-)

0107 8035000000-N 402 Lump Sum 20000.00 7500.00  40500.00REMV EXIST STR **********
(13+56.18-L-)

0108 8035000000-N 402 Lump Sum 20000.00 7500.00  36500.00REMV EXIST STR **********
(17+77.10-L-)

0109 8096000000-E 450  133 LF  250.00 33250.00 295.00 39235.00 256.00  34048.00PILE EXCAVATION IN SOIL

0110 8097000000-E 450  30 LF  450.00 13500.00 336.00 10080.00 260.00  7800.00PILE EXCAVATION NOT IN SOIL

0111 8121000000-N 412 Lump Sum 5000.00 8850.00  2000.00UNCL STR EXCAV STA *****
(13+56.18-L-)



NOV 13, 2013 09:26 AM

TIP NO B-4765, B-5149 2:00 PM 4 /  8 023

HENDERSON

38537.3.FD1

FED AID NO BRZ-1574(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

BUCKEYE BRIDGE, LLC

CANTON,  NC

NHM CONSTRUCTORS, LLC SIMPSON CONSTRUCTION CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN

C203249OCT 15 2013

0.296 MI

0112 8121000000-N 412 Lump Sum 5000.00 1850.00  2800.00UNCL STR EXCAV STA *****
(17+77.10-L-)

0113 8182000000-E 420 83.8 CY  900.00 75420.00 1500.00 125700.00 720.00  60336.00CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 36000.00 35000.00  37165.00BRG APPR SLAB ***********
(13+56.18-L-)

0115 8210000000-N 422 Lump Sum 36000.00 35000.00  36900.00BRG APPR SLAB ***********
(17+77.10-L-)

0116 8217000000-E 425  10,724 LB  1.00 10724.00 1.00 10724.00 1.10  11796.40REINF STEEL (BRIDGE)

0117 8364000000-E 450  870 LF  45.00 39150.00 41.00 35670.00 55.00  47850.00HP12X53 PILES

0118 8387000000-E 450  195 LF  110.00 21450.00 115.00 22425.00 151.00  29445.00PP18X0.50 GALV STL PILE

0119 8475000000-E 460 379.58 LF  125.00 47447.50 117.00 44410.86 130.00  49345.40TWO BAR METAL RAIL

0120 8517000000-E 460 280.25 LF  95.00 26623.75 90.00 25222.50 70.00  19617.501'-**"X*****"CONC PARAPET
(1'-2" x 1'-11 1/4")

0121 8517000000-E 460  130 LF  95.00 12350.00 155.00 20150.00 109.00  14170.001'-**"X*****"CONC PARAPET
(1'-2" x 1'-11 3/4")

0122 8608000000-E 876  255 TON 45.00 11475.00 40.00 10200.00 29.00  7395.00RIP RAP II (2'-0")

0123 8622000000-E 876  282 SY  3.00 846.00 6.00 1692.00 4.00  1128.00GEOTEXTILE FOR DRAINAGE

0124 8657000000-N 430 Lump Sum 6000.00 6600.00  5250.00ELASTOMERIC BEARINGS

0125 8763000000-E 430  2,255 LF  153.00 345015.00 146.00 329230.00 153.00  345015.003'-0" X 2'-0"PRESTR SLABS

0126 8867000000-E SP  35.33 LF  650.00 22964.50 420.00 14838.60 675.00  23847.75GENERIC STRUCTURE ITEM (LF)
3'-0" x 2'-6" PRESTR CONC BENTCAPS

 

    TOTAL 1854251.26 TOTAL 1899635.72 TOTAL  2051963.75CONTRACT TOTAL

 

    SUB-TOTAL 936035.51 SUB-TOTAL 944157.76 SUB-TOTAL  1070754.70ROADWAY ITEMS

    SUB-TOTAL 918215.75 SUB-TOTAL 955477.96 SUB-TOTAL  981209.05STRUCTURE ITEMS



NOV 13, 2013 09:26 AM

TIP NO B-4765, B-5149 2:00 PM 5 /  8 023

HENDERSON

38537.3.FD1

FED AID NO BRZ-1574(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. YOUNG & MCQUEEN GRADING CO
INC

STATESVILLE,  NC BURNSVILLE,  NC

C203249OCT 15 2013

0.296 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105040.00 105000.00  125000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 10000.00  29950.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10827.00 20000.00  18530.25BRG APP SUB REG TIER**
(13+56.18 -L-)

0004 0030000000-N SP  Lump Sum 18708.00 27000.00  26470.00BRG APP SUB REG TIER**
(17+77.10 -L-)

0005 0043000000-N 226 Lump Sum 250000.00 143740.00  209500.00GRADING

0006 0050000000-E 226  2 ACR 1.00 2.00 1.00 2.00 1.00  2.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  1,200 CY  12.00 14400.00 12.00 14400.00 18.00  21600.00UNDERCUT EXCAVATION

0008 0134000000-E 240  225 CY  5.00 1125.00 5.00 1125.00 5.00  1125.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  200 CY  50.00 10000.00 50.00 10000.00 55.00  11000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   561 SF  14.68 8235.48 40.00 22440.00 90.00  50490.00TEMPORARY SHORING

0012 0318000000-E 300  110 TON 24.00 2640.00 24.00 2640.00 29.05  3195.50FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  320 SY  2.00 640.00 2.00 640.00 2.50  800.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  172 LF  38.00 6536.00 38.00 6536.00 27.50  4730.0015" DRAINAGE PIPE

0015 0335300000-E 305  72 LF  40.00 2880.00 40.00 2880.00 32.00  2304.0018" DRAINAGE PIPE

0016 0335400000-E 305  292 LF  45.00 13140.00 45.00 13140.00 41.00  11972.0024" DRAINAGE PIPE

0017 0335800000-E 305  52 LF  130.00 6760.00 130.00 6760.00 135.00  7020.0048" DRAINAGE PIPE

0018 0335850000-E 305  3 EA  165.00 495.00 165.00 495.00 235.00  705.00**" DRAINAGE PIPE ELBOW
(15")

0019 0335850000-E 305  1 EA  200.00 200.00 200.00 200.00 270.00  270.00**" DRAINAGE PIPE ELBOW
(18")

0020 0343000000-E 310  236 LF  38.00 8968.00 38.00 8968.00 27.50  6490.0015" SIDE DRAIN PIPE

0021 0448300000-E 310  40 LF  50.00 2000.00 50.00 2000.00 58.00  2320.0018" RCP CULV CLASS IV

0022 0576000000-E 310  56 LF  175.00 9800.00 175.00 9800.00 207.00  11592.00**" CS PIPE CULV *****"
(60", 0.138")

0023 0995000000-E 340  192 LF  8.00 1536.00 8.00 1536.00 12.00  2304.00PIPE REMOVAL

0024 1099500000-E 505  300 CY  12.00 3600.00 12.00 3600.00 18.00  5400.00SHALLOW UNDERCUT

0025 1099700000-E 505  250 TON 25.00 6250.00 25.00 6250.00 24.25  6062.50CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  1,000 TON 23.00 23000.00 23.00 23000.00 25.25  25250.00AGGREGATE BASE COURSE

0027 1220000000-E 545  140 TON 22.00 3080.00 22.00 3080.00 25.25  3535.00INCIDENTAL STONE BASE

0028 1275000000-E 600  134 GAL 5.50 737.00 11.00 1474.00 11.55  1547.70PRIME COAT

0029 1330000000-E 607  1,115 SY  9.00 10035.00 5.00 5575.00 13.20  14718.00INCIDENTAL MILLING

0030 1489000000-E 610  1,130 TON 56.00 63280.00 63.00 71190.00 66.15  74749.50ASP CONC BASE CRS B25.0B

0031 1498000000-E 610  650 TON 56.00 36400.00 61.00 39650.00 64.05  41632.50ASP CONC INTR CRS I19.0B

0032 1519000000-E 610  940 TON 64.00 60160.00 61.00 57340.00 64.05  60207.00ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  140 TON 650.00 91000.00 550.00 77000.00 577.50  80850.00ASP FOR PLANT MIX

0034 1814000000-E 660  1,370 SY  4.50 6165.00 3.00 4110.00 3.25  4452.50AST, STRAIGHT SEAL

0035 2022000000-E 815 67.2 CY  15.00 1008.00 15.00 1008.00 10.00  672.00SUBDRAIN EXCAVATION

0036 2026000000-E 815  300 SY  3.00 900.00 3.00 900.00 4.00  1200.00GEOTEXTILE FOR SUBSURF DRNS

0037 2036000000-E 815 50.4 CY  48.00 2419.20 30.00 1512.00 55.00  2772.00SUBDRAIN COARSE AGGREGATE

0038 2044000000-E 815  300 LF  7.00 2100.00 4.00 1200.00 10.00  3000.006" PERF SUBDRN PIPE



NOV 13, 2013 09:26 AM

TIP NO B-4765, B-5149 2:00 PM 6 /  8 023

HENDERSON

38537.3.FD1

FED AID NO BRZ-1574(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. YOUNG & MCQUEEN GRADING CO
INC

STATESVILLE,  NC BURNSVILLE,  NC

C203249OCT 15 2013

0.296 MI

0039 2070000000-N 815  2 EA  275.00 550.00 100.00 200.00 150.00  300.00SUBDRN PIPE OUTLET

0040 2077000000-E 815  12 LF  20.00 240.00 20.00 240.00 10.00  120.006" OUTLET PIPE

0041 2253000000-E 840 4.43 CY  400.00 1772.00 400.00 1772.00 1500.00  6645.00PIPE COLLARS

0042 2286000000-N 840  8 EA  1200.00 9600.00 1200.00 9600.00 1100.00  8800.00MASNRY DRAINAGE STRUCT

0043 2366000000-N 840  3 EA  425.00 1275.00 425.00 1275.00 500.00  1500.00FRAME W/2GRTS 840.24 STD

0044 2367000000-N 840  5 EA  450.00 2250.00 450.00 2250.00 500.00  2500.00FRAME W/2GRTS 840.29 STD

0045 2556000000-E 846  530 LF  19.85 10520.50 19.85 10520.50 21.25  11262.50SHOULDER BERM GUTTER

0046 3030000000-E 862  1,575 LF  15.00 23625.00 14.00 22050.00 16.05  25278.75STL BM GUARDRAIL

0047 3150000000-N 862  15 EA  10.00 150.00 11.00 165.00 10.70  160.50ADDIT GUARDRAIL POSTS

0048 3165000000-N SP   10 EA  1650.00 16500.00 1600.00 16000.00 1765.50  17655.00GR ANCHOR TYPE **********
(350 TL-2)

0049 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1391.00  11128.00GR ANCHOR TYPE III

0050 3380000000-E 862 37.5 LF  10.00 375.00 6.50 243.75 10.70  401.25TEMP STL BM GUARDRAIL

0051 3387000000-N 862  4 EA  950.00 3800.00 725.00 2900.00 1016.50  4066.00TEMP GDRL ANCH UNITS ******
(III)

0052 3389000000-N SP   4 EA  950.00 3800.00 600.00 2400.00 1016.50  4066.00TEMP GDRL ANCH UNITS ******
(350 TL-2)

0053 3563000000-E SP   600 LF  7.00 4200.00 6.25 3750.00 7.50  4500.00TEMP **" WW FENCE W/POSTS
(48")

0054 3575000000-E SP   350 LF  7.50 2625.00 5.50 1925.00 8.05  2817.50GENERIC FENCING ITEM (LF)
TEMP 5 STRAND BARBED WIRE FENCE WITH POSTS

0055 3628000000-E 876  200 TON 35.00 7000.00 35.00 7000.00 57.00  11400.00RIP RAP, CLASS I

0056 3642000000-E 876  65 TON 30.00 1950.00 30.00 1950.00 47.00  3055.00RIP RAP, CLASS A

0057 3649000000-E 876  7 TON 30.00 210.00 30.00 210.00 53.00  371.00RIP RAP, CLASS B

0058 3656000000-E 876  1,790 SY  2.00 3580.00 2.00 3580.00 3.00  5370.00GEOTEXTILE FOR DRAINGE

0059 4072000000-E 903  127 LF  4.88 619.76 4.88 619.76 5.50  698.50SUPPORT, 3-LB STL U-CHAN

0060 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 134.00  268.00SIGN ERECTION, TYPE D

0061 4102000000-N 904  4 EA  75.00 300.00 75.00 300.00 102.00  408.00SIGN ERECTION, TYPE E

0062 4155000000-N 907  14 EA  1.00 14.00 1.00 14.00 5.50  77.00DISPOSE SIGN SYST U-CHAN

0063 4400000000-E 1110  221 SF  4.35 961.35 4.35 961.35 6.50  1436.50WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  309 SF  7.25 2240.25 25.00 7725.00 15.00  4635.00WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  66 SF  6.00 396.00 6.00 396.00 7.00  462.00WORK ZONE SIGNS (BARR)

0066 4430000000-N 1130  73 EA  38.00 2774.00 85.00 6205.00 100.00  7300.00DRUMS

0067 4435000000-N 1135  20 EA  15.00 300.00 12.00 240.00 50.00  1000.00CONES

0068 4445000000-E 1145  392 LF  18.50 7252.00 18.50 7252.00 25.00  9800.00BARRICADES (TYPE III)

0069 4450000000-N 1150  4,080 HR  5.00 20400.00 25.00 102000.00 18.15  74052.00FLAGGER

0070 4465000000-N 1160  2 EA  4000.00 8000.00 4000.00 8000.00 4500.00  9000.00TEMPORARY CRASH CUSHIONS

0071 4485000000-E 1170  450 LF  18.00 8100.00 18.00 8100.00 25.00  11250.00PORT CONC BARRIER

0072 4516000000-N 1180  20 EA  27.00 540.00 25.00 500.00 40.00  800.00SKINNY DRUM

0073 4650000000-N 1251  120 EA  6.00 720.00 6.00 720.00 6.50  780.00TEMP RAISED PVMT MRKS

0074 4810000000-E 1205  28,722 LF  0.28 8042.16 0.28 8042.16 0.30  8616.60PAINT PVMT MARKINGS 4"

0075 4905000000-N 1253  44 EA  50.00 2200.00 50.00 2200.00 53.50  2354.00SNOWPLB PVMT MRKER

0076 6000000000-E 1605  3,150 LF  2.75 8662.50 2.50 7875.00 3.00  9450.00TEMPORARY SILT FENCE



NOV 13, 2013 09:26 AM

TIP NO B-4765, B-5149 2:00 PM 7 /  8 023

HENDERSON

38537.3.FD1

FED AID NO BRZ-1574(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. YOUNG & MCQUEEN GRADING CO
INC

STATESVILLE,  NC BURNSVILLE,  NC

C203249OCT 15 2013

0.296 MI

0077 6006000000-E 1610  360 TON 30.00 10800.00 30.00 10800.00 35.00  12600.00EROS CONTRL STONE CL A

0078 6009000000-E 1610  545 TON 30.00 16350.00 30.00 16350.00 55.00  29975.00EROS CONTRL STONE CL B

0079 6012000000-E 1610  430 TON 27.00 11610.00 27.00 11610.00 35.00  15050.00SEDIMENT CONTROL STONE

0080 6015000000-E 1615  5 ACR 1100.00 5500.00 1000.00 5000.00 1180.00  5900.00TEMPORARY MULCHING

0081 6018000000-E 1620  250 LB  2.00 500.00 7.00 1750.00 4.30  1075.00SEED FOR TEMP SEEDING

0082 6021000000-E 1620 1.75 TON 700.00 1225.00 2000.00 3500.00 1290.00  2257.50FERT FOR TEMP SEEDING

0083 6024000000-E 1622  400 LF  16.00 6400.00 16.00 6400.00 10.00  4000.00TEMPORARY SLOPE DRAINS

0084 6029000000-E SP   700 LF  2.00 1400.00 3.00 2100.00 1.70  1190.00SAFETY FENCE

0085 6030000000-E 1630  870 CY  5.00 4350.00 5.00 4350.00 12.00  10440.00SILT EXCAVATION

0086 6036000000-E 1631  7,600 SY  2.00 15200.00 1.95 14820.00 1.70  12920.00MATTING FOR EROS CONTROL

0087 6037000000-E SP   400 SY  7.00 2800.00 6.00 2400.00 8.60  3440.00COIR FIBER MAT

0088 6038000000-E SP   300 SY  5.00 1500.00 6.00 1800.00 6.50  1950.00PERM SOIL REINF MAT

0089 6042000000-E 1632  520 LF  6.00 3120.00 4.00 2080.00 4.00  2080.001/4" HARDWARE CLOTH

0090 6048000000-E SP   75 SY  55.00 4125.00 33.38 2503.50 80.00  6000.00FLOAT TURBIDITY CURTAIN

0091 6070000000-N 1639  6 EA  500.00 3000.00 165.00 990.00 750.00  4500.00SPECIAL STILLING BASINS

0092 6071010000-E SP   270 LF  5.00 1350.00 5.00 1350.00 8.60  2322.00WATTLE

0093 6071020000-E SP   120 LB  20.00 2400.00 20.00 2400.00 8.00  960.00POLYACRYLAMIDE (PAM)

0094 6071030000-E 1640  145 LF  4.50 652.50 4.50 652.50 8.60  1247.00COIR FIBER BAFFLE

0095 6071050000-E SP   2 EA  750.00 1500.00 750.00 1500.00 1200.00  2400.00**" SKIMMER
(1-1/2")

0096 6084000000-E 1660 5.25 ACR 1500.00 7875.00 1695.00 8898.75 2150.00  11287.50SEEDING AND MULCHING

0097 6087000000-E 1660 2.5 ACR 55.00 137.50 150.00 375.00 108.00  270.00MOWING

0098 6090000000-E 1661  100 LB  2.00 200.00 9.00 900.00 11.00  1100.00SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.5 TON 700.00 350.00 2500.00 1250.00 1500.00  750.00FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  125 LB  2.00 250.00 5.00 625.00 11.00  1375.00SEED FOR SUPP SEEDING

0101 6108000000-E 1665 3.5 TON 700.00 2450.00 1400.00 4900.00 1605.00  5617.50FERTILIZER TOPDRESSING

0102 6114500000-N 1667  20 MHR 50.00 1000.00 45.00 900.00 53.50  1070.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   43 EA  50.00 2150.00 1.00 43.00 270.00  11610.00RESPONSE FOR EROS CONTROL

0104 6123000000-E 1670 0.1 ACR 5000.00 500.00 3000.00 300.00 2150.00  215.00REFORESTATION

STRUCTURE ITEMS

0105 8007000000-N SP  Lump Sum 170000.00 200000.00  276500.00CM&R TEMP STR ***********
(13+56.18-L-)

0106 8017000000-N SP  Lump Sum 12000.00 15000.00  26800.00CM&R TEMP ACCESS ***********
(17+77.10-L-)

0107 8035000000-N 402 Lump Sum 33000.00 20000.00  92500.00REMV EXIST STR **********
(13+56.18-L-)

0108 8035000000-N 402 Lump Sum 39740.00 20000.00  11500.00REMV EXIST STR **********
(17+77.10-L-)

0109 8096000000-E 450  133 LF  270.00 35910.00 218.00 28994.00 235.00  31255.00PILE EXCAVATION IN SOIL

0110 8097000000-E 450  30 LF  360.00 10800.00 318.00 9540.00 235.00  7050.00PILE EXCAVATION NOT IN SOIL

0111 8121000000-N 412 Lump Sum 6000.00 10000.00  62000.00UNCL STR EXCAV STA *****
(13+56.18-L-)



NOV 13, 2013 09:26 AM

TIP NO B-4765, B-5149 2:00 PM 8 /  8 023

HENDERSON

38537.3.FD1

FED AID NO BRZ-1574(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

R.E. BURNS & SONS CO., INC. YOUNG & MCQUEEN GRADING CO
INC

STATESVILLE,  NC BURNSVILLE,  NC

C203249OCT 15 2013

0.296 MI

0112 8121000000-N 412 Lump Sum 10000.00 10000.00  2000.00UNCL STR EXCAV STA *****
(17+77.10-L-)

0113 8182000000-E 420 83.8 CY  879.76 73723.89 1140.00 95532.00 725.00  60755.00CLASS A CONCRETE (BRIDGE)

0114 8210000000-N 422 Lump Sum 26475.00 32000.00  33750.00BRG APPR SLAB ***********
(13+56.18-L-)

0115 8210000000-N 422 Lump Sum 26490.00 32000.00  33750.00BRG APPR SLAB ***********
(17+77.10-L-)

0116 8217000000-E 425  10,724 LB  1.00 10724.00 1.45 15549.80 1.35  14477.40REINF STEEL (BRIDGE)

0117 8364000000-E 450  870 LF  46.00 40020.00 20.00 17400.00 55.00  47850.00HP12X53 PILES

0118 8387000000-E 450  195 LF  185.00 36075.00 165.00 32175.00 178.00  34710.00PP18X0.50 GALV STL PILE

0119 8475000000-E 460 379.58 LF  131.39 49873.02 125.00 47447.50 135.00  51243.30TWO BAR METAL RAIL

0120 8517000000-E 460 280.25 LF  80.00 22420.00 100.00 28025.00 85.00  23821.251'-**"X*****"CONC PARAPET
(1'-2" x 1'-11 1/4")

0121 8517000000-E 460  130 LF  130.00 16900.00 100.00 13000.00 87.00  11310.001'-**"X*****"CONC PARAPET
(1'-2" x 1'-11 3/4")

0122 8608000000-E 876  255 TON 40.00 10200.00 40.00 10200.00 64.00  16320.00RIP RAP II (2'-0")

0123 8622000000-E 876  282 SY  3.50 987.00 2.50 705.00 3.00  846.00GEOTEXTILE FOR DRAINAGE

0124 8657000000-N 430 Lump Sum 8557.47 9000.00  8950.00ELASTOMERIC BEARINGS

0125 8763000000-E 430  2,255 LF  160.00 360800.00 175.00 394625.00 160.00  360800.003'-0" X 2'-0"PRESTR SLABS

0126 8867000000-E SP  35.33 LF  450.00 15898.50 700.00 24731.00 500.00  17665.00GENERIC STRUCTURE ITEM (LF)
3'-0" x 2'-6" PRESTR CONC BENTCAPS

 

    TOTAL 2100800.08 TOTAL 2142744.57 TOTAL  2517257.00CONTRACT TOTAL

 

    SUB-TOTAL 1084206.20 SUB-TOTAL 1076820.27 SUB-TOTAL  1291404.05ROADWAY ITEMS

    SUB-TOTAL 1016593.88 SUB-TOTAL 1065924.30 SUB-TOTAL  1225852.95STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1854251.26   BUCKEYE BRIDGE, LLC

     2  1899635.72   NHM CONSTRUCTORS, LLC

     3  2051963.75   SIMPSON CONSTRUCTION CO., INC.

     4  2100800.08   DANE CONSTRUCTION, INC.

     5  2142744.57   R.E. BURNS & SONS CO., INC.

     6  2517257.00   YOUNG & MCQUEEN GRADING CO INC



NOV 13, 2013 09:26 AM

TIP NO W-5315 2:00 PM 1 /  5 024

HAYWOOD

46138.3.FS1

FED AID NO STPNHS-0074(117)

GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.

US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

BUCHANAN AND SONS INC

KNOXVILLE,  TN WHITTIER,  NC

C203194OCT 15 2013

4.856 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 200000.00  283000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 45000.00  57700.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 250000.00 458000.00  404000.00GRADING

0004 0196000000-E 270  19,000 SY  0.50 9500.00 2.00 38000.00 1.80  34200.00GEOTEXTILE SOIL STABILIZATION

0005 0318000000-E 300  200 TON 25.00 5000.00 28.00 5600.00 29.50  5900.00FND CONDIT MATL MINOR STRS

0006 0320000000-E 300  630 SY  1.00 630.00 2.25 1417.50 4.30  2709.00FND CONDIT GEOTEXTILE

0007 0448200000-E 310  1,788 LF  43.00 76884.00 28.00 50064.00 48.20  86181.6015" RCP CULV CLASS IV

0008 0582000000-E 310  32 LF  200.00 6400.00 38.00 1216.00 181.00  5792.0015" CS PIPE CULV 0.064"

0009 0588000000-E 310  48 LF  205.00 9840.00 41.00 1968.00 183.00  8784.0018" CS PIPE CULV 0.064"

0010 0594000000-E 310  8 LF  300.00 2400.00 50.00 400.00 187.00  1496.0024" CS PIPE CULV 0.064"

0011 0600000000-E 310  4 LF  450.00 1800.00 90.00 360.00 195.00  780.0030" CS PIPE CULV 0.079"

0012 0986000000-E SP   466 LF  92.00 42872.00 150.00 69900.00 112.00  52192.00GENERIC PIPE ITEM (LF)
15" CURED-IN-PLACE PIPE

0013 0986000000-E SP   1,698 LF  124.00 210552.00 160.00 271680.00 150.00  254700.00GENERIC PIPE ITEM (LF)
18" CURED-IN-PLACE PIPE

0014 0986000000-E SP   234 LF  188.00 43992.00 180.00 42120.00 227.00  53118.00GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE

0015 0986000000-E SP   143 LF  187.00 26741.00 275.00 39325.00 226.00  32318.00GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE

0016 0986000000-E SP   131 LF  245.00 32095.00 350.00 45850.00 295.00  38645.00GENERIC PIPE ITEM (LF)
36" CURED-IN-PLACE PIPE

0017 0995000000-E 340  936 LF  10.00 9360.00 7.00 6552.00 9.30  8704.80PIPE REMOVAL

0018 1099500000-E 505  9,250 CY  5.00 46250.00 10.00 92500.00 15.50  143375.00SHALLOW UNDERCUT

0019 1099700000-E 505  18,600 TON 22.50 418500.00 20.00 372000.00 27.70  515220.00CLASS IV SUBGRD STABILIZATION

0020 1297000000-E 607  7,500 SY  2.25 16875.00 4.50 33750.00 3.60  27000.00MILL ASP PVMT *****" DTH
(1-1/2")

0021 1489000000-E 610  7,300 TON 71.00 518300.00 67.00 489100.00 82.00  598600.00ASP CONC BASE CRS B25.0B

0022 1519000000-E 610  4,100 TON 81.00 332100.00 77.00 315700.00 82.00  336200.00ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  570 TON 635.00 361950.00 635.00 361950.00 800.00  456000.00ASP FOR PLANT MIX

0024 2286000000-N 840  47 EA  1600.00 75200.00 2200.00 103400.00 2495.00  117265.00MASNRY DRAINAGE STRUCT

0025 2308000000-E 840  5 LF  950.00 4750.00 250.00 1250.00 332.00  1660.00MASNRY DRAINAGE STRUCT

0026 2364000000-N 840  10 EA  320.00 3200.00 500.00 5000.00 437.00  4370.00FRAME W/2GRTS 840.16 STD

0027 2364200000-N 840  1 EA  475.00 475.00 500.00 500.00 437.00  437.00FRAME W/2GRTS 840.20 STD

0028 2367000000-N 840  36 EA  290.00 10440.00 500.00 18000.00 415.00  14940.00FRAME W/2GRTS 840.29 STD

0029 2451000000-N 852  7 EA  1500.00 10500.00 840.00 5880.00 625.00  4375.00CONC TRANS SECT FOR DROP INLET

0030 2556000000-E 846  11,350 LF  20.00 227000.00 18.00 204300.00 24.40  276940.00SHOULDER BERM GUTTER

0031 2655000000-E 852  1,700 SY  48.00 81600.00 48.00 81600.00 48.00  81600.005" MONO CONC ISLDS (KEY IN)

0032 3000000000-N SP   24 EA  15650.00 375600.00 18000.00 432000.00 15100.00  362400.00IMPACT ATTEN TYPE 350

0033 3030000000-E 862  7,275 LF  16.00 116400.00 15.25 110943.75 17.60  128040.00STL BM GUARDRAIL

0034 3060000000-E 862  14,675 LF  20.25 297168.75 19.80 290565.00 20.60  302305.00SBGR DOUBLE FACED

0035 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00 41.50  415.00ADDIT GUARDRAIL POSTS

0036 3215000000-N 862  2 EA  1925.00 3850.00 1825.00 3650.00 1895.00  3790.00GR ANCHOR TYPE III

0037 3270000000-N SP   2 EA  2200.00 4400.00 2100.00 4200.00 2180.00  4360.00GR ANCHOR TYPE 350



NOV 13, 2013 09:26 AM

TIP NO W-5315 2:00 PM 2 /  5 024

HAYWOOD

46138.3.FS1

FED AID NO STPNHS-0074(117)

GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.

US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC

BUCHANAN AND SONS INC

KNOXVILLE,  TN WHITTIER,  NC

C203194OCT 15 2013

4.856 MI

0038 3317000000-N 862  8 EA  1575.00 12600.00 1500.00 12000.00 1560.00  12480.00GR ANCHOR TYPE B-77

0039 3360000000-E 863  2,169 LF  1.00 2169.00 1.00 2169.00 1.10  2385.90REMOVE EXISTING GUARDRAIL

0040 4400000000-E 1110  928 SF  4.60 4268.80 6.00 5568.00 5.10  4732.80WORK ZONE SIGNS (STAT)

0041 4405000000-E 1110  347 SF  13.00 4511.00 10.00 3470.00 13.50  4684.50WORK ZONE SIGNS (PORT)

0042 4415000000-N 1115  2 EA  3300.00 6600.00 3000.00 6000.00 2025.00  4050.00FLASHING ARROW BOARD

0043 4420000000-N 1120  4 EA  14000.00 56000.00 10000.00 40000.00 9200.00  36800.00PORTABLE CHANGE MSG SIGN

0044 4430000000-N 1130  612 EA  41.00 25092.00 40.00 24480.00 49.00  29988.00DRUMS

0045 4455000000-N 1150  240 DAY 1.00 240.00 180.00 43200.00 160.00  38400.00FLAGGER

0046 4480000000-N 1165  2 EA  15000.00 30000.00 5000.00 10000.00 14800.00  29600.00TMA

0047 4485000000-E 1170  20,695 LF  23.45 485297.75 24.00 496680.00 23.20  480124.00PORT CONC BARRIER

0048 4500000000-E 1170  33,900 LF  3.00 101700.00 4.00 135600.00 3.90  132210.00RESET PORT CONC BARRIER

0049 4510000000-N SP   40 HR  35.00 1400.00 30.00 1200.00 63.50  2540.00LAW ENFORCEMENT

0050 4725000000-E 1205  24 EA  160.00 3840.00 150.00 3600.00 175.00  4200.00THERMO PVT SYMBOL 90MILS

0051 4770000000-E 1205  66,065 LF  1.50 99097.50 1.40 92491.00 1.65  109007.254" COLD APPL PLSTIC LINES TYPE **
(IV)

0052 4805000000-N 1205  1 EA  212.00 212.00 200.00 200.00 230.00  230.00COLD APPL PLASTIC SYM TYPE **
(IV)

0053 4847000000-E 1205  52,684 LF  0.90 47415.60 0.82 43200.88 0.85  44781.40POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 4850000000-E 1205  290 LF  2.10 609.00 2.00 580.00 2.30  667.00LINE REMOVAL 4" WIDE

0055 4875000000-N 1205  1 EA  105.00 105.00 100.00 100.00 115.00  115.00REMOVAL OF SYMBL & CHARAC

0056 4905000000-N 1253  317 EA  28.00 8876.00 26.50 8400.50 31.00  9827.00SNOWPLB PVMT MRKER

0057 6000000000-E 1605  100 LF  4.00 400.00 4.00 400.00 3.10  310.00TEMPORARY SILT FENCE

0058 6012000000-E 1610  520 TON 28.00 14560.00 30.00 15600.00 45.00  23400.00SEDIMENT CONTROL STONE

0059 6015000000-E 1615  1 ACR 950.00 950.00 1100.00 1100.00 1245.00  1245.00TEMPORARY MULCHING

0060 6018000000-E 1620  50 LB  5.00 250.00 7.00 350.00 3.15  157.50SEED FOR TEMP SEEDING

0061 6021000000-E 1620 0.25 TON 1800.00 450.00 2500.00 625.00 925.00  231.25FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  15.00 3000.00 12.50 2500.00 18.40  3680.00TEMPORARY SLOPE DRAINS

0063 6036000000-E 1631  5,000 SY  1.00 5000.00 1.75 8750.00 2.60  13000.00MATTING FOR EROS CONTROL

0064 6042000000-E 1632  2,580 LF  4.00 10320.00 3.00 7740.00 6.25  16125.001/4" HARDWARE CLOTH

0065 6084000000-E 1660  1 ACR 2500.00 2500.00 1900.00 1900.00 1870.00  1870.00SEEDING AND MULCHING

0066 6117000000-N SP   12 EA  8.00 96.00 500.00 6000.00 115.00  1380.00RESPONSE FOR EROS CONTROL

 

    TOTAL 4820584.40 TOTAL 5178045.63 TOTAL  5717734.00CONTRACT TOTAL

 

    SUB-TOTAL 4820584.40 SUB-TOTAL 5178045.63 SUB-TOTAL  5717734.00ROADWAY ITEMS



NOV 13, 2013 09:26 AM

TIP NO W-5315 2:00 PM 3 /  5 024

HAYWOOD

46138.3.FS1

FED AID NO STPNHS-0074(117)

GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.

US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

TENNOCA CONSTRUCTION CO.,
INC.

 

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

C203194OCT 15 2013

4.856 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 225000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 80000.00 55000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 909000.00 1740000.00  GRADING

0004 0196000000-E 270  19,000 SY  1.60 30400.00 1.50 28500.00  GEOTEXTILE SOIL STABILIZATION

0005 0318000000-E 300  200 TON 32.00 6400.00 39.80 7960.00  FND CONDIT MATL MINOR STRS

0006 0320000000-E 300  630 SY  3.00 1890.00 7.50 4725.00  FND CONDIT GEOTEXTILE

0007 0448200000-E 310  1,788 LF  55.00 98340.00 59.50 106386.00  15" RCP CULV CLASS IV

0008 0582000000-E 310  32 LF  55.00 1760.00 77.60 2483.20  15" CS PIPE CULV 0.064"

0009 0588000000-E 310  48 LF  65.00 3120.00 88.50 4248.00  18" CS PIPE CULV 0.064"

0010 0594000000-E 310  8 LF  125.00 1000.00 109.40 875.20  24" CS PIPE CULV 0.064"

0011 0600000000-E 310  4 LF  225.00 900.00 180.20 720.80  30" CS PIPE CULV 0.079"

0012 0986000000-E SP   466 LF  102.00 47532.00 78.80 36720.80  GENERIC PIPE ITEM (LF)
15" CURED-IN-PLACE PIPE

0013 0986000000-E SP   1,698 LF  137.00 232626.00 110.30 187289.40  GENERIC PIPE ITEM (LF)
18" CURED-IN-PLACE PIPE

0014 0986000000-E SP   234 LF  207.00 48438.00 157.60 36878.40  GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE

0015 0986000000-E SP   143 LF  207.00 29601.00 199.60 28542.80  GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE

0016 0986000000-E SP   131 LF  300.00 39300.00 288.90 37845.90  GENERIC PIPE ITEM (LF)
36" CURED-IN-PLACE PIPE

0017 0995000000-E 340  936 LF  10.00 9360.00 10.90 10202.40  PIPE REMOVAL

0018 1099500000-E 505  9,250 CY  18.00 166500.00 11.00 101750.00  SHALLOW UNDERCUT

0019 1099700000-E 505  18,600 TON 20.48 380928.00 33.00 613800.00  CLASS IV SUBGRD STABILIZATION

0020 1297000000-E 607  7,500 SY  5.00 37500.00 4.70 35250.00  MILL ASP PVMT *****" DTH
(1-1/2")

0021 1489000000-E 610  7,300 TON 78.00 569400.00 70.40 513920.00  ASP CONC BASE CRS B25.0B

0022 1519000000-E 610  4,100 TON 88.00 360800.00 80.90 331690.00  ASP CONC SURF CRS S9.5B

0023 1575000000-E 620  570 TON 635.00 361950.00 667.00 380190.00  ASP FOR PLANT MIX

0024 2286000000-N 840  47 EA  3000.00 141000.00 3725.00 175075.00  MASNRY DRAINAGE STRUCT

0025 2308000000-E 840  5 LF  300.00 1500.00 569.30 2846.50  MASNRY DRAINAGE STRUCT

0026 2364000000-N 840  10 EA  500.00 5000.00 484.20 4842.00  FRAME W/2GRTS 840.16 STD

0027 2364200000-N 840  1 EA  500.00 500.00 471.50 471.50  FRAME W/2GRTS 840.20 STD

0028 2367000000-N 840  36 EA  500.00 18000.00 454.30 16354.80  FRAME W/2GRTS 840.29 STD

0029 2451000000-N 852  7 EA  1000.00 7000.00 1052.10 7364.70  CONC TRANS SECT FOR DROP INLET

0030 2556000000-E 846  11,350 LF  18.00 204300.00 17.40 197490.00  SHOULDER BERM GUTTER

0031 2655000000-E 852  1,700 SY  60.00 102000.00 49.90 84830.00  5" MONO CONC ISLDS (KEY IN)

0032 3000000000-N SP   24 EA  15000.00 360000.00 14913.70 357928.80  IMPACT ATTEN TYPE 350

0033 3030000000-E 862  7,275 LF  17.00 123675.00 16.20 117855.00  STL BM GUARDRAIL

0034 3060000000-E 862  14,675 LF  22.00 322850.00 21.10 309642.50  SBGR DOUBLE FACED

0035 3150000000-N 862  10 EA  40.00 400.00 54.00 540.00  ADDIT GUARDRAIL POSTS

0036 3215000000-N 862  2 EA  2000.00 4000.00 1891.20 3782.40  GR ANCHOR TYPE III

0037 3270000000-N SP   2 EA  2200.00 4400.00 1999.30 3998.60  GR ANCHOR TYPE 350
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TENNOCA CONSTRUCTION CO.,
INC.

 

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

C203194OCT 15 2013

4.856 MI

0038 3317000000-N 862  8 EA  1600.00 12800.00 1513.00 12104.00  GR ANCHOR TYPE B-77

0039 3360000000-E 863  2,169 LF  2.00 4338.00 1.10 2385.90  REMOVE EXISTING GUARDRAIL

0040 4400000000-E 1110  928 SF  7.00 6496.00 5.00 4640.00  WORK ZONE SIGNS (STAT)

0041 4405000000-E 1110  347 SF  25.00 8675.00 31.50 10930.50  WORK ZONE SIGNS (PORT)

0042 4415000000-N 1115  2 EA  2000.00 4000.00 4500.00 9000.00  FLASHING ARROW BOARD

0043 4420000000-N 1120  4 EA  12000.00 48000.00 7000.00 28000.00  PORTABLE CHANGE MSG SIGN

0044 4430000000-N 1130  612 EA  46.00 28152.00 105.00 64260.00  DRUMS

0045 4455000000-N 1150  240 DAY 240.00 57600.00 299.00 71760.00  FLAGGER

0046 4480000000-N 1165  2 EA  15000.00 30000.00 34500.00 69000.00  TMA

0047 4485000000-E 1170  20,695 LF  23.91 494817.45 26.00 538070.00  PORT CONC BARRIER

0048 4500000000-E 1170  33,900 LF  3.68 124752.00 6.25 211875.00  RESET PORT CONC BARRIER

0049 4510000000-N SP   40 HR  40.00 1600.00 69.00 2760.00  LAW ENFORCEMENT

0050 4725000000-E 1205  24 EA  200.00 4800.00 162.10 3890.40  THERMO PVT SYMBOL 90MILS

0051 4770000000-E 1205  66,065 LF  1.70 112310.50 1.50 99097.50  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0052 4805000000-N 1205  1 EA  300.00 300.00 216.10 216.10  COLD APPL PLASTIC SYM TYPE **
(IV)

0053 4847000000-E 1205  52,684 LF  1.00 52684.00 0.90 47415.60  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 4850000000-E 1205  290 LF  4.00 1160.00 2.20 638.00  LINE REMOVAL 4" WIDE

0055 4875000000-N 1205  1 EA  80.00 80.00 108.10 108.10  REMOVAL OF SYMBL & CHARAC

0056 4905000000-N 1253  317 EA  33.00 10461.00 28.60 9066.20  SNOWPLB PVMT MRKER

0057 6000000000-E 1605  100 LF  5.00 500.00 3.60 360.00  TEMPORARY SILT FENCE

0058 6012000000-E 1610  520 TON 35.00 18200.00 40.00 20800.00  SEDIMENT CONTROL STONE

0059 6015000000-E 1615  1 ACR 1200.00 1200.00 1188.80 1188.80  TEMPORARY MULCHING

0060 6018000000-E 1620  50 LB  5.00 250.00 7.60 380.00  SEED FOR TEMP SEEDING

0061 6021000000-E 1620 0.25 TON 2200.00 550.00 2701.80 675.45  FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  10.00 2000.00 18.30 3660.00  TEMPORARY SLOPE DRAINS

0063 6036000000-E 1631  5,000 SY  1.80 9000.00 2.00 10000.00  MATTING FOR EROS CONTROL

0064 6042000000-E 1632  2,580 LF  5.00 12900.00 8.70 22446.00  1/4" HARDWARE CLOTH

0065 6084000000-E 1660  1 ACR 4000.00 4000.00 2053.30 2053.30  SEEDING AND MULCHING

0066 6117000000-N SP   12 EA  150.00 1800.00 270.20 3242.40  RESPONSE FOR EROS CONTROL

 

    TOTAL 6064795.95 TOTAL 7023022.95  CONTRACT TOTAL

 

    SUB-TOTAL 6064795.95 SUB-TOTAL 7023022.95  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4820584.40   WATSON CONTRACTING, INC.

     2  5178045.63   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC
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GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.

US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

   

C203194OCT 15 2013

4.856 MI

     3  5717734.00   BUCHANAN AND SONS INC

     4  6064795.95   TENNOCA CONSTRUCTION CO., INC.

     5  7023022.95   NHM CONSTRUCTORS, LLC


